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PREFACE 
 

This Tender Document has been prepared by the Eswatini Public Procurement Regulatory Agency 

to be used for the procurement of Works. 

 

The document is customized to be consistent with the Public Procurement Act No. 07 of 2011, the 

Public Procurement Regulations, 2020, other of the Laws of Eswatini, and international best 

practices”.  

 

This Invitation To Tender (ITT) shall be used to procure Works above E500, 000.  

 

The sale of this tender document to potential Contractor(s) is discouraged. 

 

Those wishing to submit comments or questions on this Tender Document or to obtain additional 

information are encouraged to contact: 

 

The Chief Executive Officer 

Eswatini Public Procurement Regulatory Agency 

RHUS Office Park, P.O. Box 9665 

Karl Grant Street, Mbabane 

ESWATINI 

https://esppra.co.sz 

info@esppra.co.sz 
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Standard Invitation to Contractors 

 

TENDER NOTICE UNDER OPEN TENDERING 
WITHOUT PRE-QUALIFICATION 

 

 

11th June 2025 

Simunye Pumping Main Booster– EWSC 22 of 2025/26 

1.  The Eswatini Water Services Corporation has allocated/received funds to be used for the 

acquisition of works for the construction of Simunye Pumping Main Booster. 

2.  The Entity invites sealed Tenders from eligible Contractors for the provision of the above works. 

3.  Tendering shall be conducted in accordance with the procedures contained in the Public 

Procurement Act of 2011 and the Regulations of 2020. 

4.  Interested eligible Contractors may obtain further information about the tender document at the 

address given below at 8(a) from 8.00am-16.30pm.   

5.  The Tender document which has been prepared in the English language may be obtained by 

interested Contractors at 8(b) upon payment of a non-refundable fee of E1000.00. The method 

of payment will be through paying at EWSC service centre with effect from 17th of June 2025. 

6.  Tenders must be delivered to the address indicated below at 8(c) at or before 12.00 noon, 18th 

July 2025. All Tenders must be accompanied by a Tender security of E50,000.00. Tender 

securities must be valid until 31st October 2025. Late Tenders shall be rejected. Tenders will be 

opened in the presence of the Contractors’ representatives who choose to attend at the address 

below at 12.00pm, 18th July 2025.  

7.  There shall be a pre-Tender meeting/site visit at Simunye Water Treatment Plant at 12 p.m. on 

the dates indicated in the proposed schedule in this notice.  

8.  Address and Contact Details: 

(a)  Information about the tender may be 

accessed from: 

procurement@ewsc.co.sz  

(b) Documents will be issued from: www.esppra.co.sz or www.ewsc.co.sz 

(c) Tenders must be delivered to: EWSC Headquarters 

Emtfonjeni building 

Cnr MR103 and Cultural Village Drive 

Ezulwini 

mailto:procurement@ewsc.co.sz
http://www.esppra.co.sz/
http://www.ewsc.co.sz/
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Eswatini 

(d) Address of Tender opening: EWSC Headquarters 

Emtfonjeni building 

Cnr MR103 and Cultural Village Drive 

Ezulwini 

Eswatini 

 

 

 

 

 

9.  The Planned Procurement Schedule (subject to changes) is as follows: 

Activity Date 

(a)  Issue of invitation to tender letter 17th June 2025 

(b)  Pre-Tender meeting/ Site visits 

where applicable 

1st July 2025 

(c)  Tender closing date 18th July 2025 

(d)  Tender opening date 18th July 2025 

(e)  Evaluation process 23rd July 2025 

(f)  Notification and Publication of 

Notice of Intention to Award 

1st August 2025 

(g)  Contract Award 18th August 2025  

 

 

 

 

 

 

 

 

Signature:  

Name: Jabulile Mashwama  

Position of Authorised Official: Managing 

Director 
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Section 1: Instructions to Tenderers 

 

A. General 

1. Scope of Tender 

1.1 The Procuring Entity (PE), as defined in the Tender Data Sheet (TDS), invites Tenders for 

the construction of works, as described in the TDS. The name and procurement reference 

number of the Contract and number of lots in this Tender Document are provided in the TDS. 

The Instructions to Tenderers (ITT) should be read in conjunction with the TDS. 

1.2 The successful Contractor will be expected to complete the works by the Intended 

Completion Date specified in the Special Conditions of Contract (SCC). 

1.3 Throughout this Tender document: 

 

(a) the “Contractor” means the service provider. 

(b) “day” means calendar day unless specified as working day.  

(c) “day works” means varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated Materials 

and Plant. 

(d) the “Employer” means the Procuring Entity. 

(e) “ESHS” means environmental, social (including sexual exploitation and abuse (SEA) 

and gender -based violence (GBV)), health and safety. 

(f) “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record. 

2. Source of Funds 

2.1 The PE has an approved budget from [Government funds, grants, donor funds etc.] towards 

the cost of the procurement named in the TDS. The PE intends to use these funds to place a 

contract for which this Tender Document is issued. 

2.2 Payments will be made directly by the PE and shall be subject to the terms and conditions of 

the resulting contract placed by the PE. 

3. Corrupt and Fraudulent Practices 

3.1 It is the policy of the Government of The Kingdom of Eswatini through ESPPRA to require 

that PEs, as well as Contractors Sub- observe the highest standards of ethics during 

procurement and the execution of contracts.  

(a) In pursuit of this policy, the Government of Eswatini defines for the purposes of this 

provision, the terms set forth below as follows: 
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(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value, to influence the action of a public official in the 

procurement process or in contract execution; 

(ii) “fraudulent practice” means as any such practices under the code of ethics of the 

providers and not limited to misrepresentation of facts in order to influence a 

procurement or process or the execution of a contract to the detriment of the 

procuring or disposing entity, and includes collusive practices among Contractors 

prior to or after Tender submission designed to establish Tender prices at artificial 

non-competitive levels and to deprive the PE of the benefits of free and competitive 

competition; 

(b) The PE shall reject a recommendation for award if the Contractor recommended for 

award has engaged in corrupt or fraudulent practices; and 

(c) The Agency shall suspend a contractor from engaging in any public procurement 

proceedings for a stated period of time in accordance with the Procurement Act and the 

Regulations made under the Act, if the provider has engaged in corrupt or fraudulent 

practices. 

3.2 In pursuit of the policy defined in ITT Sub-Clause 3.1, the PE may terminate a contract for 

works, if it at any time determines that corrupt or fraudulent practices were engaged in by 

representatives of the PE or of a Contractor or sub-Contractor during the procurement or the 

execution of a contract. 

3.3 In further pursuit of the policy defined in ITT Sub-Clause 3.1, the Agency requires 

representatives of both the PE and of Contractors and sub-Contractors to adhere to the 

relevant codes of ethical conduct. The Code of Ethical Conduct for Contractors and Providers 

as provided in the Tender forms shall be signed by the Contractor and submitted together 

with the other Tender forms.    

3.4 Any communications between a Contractor and the PE related to matters of alleged fraud or 

corruption must be made in writing and addressed to the Controlling Officer of the PE. 

4. Eligible Contractors 

4.1 A Contractor, and all parties constituting the Contractor, shall meet the following criteria to 

be eligible to participate in public procurement: 

(a) The Contractor has the legal capacity to enter into a contract with the PE; 

(b) The Contractor is not: 

(i) Insolvent; 

(ii) In receivership; 

(iii) Bankrupt; or 

(iv) Being wound up 

(c) The Contractor’s business activities have not been suspended; 

(d) The Contractor is not the subject of legal proceedings for any of the circumstances in (b); 

and 

(e) The Contractor has fulfilled his or her obligations to pay taxes and social security 

contributions. 
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(f) The Contractor is not a member of the Entity Tender Board or an employee of the 

Procuring Entity. 

4.2 A Contractor may be a physical person or artificial person, such as an entity. A combination 

of persons can Tender if they have an agreement to form a Joint Venture (JV), Consortium 

or Association. Such a Tender shall include a Power of Attorney from each party authorizing 

a representative to conduct all business for and on behalf of the party during the Tender 

process, contract signature and contract execution. Each party to the JV, Consortium or 

Association shall be a signatory to the contract with the PE and shall be jointly and severally 

liable. 

4.3 A Contractor, and all parties constituting the Contractor including sub-contractors, shall have 

the nationality of an eligible country, in accordance with Section 5, Eligible Countries. A 

Contractor shall be deemed to have the nationality of a country if the Contractor is a citizen 

or is constituted, incorporated, or registered and operates in conformity with the provisions 

of the laws of that country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors for any part of the Contract including related services. 

4.4 A Contractor shall not have a conflict of interest. Any Contractor found to have a conflict of 

interest shall be disqualified. A Contractor may be considered to have a conflict of interest 

with one or more parties in this Tendering process, if the Contractor:  

(a) Has controlling shareholding with another Contractor; or 

(b) Receives or has received any direct or indirect subsidy from another Contractor; or 

(c) Has the same authorized representative for purposes of this tendering process as another 

Contractor; or 

(d) Has a relationship with another Contractor, directly or through common third parties, that 

puts the Contractor in a position to have access to information about or influence the 

Tender of another Contractor, or influence the decisions of the PE regarding this 

tendering process; or 

(e) Submits more than one Tender in this Tendering process, except for alternative Tenders 

permitted under ITT 19. However, this does not limit the participation of subcontractors 

in more than one Tender, or as Contractors and subcontractors simultaneously; or  

(f) Is associated, or has been associated in the past, directly or indirectly, with the consultant 

or any other entity that has prepared the design, specifications, and other documents for 

the Project or is being proposed as Project Manager for the Contract. A Contractor that 

has been engaged by the PE to provide consulting services for the preparation or 

supervision of the works, and any of its affiliates, shall not be eligible to Tender. 

4.5 A Contractor that is suspended by the Agency shall not be eligible to participate in the 

Tendering process. 

4.6 Government-owned enterprises shall be eligible only if they can establish that they are legally 

and operate under commercial law. 

4.7 Contractors shall provide such evidence of their continued eligibility satisfactory to the PE, 

as the PE shall reasonably request.  

4.8 To establish eligibility in accordance with ITT 4, a Contractor shall complete the eligibility 

declarations in the Tender Submission Sheet, included in Section 4, Tender Forms and submit 

the documents required in Section 3, Evaluation Methodology and Criteria. 
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4.9 A Contractor whose circumstances in relation to eligibility change during a procurement 

process or during the implementation of a contract, shall immediately inform the PE.  

4.10 All materials, equipment and services to be used in the performance of the contract shall have 

as their country of origin an eligible country in accordance with Section 5, Eligible Countries. 

 

5. Qualification of the Contractor 

5.1 To establish its qualifications to perform the Contract, the Contractor shall complete and 

submit: 

(a) The Qualification Form provided in Section 4, Tendering Forms; and 

(b) The information and documents stated in Section 3, Evaluation Methodology and 

Criteria.  

5.2 The qualifications of the best evaluated Contractor will be assessed as part of a post-

qualification in accordance with ITT 40.  
 

6. Joint Ventures, Consortia and Associations 

6.1    Tenders submitted by a JV, Consortium or Association shall include a copy of the Joint Venture, 

Consortium or Association Agreement signed by all parties to the Joint Venture, Consortium 

or Association Agreement. 

6.2    In addition to the requirements under ITT 15.1, Tenders submitted by a joint venture, 

consortium or association of two or more firms as partners shall comply with the following 

requirements, unless otherwise stated in the TDS: 

(a) The Tender shall include all the information listed in Section 3, Evaluation Methodology 

and Criteria for each partner; 

(b) The Tender shall be signed to be legally binding on all partners; 

(c) All partners shall be jointly and severally liable for the implementation of the Contract 

in accordance with the Contract terms; 

(d) One of the partners will be nominated as being in charge and receive instructions for and 

on behalf of any and all partners; and 

(e) The implementation of the entire Contract shall be by the Joint Venture, consortium or 

association. 

7. One Tender per Contractor 

 Each Contractor shall submit only one Tender, either individually or as a partner in a joint 

venture, consortium or association. A Contractor who submits or participates in more than 

one Tender (other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) shall cause all the Tenders with the Contractor’s participation to be rejected. 

8. Cost of Tendering 
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 The Contractor shall bear all costs associated with the preparation and submission of his 

Tender, and the PE shall not be responsible or liable for those costs, regardless of the conduct 

or outcome of the Tendering process. 

9. Site Visit and Pre-Tender Meeting  

9.1 The Contractor, at the Contractor’s own responsibility and risk, is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may be 

necessary for preparing the Tender and entering into a contract for construction of the works. 

The costs of visiting the site shall be at the Contractor’s own expense. 

9.2      The Contractor and any of its authorized personnel or agents shall be granted permission by 

the PE to enter upon its premises and lands for the purpose of such visit, but only upon the 

express condition that the Contractor, its personnel, and agents will release and indemnify the 

PE and its personnel and agents from and against all liability in respect thereof, and will be 

responsible for death or personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

9.3 If so indicated in the TDS, the PE will hold a pre-tender meeting or site visit at the time, date 

and location specified in the TDS to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

9.4 Contractors may submit any questions in writing to the Entity prior to the date of the meeting 

and may also orally raise questions at the meeting. 

9.5 Minutes of the pre-tender meeting, if any was held, including the text of the questions asked 

by Contractors, without identifying the source, and the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Contractors who 

have acquired the Tendering Documents. Any modification to the Tendering Documents that 

may become necessary as a result of the pre-Tender meeting shall be made by the PE 

exclusively through the issue of an Addendum pursuant to ITT 12 and not through the minutes 

of the pre-Tender meeting. Unless otherwise indicated in the TDS, non-attendance at the site 

visit shall not cause disqualification of a Contractor. 

10. Margin of Preference  

10.1    Unless otherwise specified in the TDS, a margin of preference shall apply. Where the margin 

of preference applies, its application and detail shall be specified in Section 3, Evaluation 

Methodology and Criteria.  

 

B. Tendering Document 

11. Content of Tendering Document 

11.1 The Tendering Document consists of Parts 1, 2, and 3, which includes all the Sections 

indicated below, and should be read in conjunction with any addenda issued in accordance 

with ITT Clause 13. 

PART 1 Tendering Procedures 

• Section 1. Instructions to Contractors (ITT) 
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• Section 2. Tender Data Sheet (TDS) 

• Section 3. Evaluation Methodology and Criteria 

• Section 4. Tendering Forms 

• Section 5. Eligible Countries 

PART 2 Statement of Requirements 

• Section 6. Statement of Requirements 

PART 3 Contract 

• Section 7. General Conditions of Contract (GCC)  

• Section 8. Special Conditions of Contract (SCC) 

• Section 9. Contract Forms 

11.2 Unless obtained directly from the Employer, the Employer is not responsible for the 

completeness of the Tendering Documents, responses to requests for clarification, the minutes 

of the pre-Tender meeting (if any), or Addenda to the Tendering Documents.  

11.3 The Contractor is expected to examine all instructions, forms, terms and specifications in the 

Tendering Document and to furnish with its Tender all information and documentation 

required by the Tendering Documents.  

12. Clarification of Tendering Document 

 A Contractor requiring any clarification of the Tendering Document shall contact the PE in 

writing at the PE’s address indicated in the TDS. The PE will respond in writing to any request 

for clarification, provided that such a request is received no later than the date indicated in the 

TDS. The PE shall forward copies of its response to all Contractors who have acquired the 

Tendering Document, including a description of the inquiry but without identifying its source. 

Should the PE deem it necessary to amend the Tendering Document as a result of a 

clarification, it shall do so following the procedure under ITT 13 and ITT 24.2. 

13. Amendment of Tendering Document 

13.1 Prior to the deadline for submission of Tenders, the PE may amend the Tendering Document 

by issuing an addendum. 

13.2 Any addendum issued shall be part of the Tendering Document and shall be communicated 

in writing to all who have obtained the Tendering Document directly from the PE. 

13.3 To give Contractors reasonable time in which to take an addendum into account in preparing 

their Tenders, the PE shall extend the deadline for submission of Tenders by a reasonable 

period in the event that less than one third of the Tendering period remains after the issue date 

of the addendum. The PE may, at its discretion, extend the deadline for the submission of 

Tenders, where more than one third of the Tendering period remains after the date of issue of 

the addendum. 

C. Preparation of Tenders 

14. Language of the Tender and Communications 

14.1 The Tender shall be in writing.  
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14.2 The Tender, as well as all correspondence and documents relating to the Tender exchanged 

between the Contractor and the PE, shall be written in English or unless otherwise specified 

in the TDS.   

14.3 Supporting documents and printed literature that are part of the Tender may be in another 

language provided they are accompanied by an accurate translation by a competent institution 

of the relevant passages to the language stated in the ITT Sub-clause 14.2. In which case, for 

purposes of interpretation of the Tender, such translation shall govern. 

15. Documents Comprising the Tender 

15.1 The Tender submitted by the Contractor shall comprise the following: 

(a) The Tender Submission Sheet, in accordance with ITT 15.2; 

(b) A Tender Security or a Tender Securing Declaration in accordance with ITT 20; 

(c) Written confirmation authorising the signatory of the Tender to commit the Contractor, 

in accordance with ITT 22; 

(d) Documentary evidence in accordance with ITT 4.8 establishing the Contractor’s 

eligibility to Tender; 

(e) A priced Activity Schedule or Bill of Quantities in accordance with ITT 16 and 17; 

(f) The Qualification Form and Documents in accordance with ITT 5; 

(g) Technical documentation (description of the proposed work method and schedule, 

including drawings and charts, as necessary) in accordance with ITT 16; 

(h) The duly signed Code of Ethical Conduct for Contractors and Providers in accordance 

with ITT  3.3;  and 

(i) Any other document(s) required in the TDS. 

15.2 The Contractor shall submit the Tender Submission Sheet using the form provided in Section 

4, Tendering Forms. This form must be completed without any alterations to its format, and 

no substitutes shall be accepted. All blank spaces shall be filled with the information 

requested. 

16. Technical Documentation 

16 The Contractor shall furnish technical documentation including a statement of work, 

equipment, personnel, schedule and any other information as stipulated in Section 4, 

Tendering Forms, in sufficient detail to demonstrate the adequacy of the Contractor’s 

proposal to meet the work’s requirements and the completion time. 

17. Tender Prices and Discounts  
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17.1 The prices and discounts quoted by the Contractor in the Tender Submission Sheet and in the 

Priced Activity Schedules or Bills of Quantities submitted by the Contractor shall conform to 

the requirements specified below. 

17.2    The Contractor shall fill in rates and prices for all items of the works described in the Bill of 

Quantities. If a Price Schedule shows items listed but not priced, their prices shall be assumed 

to be included in the prices of other items. Items not listed in the Price Schedule shall be 

assumed not to be included in the Tender, and provided that the Tender is substantially 

responsive, the corresponding adjustment shall be applied in accordance with ITT 32.3. 

17.3   The price to be quoted in the Tender Submission Sheet shall be the total price of the Tender, 

excluding any discounts offered. In the event that taxes are not exempt, the price must include 

any applicable taxes. 

17.4    The Contractor shall quote any unconditional and conditional discounts in the Tender 

Submission Sheet.  

17.5   The total Tender price shall be for the whole works based on the priced Activity Schedule or 

Bill of Quantities submitted by the Contractor. 

17.6 The contract price or tender price quoted by the Contractor shall be subject to adjustment 

during the performance of the Contract if provided for in the SCC and the provisions of Clause 

47 of the GCC. 

18. Currencies of Tender and Payment 

18.1 Tender prices for works and related services originating in and outside Eswatini shall be 

quoted in Eswatini Lilangeni unless authorised by a competent authority.  

18.2 If authorised by the competent authority the Contractor shall utilise the rate of exchange 

specified in the TDS to express its offer. The source, date and type of exchange rate shall be 

indicated in ITT 36. 

18.3 If authorised by the competent authority, Contractors shall indicate details of their expected 

foreign currency requirements in the Tender. Foreign currency requirements shall be indicated 

as a percentage of the Tender price (excluding provisional sums) and shall be payable at the 

option of the Contractor in up to two foreign currencies, unless otherwise stated in the TDS. 

18.4 If authorised by the competent authority, Contractors may be required by the PE to clarify 

their foreign currency requirements and to substantiate that the amounts included in the lump 

sum and in the SCC are reasonable and responsive to ITT 18.3. 

19. Tender Validity 

19.1 Tenders shall remain valid until the date specified in the TDS. A Tender valid for a shorter 

period shall be rejected by the PE as non-compliant while a Tender valid for a longer period 

than the date specified in the TDS shall not be rejected but shall only be valid until the date 

in the TDS. 

19.2    The PE shall make its best effort to complete the procurement process within the duration of 

the validity period specified in the TDS. A PE must ensure the validity of Tenders, Tender 

securities and Tender securing declarations throughout the procurement process until contract 

signature. 
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19.3 In exceptional circumstances, prior to the expiration of the Tender validity period, the PE may 

request Contractors to extend the period of validity of their Tenders. The request and the 

responses shall be made in writing. If a Tender Security or a Tender Securing Declaration is 

requested in accordance with ITT Clause 20, it shall also be extended for a period 

corresponding to the extension of the Tender validity. A Contractor may refuse to extend its 

Tender validity period without forfeiting its Tender Security or Tender Securing Declaration. 

A Contractor who extends the validity periods of its Tender and Tender security or Tender 

securing declaration shall not be required or permitted to modify its Tender. 

 

20. Tender Security or Tender Securing Declaration 

20.1 The Contractor shall furnish as part of its Tender either a Tender Security or a Tender 

Securing Declaration as specified in the TDS in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS.       

20.2 If a Tender security is specified pursuant to ITT 20,1, the Tender security shall be a demand 

guarantee in the amount specified in the TDS and denominated in Eswatini Lilangeni or a 

freely convertible currency, and shall: 

(a) Be issued by a reputable financial institution selected by the Contractor from an eligible 

country. If the institution issuing the security is located outside Eswatini, it shall be 

enforceable through a financial institution located in Eswatini. 

(b) Be in the form of the Tender security included in section 4, Tendering forms; 

(c) Be discharged by the financial institution immediately upon written demand by the PE 

in case the conditions stated in the Tender security are invoked; 

(d) Be included in the Tender and submitted in its original form - copies shall not be 

accepted. 

20.3 The Tender Security or Tender Securing Declaration shall be submitted using the appropriate 

form included in Section 4, Tendering Forms and shall be valid until the date specified in the 

TDS. 

20.4    Any Tender not accompanied by appropriate Tender Security or Tender Securing 

Declaration, shall be rejected by the PE as non-compliant. 

 20.5  The Tender Security of all Contractors shall be returned as promptly as possible once the 

successful Contractor has signed the contract and provided the required Performance Security 

and ESHS Performance Security where applicable. 

20.6  The Tender Security or Tender Securing Declaration of a JV, Consortium or Association must 

be issued in the names of all their members or partners. 

20.7 The Tender Security may be forfeited, or the conditions of the Tender Securing Declaration 

executed in the following circumstances: 

(a) If a Contractor withdraws its Tender during the period of Tender validity specified by 

the Contractor in the Tender Submission Sheet, or during any extension thereto; 

(b) If a Contractor fails to accept the correction of its Tender price pursuant to ITT Sub-

Clause 32.5; or 
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(c) If the successful Contractor fails to:  

(i) Sign the Contract in accordance with ITT 45;  

(ii)  Furnish a Performance Security and if required in the TDS, the Environmental, Social, 

Health and Safety (ESHS) Performance Security in accordance with ITT 46.2. 

21. Alternative Tenders 

21.1 Contractors shall submit offers that comply with the requirements of the Tendering 

documents, including the basic technical design as indicated in the drawings and 

specifications. Alternative Tenders shall not be permitted. 

22. Format and Signing of Tender 

22.1 The Contractor shall prepare one original of the documents comprising the Tender as 

described in ITT Clause 14 and clearly mark it “ORIGINAL.” In addition, the Contractor 

shall submit copies of the Tender, in the number specified in the TDS, and clearly mark each 

of them “COPY.” In the event of any discrepancy between the original and the copies, the 

original shall prevail. 

22.2 The original and all copies of the Tender shall be signed by the Contractor in the event that he or 

she is a physical person personally submitting the Tender and in any other event by a person duly 

authorised to sign on behalf of the Contractor. This authorisation shall consist of a Power of 

Attorney which if signed in Eswatini shall be registered with the competent authority and if signed 

outside Eswatini, shall be notarized. The Power of Attorney shall be submitted in the Tender.  

The name and position held by each person signing the authorisation must be typed or printed 

below the signature. All pages of the Tender, except for un-amended printed literature, shall be 

signed or initialled by the person authorized to sign the Tender.  

22.3 The Tender shall contain no alterations or additions, except those to comply with instructions 

issued by the PE, or as necessary to correct errors made by the Contractor, in which case such 

corrections shall be initialed by the person(s) signing the Tender. 

22.4 In the case of Tenders submitted by a JV, Consortium or Association, each member or partner 

shall nominate a representative through the power of attorney to conduct all business on its 

behalf during the Tender preparation, Tendering process and contract execution in case of 

award of the contract. Each representative duly nominated through the power of attorney shall 

commit each respective member or partner by executing a JV, Consortium or Association 

agreement providing; that the parties shall jointly submit a Tender, naming the lead member 

or partner and authorizing the representative of the lead member or partner who was granted 

power of attorney to sign the Tender. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 The Contractor shall enclose the original and each copy of the Tender, in separate sealed 

envelopes or packages, duly marking the envelopes as “ORIGINAL” and “COPY.” These 
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envelopes or packages containing the original and the copies shall then be enclosed in one 

single plain envelope or package securely sealed in such a manner that opening and resealing 

cannot be achieved undetected and shall be submitted as specified in the TDS.  

23.2 The inner and outer envelopes shall: 

(a) Bear the name and address of the Contractor; 

(b) Be addressed to the PE in accordance with ITT 23.1; 

(c) Bear the Procurement Reference number of this Tendering process; and 

(d) Bear a warning not to open before the time and date for Tender opening, in accordance 

with ITT 23.1. 

23.3 If all envelopes are not sealed and marked as required, the PE will assume no responsibility 

for the misplacement or premature opening of the Tender. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the PE at the address and no later than the date and time indicated 

in the TDS. When so specified in the TDS, Contractors shall have the option of submitting 

their Tenders electronically. Contractors submitting Tenders electronically shall follow the 

electronic Tender submission procedures specified in the TDS. 

24.2 The PE may, at its discretion, extend the deadline for the submission of Tenders by amending 

the Tendering Documents in accordance with ITT 13, in which case all rights and obligations 

of the PE and Contractors previously subject to the deadline shall thereafter be subject to the 

deadline as extended. 

25. Late Tenders 

 The PE shall not consider any Tender that arrives after the deadline for submission of Tenders, 

in accordance with ITT 24. Any Tender received by the PE after the deadline for submission 

of Tenders shall be declared late, rejected, and returned unopened to the Contractor. 

26. Withdrawal and Replacement of Tenders 

26.1 A Contractor may withdraw or replace its Tender after it has been submitted at any time before 

the deadline for submission of Tenders by sending a written notice, duly signed by an 

authorised representative, which shall include a copy of the authorisation in accordance with 

ITT 24.2. Any corresponding replacement of the Tender must accompany the respective 

written notice. All notices must be: 

(a) Submitted in accordance with ITT 23 and 24 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked 

“Withdrawal,” or “REPLACEMENT,” and 

(b) Received by the Procuring Entity prior to the deadline prescribed for submission of 

Tenders, in accordance with ITT Clause 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT Sub-Clause 24.1 shall be returned 

unopened to the Contractor. 

26.3 No Tender may be withdrawn or replaced in the interval between the deadline for submission 

of Tenders and the expiration of the period of Tender validity specified by the Contractor in 

the Tender Submission Sheet or any extension thereof.  
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26.4 Tenders may only be modified by withdrawal of the original Tender and submission of a 

replacement Tender in accordance with ITT Sub-Clause 26.1. Modifications submitted in any 

other way shall not be taken into account in the evaluation of Tenders. 

26.5 Contractors may only offer discounts to, or otherwise modify the prices of their Tenders, by 

withdrawing and replacing their Tender in accordance with this clause, or by including the 

discount in the original Tender submission in accordance with ITT 17. 

 

27. Tender Opening 

27.1 The PE shall conduct the Tender opening in the presence of Contractors` designated 

representatives who choose to attend, and at the address, date and time specified in the TDS. 

Any specific electronic Tender opening procedures required if electronic Tendering is 

permitted in accordance with ITT 24.1 shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope 

with the corresponding Tender shall not be opened but returned to the Contractor. No Tender 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorisation to request the withdrawal and is read out at the Tender opening.  

27.3    All other envelopes including those marked “REPLACEMENT” shall be opened and the 

relevant details read out. Replacement Tenders shall be recorded as such on the record of the 

Tender opening. The corresponding tender that is being replaced shall be returned unopened 

to the contractor.  

27.4    Only envelopes or packages that are opened and read out at the Tender opening shall be 

evaluated. 

27.5 All other envelopes shall be opened one at a time, reading out: the name of the Contractor; 

the Tender price, per lot where applicable, including any discounts; the presence of a Tender 

Security or Tender Securing Declaration; and any other details as the Procuring Entity may 

consider appropriate. No Tender shall be rejected at the Tender opening except for late 

Tenders, in accordance with ITT 25 

27.6 The PE shall prepare a record of the Tender opening that shall include, as a minimum: the 

name of the Contractor and whether there is a withdrawal and/or replacement; the total Tender 

price or the Tender price per lot if applicable, including any discounts; the presence or absence 

of a Tender Security or Tender Securing Declaration, and whether a Power of Attorney was 

submitted. The Contractors’ representatives who are present shall be requested to sign the 

record. The omission of a Contractor’s signature on the record shall not invalidate the contents 

and effect of the record.  27.7 The opened tenders shall immediately to taken to a secure 

location, where they shall be kept until the evaluation begins. 

 

E. Evaluation of Tenders 

28. Confidentiality 

28.1 Information relating to the examination, evaluation, comparison, and post-qualification of 

Tenders, and recommendation of contract award, shall not be disclosed to Contractors or any 
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other persons not officially concerned with such process until information detailing the Best 

Evaluated Contractor is communicated to all Contractors. 

28.2 Any attempt by a Contractor to influence the PE in the examination, evaluation, comparison, 

and post-qualification of the Tenders or contract award decisions may result in the rejection 

of its Tender. 

28.3 Notwithstanding ITT 28.2, from the time of Tender opening to the time of Contract award, if 

any Contractor wishes to contact the PE on any matter related to the Tendering process, it 

should do so in writing. 

29. Evaluation of Tenders 

29.1     The PE shall use the criteria and methodologies listed in Sectio_ (3, Evaluation Methodology 

and Criteria. No other evaluation criteria or methodology shall be permitted. By applying the 

set criteria and methodology, the PE shall determine the Best Evaluated Tender.  

29.2   If this Tendering document allows Contractors to quote separate prices for different lots, the 

methodology to determine the Best Evaluated Tender for a lot shall be as specified in Section 3, 

Evaluation Methodology and Criteria. 

30. Clarification and Changes to Tenders 

30.1 To assist in the examination, evaluation, comparison and post-qualification of the Tenders, the 

Procuring Entity may, at its discretion, ask any Contractor for a clarification of its Tender, 

including breakdowns of unit rates or prices. Any clarification submitted by a Contractor that is 

not in response to a request by the PE shall not be considered.  The PE’s request for clarification 

and the Contractor’s response shall be in writing. No change in the prices or substance of the 

Tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors 

discovered by the PE in the evaluation of the Tenders, in accordance with ITT 32. 

30.2 If a Contractor does not provide clarifications of its Tender by the date and time set in the PE’s 

request for clarification, its Tender may be rejected. 

 

31. Compliance and Responsiveness of Tenders 

31.1 The PE’s determination of a Tender’s compliance and responsiveness is to be based only on 

the contents of the Tender itself with the exception of findings recorded in the Evaluation 

Report after a due diligence or post qualification. 

31.2 A substantially compliant and responsive Tender is one that conforms to all the terms, 

conditions, and specifications of the Tendering Document without material deviation, 

reservation, or omission. A material deviation, reservation, or omission is one that: 

(a) Affects in any substantial way the scope, quality, or performance of the Works specified 

in the Contract; or 

(b) Limits in any substantial way, inconsistent with the Tendering Document, the PE’s rights 

or the Contractor’s obligations under the Contract; or 

(c) If rectified would unfairly affect the competitive position of other Contractors presenting 

substantially compliant and responsive Tenders. 
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(d) Impacts the key factors of a procurement including cost, risk, time and quality and 

causes - 

(i) Unacceptable time schedules, where it is stated in the Tendering document that time 

is of the essence; 

(ii) Unacceptable alternative technical details, such as design, materials, workmanship, 

specifications, standards or methodologies; or unacceptable counter-Tenders with 

respect to key contract terms and conditions, such as payment terms, price 

adjustment, liquidated damages, sub-contracting or warranty. 

31.3 If a Tender is not substantially compliant and responsive to the Tendering Document, it shall 

be rejected by the PE and may not subsequently be made compliant and responsive by the 

Contractor by correction of the material deviation, reservation, or omission. 

32. Nonconformities, Errors, and Omissions 

32.1 Provided that a Tender is substantially compliant and responsive, the PE may waive any non-

conformity or omission in the Tender that does not constitute a material deviation. 

32.2 Provided that a Tender is substantially compliant and responsive, the PE may request that the 

Contractor submit the necessary information or documentation, within a reasonable period of 

time, to rectify non-material nonconformities or omissions in the Tender related to 

documentation requirements. Such an omission shall not be related to any aspect of the price 

of the Tender. Failure of the tender to comply with the request may result in the rejection of 

its Tender. 

32.3 Provided that a Tender is substantially compliant and responsive, the PE shall rectify 

nonmaterial nonconformities or omissions. To this effect, the Tender price shall be adjusted, 

for comparison purposes only, to reflect the price of the missing or non-conforming item or 

component. The cost of any missing items will be added to the Tender price using the highest 

price from other Tenders submitted.  

32.4 Provided that the Tender is substantially compliant and responsive, the PE shall correct 

arithmetic errors on the following basis: 

(a) If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall 

be corrected, unless in the opinion of the PE there is an obvious misplacement of the 

decimal point in the unit price, in which case the total price as quoted shall govern and 

the unit price shall be corrected; 

(b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail, and the total shall be corrected; and 

(c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

32.5 If a Contractor does not accept the correction of errors, the Tender shall be rejected, and the 

Tender Security may be forfeited or conditions in the Tender Securing Declaration executed. 
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33. Stages of Evaluation: Using the Technical Compliance Selection Evaluation Method 

          The evaluation of a Tender for the procurement of works using the technical compliance 

evaluation method shall be conducted under the following stages: 

34. Preliminary Examination of Tenders – Eligibility and Administrative Compliance 

34.1 The PE shall examine the legal documentation to establish the eligibility of the Contractors 

and to verify the validity and authenticity of the documents submitted by the Contractor.  

34.2 If after the examination of eligibility, the PE determines that the Tender is not compliant, it 

shall reject the Tender with the exception of rectification of omissions in accordance with ITT 

32.2.  

34.3 The PE shall confirm that the following administrative compliance documents and    

information have been provided in the Tender. If any of these documents or information is 

missing or contrary to the requirements in the Tendering document, the Tender shall be 

rejected. 

(a) The Tender Submission Sheet duly signed by the authorized representative of the 

Contractor, including: 

(i) A brief description of the works and related services offered;  

(ii) The total price of the Tender; and 

(iii) The appropriate duration of the Tender validity;  

(b) The Price Schedule; 

(c) A Power of Attorney in accordance with ITT 22.2; and 

(d) An authentic Tender Security or Tender Securing Declaration, whichever is applicable, 

in the appropriate form and amount. 

34.4    Eligibility and administrative compliance shall be determined on a pass or fail basis and a 

Tender which is not eligible or administratively compliant shall be rejected at the preliminary 

stage of evaluation. 

35. Technical Evaluation  

35.1 The PE shall examine the technical aspects of the Tender submitted in accordance with ITT 

16, in particular, to confirm that all requirements of Section 6, Statement of Requirements 

(SoRs) have been met without any material deviation, reservation or omission. 

35.2 The determination shall be based upon an examination of the documentary evidence of the 

Contractor’s qualifications submitted by the Contractor, pursuant to ITT Clause 5, to 

clarifications in accordance with ITT Clause 30 and the qualification criteria indicated in 

Section 3, Evaluation Methodology and Criteria. 

35.3 If, after the examination of the terms, conditions and requirements, the PE determines that the 

Tender is not substantially responsive in accordance with ITT 31, it shall reject the Tender.  

36. Currency and Exchange Rate 
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36.1 The currency that shall be used for evaluation purposes for all Tenders shall be Eswatini 

Lilangeni unless otherwise authorized by a competent authority.  

36.2 The exchange rate shall be the prevailing Central Bank of Eswatini exchange rate and shall 

not precede the tender submission deadline by less than 21 days. Should this date be a non-

working day, the selling exchange rate on the date prior to this non-working day shall be used 

for currency conversion or as otherwise specified in the TDS. 

37. Financial Comparison of Tenders 

37.1 The PE will evaluate and compare only the Tenders determined to be substantially responsive 

following Technical Evaluation in accordance with ITT 37.3. 

37.2 To financially evaluate a Tender, the PE shall only use the criteria and methodologies defined 

in this clause and in Section 3, Evaluation Methodology and Criteria. No other criteria or 

methodology shall be permitted. 

37.3 To financially compare Tenders, the PE shall: 

(a) Correct any arithmetic errors in accordance with ITT 30.1; 

(b) Apply any discounts offered in accordance with ITT 17; 

(c)  Make adjustments for any deviation that is not a material deviation in accordance with 

ITT 32; 

(d) Convert all Tenders to a single currency in accordance with ITT 18; 

(e) Apply any margin of preference, in accordance with ITT 38; 

(f) Determine the total evaluated price of each Tender. 

37.4 The PE shall consider prices that appear to: 

(a) Be unbalanced; 

(b) Show a misunderstanding of the requirements; or 

(c) Be intended to front load earnings. 

37.5 The PE reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 

requirements of the Tendering documents or otherwise result in unsolicited benefits for the 

PE will not be taken into account in Tender evaluation, unless otherwise specified in Section 

3, Evaluation Methodology and Criteria.  

37.6 The estimated effect of any price adjustment conditions under Clause 47 of the GCC, during 

the period of implementation of the Contract, will not be taken into account in Tender 

evaluation, unless otherwise indicated in Section 3, Evaluation Methodology and Criteria.  

38. Margin of Preference 

38.1 Unless otherwise specified in the TDS, a margin of preference shall apply. Where a Margin 

of Preference applies, its application and detail shall be specified in Section 3, Evaluation 

Methodology and Criteria.  

38.2 For the purpose of granting a margin of domestic preference, Tenders will be classified in two 

groups, as follows: 
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(a) Group A: Swati Company participating alone in the tender [In accordance with 

Regulation 12(2) of the Procurement Regulations, 2020]  

(b)     Group B: Foreign Company sub-contracting or partnering with a Swati company [In 

accordance with Regulation 12(5) of the Procurement Regulations, 2020] 

39. Determination of Best Evaluated Tender 

 The best evaluated Tender shall be the lowest priced Tender which is eligible, 

administratively and technically compliant to the requirements specified in the Tendering 

document. 

 

F. Award of Contract 

40. Award Procedure and Notice of Intention to Award 

40.1 An award decision by the relevant approvals authority is not a contract. The Contractor with 

the best evaluated Tender shall be awarded the contract following an adjudication by the 

relevant approvals authority. 

40.2 The PE shall issue a Notice of Intention to Award within five (5) working days after the 

decision of the relevant approvals authority   to all Contractors who participated in the 

Tendering process and the Agency for publication on its website   

40.3 No contract shall be awarded within the period of ten (10) working days after the date of 

issuance of the Notice of Intention to Award. 

40.4 Negotiations will only be held in exceptional circumstances as provided for under the 

Procurement Act. 

41. PE’s Right to Accept any Tender and to Reject any or all Tenders 

        The PE reserves the right to accept or reject any Tender and to cancel the Tendering process at 

any time prior to contract award, without thereby incurring any liability, subject to adherence to 

Regulation 26 and 27. of the Public Procurement Regulations of 2020.  

42. Confirmation of Award 

An award shall be confirmed by acceptance of a Letter of Award by the contractor.  

43. Signing and Effectiveness of Contract 

43.1 On expiry of the ten (10) working day period after issuance of the letter of appointment to the 

best evaluated Contractor, the PE shall promptly sign a contract with the successful 

Contractor. 

43.2 Failure by the successful Contractor to promptly sign the contract shall constitute sufficient 

ground for annulment of the contract award decision and forfeiture of the Tender Security or 

execution of the Tender Securing Declaration. In that event, the PE may award the Contract 

to the next best ranked Contractor whose Tender was evaluated at the financial comparison 

stage. 
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43.3 Effectiveness of the contract shall be subject to submission of a satisfactory performance 

security where applicable and any other conditions specified in the Contract. 

43.4   A contract shall not be entered into by the Controlling Officer with a Contractor during the 

period of administrative review. 

44. Debriefing of Contractors 

  44.1 The Contractor shall be provided with information on the reasons for the failure of its Tender 

after the notice of Intention to Award has been issued. The Procuring Entity shall give the 

Contractor a written debrief. 

45. Performance Security 

45.1 Within twenty-one (21) calendar days after signing of the contract, the successful Contractor 

shall where applicable, furnish to the PE a Performance Security and the Environmental, 

Social, Health and Safety (ESHS)Performance Security if required in the TDS, in the amount 

stipulated in the SCC and in the form of an on demand Bank Guarantee as stipulated in 

Section 9, denominated in the type and proportions of the currencies of the Contract. The 

Performance Security shall be issued by a Bank located in Eswatini or a foreign Bank through 

correspondence with a Bank located in Eswatini. Notwithstanding the foregoing and unless 

the acceptance of a performance security by the procuring entity would be in violation of the 

laws of Eswatini, a procuring entity shall not reject a performance security on the grounds 

that the performance security was not issued by the issuer in Eswatini, if the performance 

security and the issuer otherwise conform to the requirements prescribed in the invitation 

document.  

45.2 Failure of the successful Contractor to submit the above-mentioned Performance Security and 

the Environmental, Social, Health and Safety (ESHS) Performance Security, if required in 

the TDS, shall constitute sufficient ground for annulment of the contract award decision. In 

this case, or where the successful Contractor fails to sign the contract as stated in ITT Clause 

43.2, the successful Contractor’s Tender Security shall be forfeited, or the conditions of the 

Tender Securing Declaration shall be executed. In that event, the PE may award the contract 

to the next best ranked Contractor whose Tender was evaluated at the financial comparison 

stage.  

46. Procurement Related Complaints and Administrative Review 

46.1    The procedures for making a Procurement-related Complaint are as specified in the TDS 

47. Abnormally Low and Abnormally High Prices 

47.1  Abnormally Low Prices 

47.1.1    An Abnormally Low Price is one where the financial price, in combination with other 

constituent elements of the Tender, appears unreasonably low to the extent that the price 

raises material concerns with the Procuring Entity as to the capability of the Contractor 

to perform the Contract for the offered price. 

47.1.2    In the event of identification of a potentially Abnormally Low Price by the evaluation 

committee, the Procuring Entity shall seek written clarification from the firm, including 
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a detailed price analysis of its price in relation to the subject matter of the contract, 

scope, delivery schedule, allocation of risks and responsibilities and any other 

requirements of the Tendering document. 

47.1.3    After evaluation of the price analyses, if the Procuring Entity determines that the firm 
has failed to demonstrate its capability to perform the contract for the offered price, the 
Procuring Entity shall reject the firm's Tender. 
 

47.2 Abnormally High Prices 

47.2.1 An abnormally high price is one where the proposal price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 

money or it may be paying too high a price for the contract compared with market prices 

or that genuine competition between the Contractors is compromised. 

47.2.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of 
the market prices, check if the estimated cost of the contract is correct and review the 
Tendering Document to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high proposals. The Procuring Entity may 
also seek written clarification from the Contractor on the reason or the high Tender price. 
The Procuring Entity shall proceed as follows: 

i) If the Tender price is abnormally high based on wrong estimated cost of the contract, 

the Procuring Entity may accept or not accept the proposal depending on the 

Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high proposal prices, the Procuring Entity shall reject all Tenders and 

may re-invite for Tenders for the contract based on revised estimates, specifications, 

scope of work and conditions of contract. 

47.2.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between Contractors is compromised (often due to collusion, 
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall 
institute or cause competent Government Agencies to institute an investigation on the 
cause of the compromise and copy ESPPRA, before re-inviting tenders. 
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Section 2: Tender Data Sheet 
 

Instructions 

to 

Contractors 

Reference 

Data relevant to the ITT 

ITT 1.1 The Procuring Entity is: Eswatini Water Services Corporation 

ITT 1.1 The works consist of: Simunye Pumping Main Booster 

ITT 1.1 The Procurement Reference Number of the Contract is: EWSC 22 of 2025/26 

ITT 1.1 The number and identification of lots comprising this Tendering Document 

is: N/A 

The minimum and maximum number of lots a Contractor may Tender for is: 

N/A 

ITT 9.3 The Eswatini Water Services Corporation shall be holding a pre-Tender 

meeting or site visit.  

If a pre-Tender meeting / Site visit is to be held, it shall take place at: 

Location: Simunye, Lubombo 

Date:        1st July 2025 

Time:       12:00 pm 

ITT 9.5 Site visit  shall be a mandatory requirement. 

ITT 12 For clarification purposes only, the Procuring Entity’s address is: 

Attention:                     Senior Manager Supply Chain Management  

 Physical Address:        EWSC Headquarter 

                                      Emtfonjeni Building  

                                      Cnr MR103 & Mantenga Cultural drive 

                                      Ezulwini 

                                      Eswatini 

                        

Telephone:                    (+268) 2416 9000 

Electronic mail address: procurement@ewsc.co.sz 

ITT 12 The Procuring Entity will respond to any request for clarification provided that 

such request is received no later than 11th July 2025. 
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Instructions 

to 

Contractors 

Reference 

Data relevant to the ITT 

ITT 14.2 The language of the Tender shall be English 

ITT 15.1(i) The Contractor shall submit with its Tender the following additional 

documents: 1 Copy 

ESHS Code of Conduct for Contractor’s Personnel 

The Contractor shall submit its Code of Conduct that will apply to the 

Contractor’s Personnel to ensure compliance with its Environmental, Social, 

Health and Safety (ESHS) obligations under the contract. [Note: Complete 

and include the risks to be addressed by the Code in accordance with Section 

VI- Statement of Requirements, e.g. risks associated with: labour influx, 

spread of communicable diseases, sexual harassment, gender based violence, 

sexual exploitation and abuse, illicit behaviour and crime, and maintaining a 

safe environment etc.] 

In addition, the Contractor shall detail how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions of 

employment/engagement, what training will be provided, how it will be 

monitored and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of Conduct. 

Environment and Social Management Plan (ESMP) 

The Contractor shall be required to submit for approval, and subsequently 

implement, the Contractor’s Environment and Social Management Plan that 

includes the Strategies and Implementation Plans described below: 

 [Note: insert name of applicable plans and strategies and specific risk/s]; 

• [e.g. Traffic Management Plan to ensure safety of local communities 

from construction traffic]; 

• [e.g. Water Resource Protection Plan to prevent contamination of 

drinking water]; 

• [e.g. Boundary Marking and Protection Strategy for mobilization and 

construction to prevent offsite adverse impacts]; 

• [e.g. Strategy for obtaining Consents/Permits prior to the start of 

relevant works such as opening a quarry or borrow pit]; 

• [e.g. Gender based violence and sexual exploitation and abuse 

(GBV/SEA) prevention and response action plan]. 

• [e.g strategy for marking and respecting work site boundaries etc.] 
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Instructions 

to 

Contractors 

Reference 

Data relevant to the ITT 

 [Note: The extent and scope of these requirements should reflect the 

significant ESHS risks or requirements set out in Section VI as advised by 

Environmental/Social specialists.  

The key risks to be addressed by the Contractor should be identified by 

Environmental/Social specialists, for example from the Environmental and 

Social Impact Assessment (ESIA). The risks may arise during mobilization or 

construction phases, and may include construction traffic impacts on the 

community, pollution of drinking water, depositing on private land and 

impacts on rare species etc.  

ITT 18.2 The Authority for specifying rates of exchange shall be the Central Bank of 

Eswatini.  

ITT 18.3 Foreign currency requirements shall not be payable in different foreign 

currencies  

ITT 19.1 Tenders must be valid until 31st October 2025.  

ITT 20.1 A Tender Securing Declaration shall not be required. 

A Tender Security shall be required. 

ITT 20.2 Where a Tender Security is required, the amount and currency of Tender 

Security shall be 50,000.00 Eswatini Lilangeni. 

ITT 20.3 
The Tender Security or Tender Securing Declaration shall be valid until 31st 

October 2025. 

ITT 22.1 In addition to the original of the Tender, the number of copies required is: 

1 Copy 

  

ITT 23.1 For Tender submission purposes only, the Procuring Entity’s address is: 

Attention:                  Managing Director 

Physical Address:     EWSC Headquarter 

                                  Emtfonjeni Building  

                                  Cnr MR103 & Mantenga Cultural drive 

                                  Ezulwini 

                                  Eswatini 
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Instructions 

to 

Contractors 

Reference 

Data relevant to the ITT 

ITT 24.1 The deadline for Tender submission is:   

Date:                          18th July 2025 

Time (SAST):            12.00 noon 

 

ITT 27.1 
The Tender opening shall take place at: 

Physical Address:     :     EWSC Headquarter 

                                        Emtfonjeni Building  

                                        Cnr MR103 & Mantenga Cultural drive 

                                        Ezulwini 

                                        Eswatini 

Date:                                18th July 2025 

Time (SAST):                 12.00 noon 

 

ITT 38.1 A margin of preference shall not apply. If a margin of preference applies, the 

application methodology shall be as stated in Section 3 Evaluation 

Methodology and Criteria. 

ITT 38.2 (a) The margin of preference for contractors in Group A shall be: 0% 

(b) The margin of preference for contractor in Group B shall be: 0% 

ITT 45.1 

 

The successful Contractor shall be required to submit an Environmental, 

Social, Health and Safety (ESHS) Performance Security. 

ITT 46.1 The procedures for making a Procurement-related Complaint are detailed in 

the ESPPRA website https://esppra.co.sz 

If a Contractor wishes to make a procurement-related complaint, the 

Contractor shall submit its complaint following these procedures, in writing 

(by the quickest means available, that is by email), to: 

Title/position: Managing Director 

Procuring Entity: Eswatini Water Services Corporation 

Email address: procurement@ewsc.co.sz 

In summary, a procurement-related complaint may challenge any of the 

following:  

1. the terms of the Tendering Documents; and  
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Instructions 

to 

Contractors 

Reference 

Data relevant to the ITT 

2. the Procuring Entity’s decision to award the contract. 
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Section 3: Evaluation Methodology and Criteria 

Procurement Reference Number: EWSC 22 of 2025/26 

A. Evaluation Methodology 

1. Methodology Used 

 The evaluation methodology to be used for the evaluation of Tenders received shall be the 

Technical Compliance Selection (TCS) methodology. 

2. Summary of Methodology 

2.1 The evaluation shall be conducted in four sequential stages – 

(a) A Preliminary Examination to determine the eligibility of Contractors and the 

administrative compliance of Tenders received; 

(b) A Technical Evaluation to determine the technical responsiveness of the eligible 

and compliant Tenders; 

(c) A Financial Comparison to compare costs of the eligible, compliant, responsive 

Tenders received and determine the best evaluated Tender; and 

(d) Post qualification to confirm whether the best evaluated Contractor has the 

capacity and resources to effectively execute the procurement.  

2.2 Failure of a Tender at any stage of the evaluation shall prevent further consideration at the 

next stage of evaluation.  Substantial responsiveness shall be considered a pass at the 

Technical Evaluation stage. 

B. Preliminary Examination Criteria 

3. Eligibility Criteria  

3.1 The eligibility requirements shall be determined in accordance with ITT Clause 4; and 

3.2 The documentation required to provide evidence of eligibility shall be:-  

 Eligibility Requirement 
Documentary Evidence to be 

Provided by the Contractor 

(a) The Contractor has legal capacity 

to enter into the contract 

(i) Certificate of Incorporation or 

Registration 

(ii) Trading License for the current 

year 

(iii) Valid CIC registration 

certificate C2 & C3 

(iv) Form J and Form C 

(v) Any other sufficient evidence 
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(b) The Contractor is not insolvent, 

in receivership, bankrupt or being 

wound up, its affairs are not 

being administered by a court or 

a judicial officer, its business 

activities have not been 

suspended, and it is not the 

subject of legal proceedings for 

any of the foregoing 

A written declaration signed by the 

authorised representative of the 

Contractor 

 

Or  

 

Any other evidence 

(c) The Contractor has fulfilled its 

obligations to pay taxes 

Tax Compliance Certificate issued 

by Tax Regulator 

(d) The Contractor has fulfilled its 

obligations to social security 

contributions 

Eswatini National Provident Fund 

Compliance Certificate [for Swati 

firms only] 

Social Security Compliance 

Certificate or equivalent [for foreign 

firms] 

(e) The Contractor adheres to basic 

labour legislation 

Labour Compliance Certificate [for 

Swati firms] 

 

 

(f) The Contractor does not have a 

conflict of interest in relation to 

the procurement requirement 

A written declaration signed by the 

authorised representative of the 

Contractor 

(g) The Contractor, or any of its 

directors or officers, have not 

been convicted of any criminal 

offence relating to professional 

conduct or the making of false 

statements or misrepresentations 

as to its qualifications to enter 

into a procurement contract 

within a period of five years 

preceding the commencement of 

procurement proceedings 

A written declaration signed by the 

authorised representative of the 

Contractor 

 

A Certificate or Letter of Good 

Conduct Issued by a Competent 

Authority in the Contractor’s 

Country [for foreign firms] 

 

Police clearance or Affidavit 

[the document(s) above should 

relate to the professional and 

criminal conduct of the contractor] 

(f) The Contractor is not subject to 

suspension in accordance with 

section 55 [of the Public 

A written declaration signed by the 

authorised representative of the 

Contractor 
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Procurement Act, 2011]1, and 

none of its directors or officers 

have been involved in a 

Contractor or supplier currently 

subject to suspension 

 

Procuring Entity shall include “or equivalent document” in respect of international 

tenders and shall indicate the information provided by the corresponding document 

obtainable from the Eswatini jurisdiction appreciation of foreign bidders to submit 

corresponding documents. 

 

 

 

3.3  For Joint Venture or Consortiums or Associations; 

a) A registered Power of Attorney from each member or partner if drawn and signed in 

Eswatini; or a notarised Power of Attorney if drawn and signed outside Eswatini, 

nominating a representative to conduct all business on its behalf during the Tender 

preparation, Tendering process and contract execution in case of award of the contract. 

b) The documentation in Section 3.2 for each member or partner and a copy of the Joint 

Venture / Consortium / Association Agreement which is legally binding on all partners 

or members stating that: 

(i) The partners or members shall jointly submit a Tender; 

(ii) One of the parties will be nominated as lead member or partner to act for and on 

behalf of all members or partners; 

(iii) The authorized representative of the lead member or partner who was granted 

power of attorney shall sign the Tender;  

(iv) In the event that the Tender is successful, the contract shall be executed in the 

name of the Joint Venture (JV), Consortium or Association and each member or 

partner shall sign the contract agreement; and 

(v) All partners shall be jointly and severally liable for the implementation of the 

contract in accordance with the contract terms. 

 

4. Administrative Compliance Criteria  

 The evaluation of Administrative Compliance criteria shall be conducted in accordance 

with ITT Clause 34.3.  

 

C. Technical Evaluation Criteria 

 
1 Refers to suspension by the Eswatini Public Procurement Regulatory Agency 
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5. Assessment of Responsiveness 

5.1 The assessment of responsiveness will consider the following criteria:   

(a) Acceptance of the conditions of the proposed contract; 

(b) Acceptable completion schedule; 

(c) Acceptability of the proposed program (work method and schedule), including relevant 

drawings and charts. 

6.  Mobilization 

Evaluation of the responsiveness of the Tender to the technical requirements will include 

an assessment of the Contractor's capacity to mobilize key equipment and personnel for the 

contract consistent with its proposal regarding work methods, scheduling, and material 

sourcing in sufficient detail and fully in accordance with the requirements stipulated in 

Section 6 (Statement of Requirements). 

 

6.1  Personnel and Equipment 

 A. Personnel  

The Contractor must demonstrate that it will have the personnel for the key positions that 

meet the following requirements: 

[The PE shall list ALL key personnel required for the execution of the project] 

  

No. Position 

General 

Work  

Experience 

(years) 

Experience 

in Similar 

Works  

(years) 

1.     

2.    

3.    

4.    

5.    

6.    

7. [Safety Officer]   

8. [Environmental Officer]   

9. [Social Development 

Officer] 
 

 

 

The Contractor shall provide details of the proposed personnel and their experience records 

in the relevant Forms included in Section IV, Tendering Forms. 

 B. Equipment 

The Contractor must demonstrate that it shall have access to the key equipment listed 

hereafter (either by ownership, lease, hire): Attach documentary evidence of ownership, 

lease, hire such as registration books, agreements or memoranda or purchase order). 
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No. Equipment Type and Description/ Capacity Minimum Number required 

1.   

2.   

3.   

4.   

5.   

 

The Contractor shall provide further details of proposed items of equipment using the 

relevant Form in Section 4. 
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6.2 Qualification 

 Factor  
Historical Contract Non-Performance  

Sub-Factor 

Criteria 

Documentation 

Required Requirement 

Contractor 

Single 

Entity 

Joint Venture, Consortium or Association 

All partners 

combined 

Each 

partner 

At least one 

partner 

6.2.1 History of non-

performing contracts 
Non-performance of a 

contract did not occur 

within the last __________ 

years prior to the deadline 

for application submission, 

based on all information on 

fully settled disputes or 

litigation.   

Must meet 

requirement 

by itself or as 

partner to 

past or 

existing JV 

N / A 

 

Must meet 

requirement 

by itself or as 

partner to 

past or 

existing JV 

N / A Form 5 

6.2.2 Pending Litigation All pending litigation shall 

in total not represent more 

than ______________ 

percent (____%) of the 

Contractor’s net worth and 

shall be treated as resolved 

against the Contractor.  

Must meet 

requirement 

by itself or as 

partner to 

past or 

existing JV 

N / A 

Must meet 

requirement 

by itself or as 

partner to 

past or 

existing JV 

N / A Form 5A 
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Simunye Pumping Main Booster 
Maximum 
Score to 

be 
awarded 

Tenderers awarded 
score  Comments  

Description  
Personnel Capacity  

1. Contracts Manager: Minimum of a 
Degree in Civil Engineering Total work 
experience 10 year 
 
Work experience in similar works (Civils 
works and building) 5 years  7     

 

2. Site Agent: Minimum of a Diploma in 
Civil Engineering Total work experience 5 
years  
 
Work experience in similar works (Civil 
works and building) 3 years  5     

 

3. Site Foreman: Minimum of a Diploma 
in Civil Engineering Total work experience 
5 years  
 
Work experience in similar works (Civil 
works and building) 3 years  5     

 

4. Safety, Health & Environment Officer: 
Minimum bachelor’s degree in 
environmental management and 
occupational Health and Safety. Total 
work experience 5 years  
 
Work experience in similar work (Civil 
works and building) 3 years  5     

 

5.Quantity Surveyor: Minimum Diploma 
in Quantity Surveying. Total work 
experience 5 years  
 
Work experience in similar work (Civil 
works and building) 3 years  5     

 

Plumber: Minimum Grade 1 Certificate. 
Work experience in similar work 5 years 5   
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Pipe Fitter: Minimum Grade 1 Certificate. 
Work experience in similar work 5 years 5   

 

Builder: Minimum Grade 1 certificate. 
Work experience in similar work 5 years 5   

 

Equipment         

Tractor Loader Backhoe (TLB) 5      

Tipper truck 4    

Pocker Vibrators 50mm diameter 2      

Survey Equipment Set, Total Station, GPS, 

Level 2     
 

Pickup vehicles, 1Ton, 4WD 4      

Concrete Mixer 10m3/hr 1    

Excavator  2    

Financial Capacity        

1. Three years audited financial 
Statements  5     

 

2. Annual Turnover E 10 million 5      

3.Proof of available funding or credit 
facility with a bank amounting to E5 
million 5     

 

Company experience        

1. Company must at least have 5 years’ 
experience in managing contracts  5     

 

2. Specific experience 
Participated in at least 5 contracts in the 
last 5 years and contracts should be in the 
value of at least E3 million, with the 
activity of at least 6 months in each of the 
last 3 years 5     

 

Successfully completed Three (3) projects 

within the past 5 years for similar works. 

Provide completion certificates.  5     

 

Construction Programme  
allows for completion in 6 months 2     
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EHSM Plan 
Practical 2     

 

Site Organogram 
Practical 2     

 

Method Statement 
Practical 2     

 

Total Score 100      

Bidder must score a minimum of 70 marks to be deemed responsive and considered for financial 
evaluation 

 

 

 

Contractor’s shall also provide information and documentation of:- 

(a) Authority to seek references from the Contractor’s bankers; and  

(b) Foreign firms shall be required to submit proposals for subcontracting components of the 

works to local (Swati) firms amounting to at least 30% of the Contract Price. 

 

D. Financial Comparison Criteria 

7. Costs to be included in the Tender Price  

7.1 The financial comparison shall be conducted in accordance with ITT Clause 37.  

            The following costs shall be included in the Tender price: 

(a) the total price given in the Activity Schedule/Bills of Quantities; 

(b) day works, if any. 

7.2 The following costs shall be excluded from the Tender price: 

(a) provisional sums; 

(b) the provision for contingencies in the Activity Schedule/ Bills of Quantities. 

 

8. Margin of Preference   

8.1 If the TDS specifies a margin of preference is applicable, for the purpose of Tender 

comparison, the following procedures will apply: 
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8.2 The PE will first review the Tenders that have reached financial comparison to 

confirm the appropriateness of the classification, and to identify the Tender group 

classification of each based upon Contractors’ declarations in the Tender Submission 

Sheet and supporting evidence on ownership/shareholding of the Contractors in 

accordance with ITT 38.2.  

8.3 All evaluated Tenders in each group will then be compared to determine the lowest 

evaluated Tender of each group.  The Tender prices for Contractors in Group A and 

Group B will be increased by the respective percentages of preference as specified in 

the Tender Data Sheet. [For Example: (Tender Price of Contractor Z)- (Tender Price 

of Contractor Z x percentage specified in the Tender Data Sheet ITT 35.2]. After 

application of the preferences, all the Tenders shall be compared, with the lowest-

evaluated Tender determined from this comparison selected for the award. 

 

  

9. Determination of Best Evaluated Tender or Tenders 

 9.1     Post qualification evaluation will be carried out on the lowest evaluated Contractor 

as specified below: - 

Legal Requirements – Due diligence shall be done to verify ownership of the 

company and its registration with appropriate body in the country of principal 

business. 

(i) Technical Requirements–Due diligence shall be done to: 

(a) Verify and validate the Contractor’s performance on previous indicated 

private and public contracts in the Contractor’s submission. 

(b) Verify and validate current commitments and litigation record of the 

Contractor. 

(ii) Financial Requirements - Due diligence shall be done to verify and ascertain the 

Contractor’s financial contracting capacity and bank commitment to provide a 

credit line to the Contractor.  

9.2      A Contractor not meeting any of the above criteria shall be rejected. 

Evaluation shall be done as per the above scoring matrix. 

The formula for determining the financial scores is the following: 

 

[Either Sf = 100 x Fm/F, in which Sf is the financial score, Fm is the lowest price and F the 

price of the proposal under consideration, or another proportional linear formula] 

The weights given to the Technical (T) and Financial Proposals (F) are:  

T= 0.7, and 

F = 0.3 

 

Contract to be awarded to the service provider with the highest overall score. 
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Additional Evaluation Criteria (If applicable) 
In addition to the evaluation criteria listed in Section 3, the following criteria may 

apply for the Procuring Entities 

 

10        Multiple Contracts  

            If permitted under additional criteria, will be evaluated as follows: 

 

10.1     Award Criteria for Multiple Contracts:  

Lots 

Contractors have the option to Tender for any one or more lots. Tenders will be 

evaluated lot-wise, taking into account discounts offered, if any, after considering all 

possible combinations of lots, the contract(s) will be awarded to the Contractor or 

Contractors offering the lowest evaluated cost to the Procuring Entity for combined 

lots, subject to the selected Contractor(s) meeting the required qualification criteria 

for lot or combination of lots as the case may be. 
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Section 4: Tendering Forms 

Table of Forms 

Tender Submission Sheet  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  46  

Code of Ethical Conduct in Business for Contractors .. . . . . . . . . . . . . . . . . . . . . . . .  48  

Form of Tender Security (Bank Guarantee)  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  50  

Form of Tender-Securing Declaration  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  52  

Technical Documentation  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  54  

Site Organization .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  55  

Method Statement  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  56  

Mobilization Schedule  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  57  

Construction Schedule ... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  58  

Code of Conduct for Contractor’s Personnel Form  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  60  

Forms for Key Personnel  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  64  

Form –  1: Proposed Personnel  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  64  

Form –  2:  CV of Proposed Personnel  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  65  

Forms for Equipment  .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  67  
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[This Tender Submission Sheet should be on the letterhead of the Contractor and should be signed by a person 

with the proper authority to sign documents that are binding on the Contractor] 

Tender Submission Sheet 

Date: [insert date (as day, month and year) of Tender Submission] 

Procurement Reference No: [insert Procurement Reference number] 

To: [insert complete name of Procuring Entity] 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Tendering Document, including 

Addenda No.: [insert the number and issue date of each Addenda];  

(b) We offer to execute in conformity with the Tendering Document and in accordance with 

the completion schedule specified in the Statement of Requirements and the terms and 

conditions of the Tendering Document, the following works [insert a brief description of 

the Works];  

(c) The total price of our Tender, excluding any discounts offered in item (d) below, is 

______________ 

(d) The discounts offered and the methodologies for their application are: 

Unconditional discounts. If our Tender is accepted, the following discounts shall apply. 

[Specify in detail each discount offered (eg amount/percentage) and the specific item of 

the Statement of Requirements to which it applies.]  

Methodology of application of the unconditional discounts. The unconditional discounts 

shall be applied using the following method: [Specify precisely the method that shall be 

used to apply the discounts]; 

Cross discounts. If our Tenders for more than one lot are accepted, the following discounts 

shall apply. [Specify precisely each discount offered (eg amount/percentage) and the 

conditions for its application.]  

Methodology of application of the cross discounts. The cross discounts shall be applied 

using the following method: [Specify in detail the method that shall be used to apply the 

discounts]; 

(e) Our Tender shall be valid until the date specified in ITT Sub-Clause 19.1 and it shall 

remain binding upon us and may be accepted at any time before that date; 

(f) If our Tender is accepted, we commit to obtain a Performance Security in accordance with 

the Tendering Document in the amount of [insert amount in words and figures of the 

Performance Security] for the due performance of the Contract; 

(g) We, including any subcontractors for any part of the contract resulting from this 

procurement process, are eligible to participate in public procurement in accordance with 

ITT Clause 4.1; 

(h) We, including any subcontractors for any part of the contract, have nationals from eligible 

countries [insert the nationality of the Contractor, including that of all parties that 

comprise the Contractor, if the Contractor is a joint venture, consortium or association, 

and the nationality of each subcontractor]; 

(i) We are eligible for a Margin of Preference in accordance with ITT Clause 38;  
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 [or] 

 We are not eligible for a Margin of Preference in accordance with ITT Clause 38; 

(j) We have signed and undertake to abide by the Code of Ethical Conduct for Contractors 

and Providers during the procurement process and the execution of any resulting contract; 

(k) We accept the appointment of [name proposed in GCC 35.1] as the Adjudicator. 

[or] 

We do not accept the appointment of [name proposed in GCC 35.1] as the Adjudicator, 

and propose instead that [name] be appointed as Adjudicator, whose daily fees and 

biographical data are attached. 

(l) We are not participating, as Contractors, in more than one Tender in this Tendering 

process, other than alternative Tenders in accordance with the Tendering Document; 

(m) We, including any subcontractors, do not have any conflict of interest as stated in ITT 4.4 

and are not associated, nor have been associated in the past, directly or indirectly, with the 

consultant or any other entity that has prepared the design, specifications, and other 

documents for the Project or that is being proposed as Project Manager for the Contract; 

(n) We, including any subcontractors for any part of the contract, have not been suspended by 

the Eswatini Public Procurement Regulatory Agency from participating in public 

procurement; 

(o)    We understand that you are not bound to accept the lowest Tender or any other Tender that 

you may receive. 

 

Signed: [signature of person whose name is shown below] 

Name: [insert complete name of person signing the Tender]  

In the capacity of [insert designation of person signing the Tender]  

Duly authorised to sign the Tender for and on behalf of: [insert complete name of 

Contractor/Joint Venture] 

Dated on ____________ day of __________________, _______ [insert date of signing] 
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Code of Ethical Conduct in Business for Contractors  

 

1. Ethical Principles 

          Contractors and providers shall at all times- 

(a) Maintain integrity and independence in their professional judgement and conduct; 

(b) Comply with both the letter and the spirit of- 

(i) The laws of Eswatini; and 

(ii) Any executed contract.  

(c) Avoid associations with businesses and organisations which are in conflict with this 

code.  

2. Standards 

Contractors and providers shall- 

(a) Strive to provide works, services and goods of high quality and accept full 

responsibility for all works, services or goods provided; 

(b) Comply with the professional standards of their industry or of any professional body 

of which they are members. 

3. Conflict of Interest 

Contractors and providers shall not accept contracts which would constitute a conflict of 

interest with any prior or current contract with any Procuring Entity. Contractors and 

providers shall disclose to all concerned parties those conflicts of interest that cannot 

reasonably be avoided or escaped. 

4. Confidentiality and Accuracy of Information 

(a) Information given by Contractors and service providers in the course of procurement 

processes, or the performance of contracts shall be true, fair and not designed to 

mislead. 

(b) Service providers shall respect the confidentiality of information received in the 

course of performance of a contract and shall not use such information for personal 

gain. 

5. Gifts and Hospitality 

Contractors and providers shall not offer gifts or hospitality directly or indirectly, to staff 

of a Procuring Entity that might be viewed by others as having an influence on a 

procurement decision of the Entity. 

6. Inducements 

(a) Contractors and service providers shall not offer or give anything of value to influence 

the action of a public official in the procurement process or in contract execution. 
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(b) Contractors and service providers shall not ask a public official to do anything which 

is inconsistent with the Act, Regulations, Guidelines or the Code of Ethical Conduct 

in Business. 

7. Fraudulent Practices 

Contractors and service providers shall not- 

(a) Collude with other businesses and organisations with the intention of depriving a 

Procuring Entity of the benefits of free and competitive competition; 

(b) Enter into business arrangements that might prevent the effective operation of fair 

competition; 

(c) Engage in deceptive financial practices, such as bribery, double billing or other 

improper financial practices; 

(d) Misrepresent facts in order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity; or utter false documents; 

(e) Unlawfully obtain information relating to a procurement process in order to influence  

the process or execution of a contract to the detriment of the PE; 

(f) Withholding information from the PE during contract execution to the detriment of 

the PE. 

 

I .................................................................. agree to comply with the above code of ethical 

conduct in business. 

 

 

___________________________________ __________________________________ 

AUTHORISED SIGNATORY 

 

NAME OF CONTRACTOR2 

 

 

   

 

 

 
2 If the bidder is a JV, Consortium or Association, state the name of the JV, Consortium or Association 
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[This Tender Security should be on the letterhead of the issuing Financial Institution and should 

be signed by a person with the proper authority to sign the Tender Security.  It should be 

included by the Contractor in its Tender, if so indicated in the TDS] 

 

Form of Tender Security (Bank Guarantee) 
Date: [insert date (as day, month and year) of Tender Submission] 

Procurement Reference No.: [insert Procurement Reference number] 

To: [insert complete name of Procuring Entity] 

Whereas,[insert complete name of Contractor/Joint Venture/Consortium/Association] 

(hereinafter called “the Contractor”) has submitted its Tender dated [insert date (as day, month 

and year) of Tender submission] for Procurement Reference number [insert Procurement 

Reference number] for the construction of [insert brief description of the Works]. 

KNOW ALL PEOPLE by these presents that We [insert complete name of institution issuing 

the Tender Security] of [insert city of domicile and country of nationality] having our registered 

office at [insert full address of the issuing institution] (hereinafter called “the Guarantor”) are 

bound unto [insert complete name of Procuring Entity] (hereinafter called “the Procuring 

Entity”) in the sum of [specify in words and figures the amount and currency of the Tender 

Security] for which the Guarantor binds itself, its successors or assignees to make payment to 

the Procuring Entity.  

Sealed with the Common Seal of the said Guarantor this [insert day in numbers] day of [insert 

month], [insert year]. 

THE CONDITIONS of this obligation are: 

(1) If the Contractor withdraws its Tender during the period of Tender validity specified 

in the Tender submission sheet or as provided in ITT Sub-Clause 19.3 or refuses to 

accept the correction of its Tender price pursuant to ITT Clause 32.5; or 

(2) If the Contractor having been notified of the acceptance of its Tender by the 

Procuring Entity during the period of Tender validity fails or refuses to: 

(a) Sign the Contract in accordance with the ITT Clause 43.2, if required; or 

(b) Furnish the Performance Security, in accordance with the ITT Clause 45.2 and, 

if required, the Environmental, Social, Health and Safety (ESHS) Performance 

Security, in accordance with the Instructions to Contractors (“ITT”).  

We undertake to pay to the Procuring Entity up to the above amount upon receipt of its first 

written demand, without the Procuring Entity’s having to substantiate its demand, provided that 

in its demand the Procuring Entity states that the amount claimed by it is due to it, owing to the 

occurrence of one or more of the above conditions, specifying the occurred conditions. 
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This security shall remain in force up to and including _______________[insert date, (day, 

month and year) in accordance with ITT Clause 19.1 or 19.3] and any demand in respect thereof 

should be received by the Guarantor no later than the above date. 

  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

758, except that sub – article 20 (a) is hereby excluded. 

Signed: [insert signature of person whose name is shown below] 

Name: [insert complete name of person signing the Tender Security] 

In the capacity of [insert designation of person signing the Tender Security] 

Duly authorised to sign the Tender Security for and on behalf of: [insert complete name of 

Financial Institution] 

Dated on ________ day of __________________(month), _______(year) [insert date of 

signing] 
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[Use Contractor’s Letterhead] 

[Name of Contractor] 

[Physical Address of Contractor] 

Form of Tender-Securing Declaration 

Date: [insert date (as day, month and year)] 

Subject of procurement and Ref number.: [insert reference number of procurement process] 

 

To: [insert complete name of Procuring Entity] 

 

I/We*, the undersigned, declare as follows:  

 

I/We* understand that, according to the conditions of the Tendering Document, Tenders must 

be supported by a Tender Securing Declaration valid until the date indicated in the Tender Data 

Sheet (TDS). 

 

I/We* accept that I/we* may be suspended by the Agency from being eligible for Tendering in 

any public procurement or disposal process if we are in breach of our obligations under the 

conditions in the Tendering document, because we: 

(a) Have withdrawn our Tender during the period of Tender validity specified by us in the 

Tender Submission Sheet or as provided in ITT Sub-Clause 19.3 or have refused to accept 

the correction of our Tender price pursuant to ITT Clause 32.5; or 

(b) Having been notified of the acceptance of our Tender by the PE during the period of 

Tender validity, (i) fail or refuse to sign the Contract, if required, or (ii) fail or refuse to 

furnish the Performance Security, in accordance with ITT 45.2 or and, if required, the 

Environmental and Social (ES) performance securing declaration.  

 

I/We* understand this Tender Securing Declaration shall cease to be valid if I am/we are* not 

the successful Contractor, upon the earlier of:  

(i) The expiry of the notice of best evaluated Contractor without any pending administrative 

review application; or  

(ii) Twenty-eight (28) days after the expiration of the validity of my/our* Tender. 

 

Signed: [insert signature of person whose name is shown below] In the capacity of [insert 

designation of person signing the Tender Securing Declaration]  

 

Name: [insert complete name of person signing the Tender Securing Declaration]   

 

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Contractor] 

 

Dated on ________ day of _______________(month), _______ (year) [insert date of signing] 

Corporate Seal (where appropriate) 
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[Note: In case of a Joint Venture, Consortium or Association the Tender Securing Declaration 

must be in the name of all partners that submit the Tender and signed by the representative duly 

authorized by the partners.] 

*Please delete as appropriate 



Part 1: Section 4 Tendering Forms 

Page 54 of 220 

Simunye Pumping Main Booster EWSC 22 of 2025/26 

Technical Documentation 

 
1. Site Organization 

 

2. Method Statement 

 

3. Mobilization Schedule 

 

4. Construction Schedule 

 

5. Environmental and Social Management Plan 

 

6. Code of Conduct for Contractor’s Personnel 

 

7.  [Insert any other relevant documentation] 
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Site Organization 

Provide a detailed description/illustration of the proposed site organization in 

terms of personnel, offices, materials storage, workshops etc. 
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Method Statement 

Provide a detailed description of the proposed method statement to execute the 

works 
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Mobilization Schedule 

Provide a detailed description/illustration of the proposed mobilization 

schedule for materials, equipment, labour etc. including sources. 
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Construction Schedule 

Provide a detailed description/illustration of the proposed construction 

schedule. 
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Environmental and Social Management Plan  
  

a) The Contractor shall submit comprehensive and concise Environment Social Health and 

Safety Management Plan as required by ITT 15.1 (i) of the Tender Data Sheet. This plan 

shall describe in detail the actions and management processes etc. that will be 

implemented by the Contractor, and its subcontractors.  

b) In developing these strategies and plans, the Contractor shall have regard to the ESHS 

provisions of the contract including those as may be more fully described in the 

Statement of Requirements in Section 6. 
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Code of Conduct for Contractor’s Personnel Form 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We…………………………., [enter name of Contractor], undertake that once we are awarded 

the contract for ……………………….[enter description of the works] to be carried out at [enter 

the site and other locations where the works will be carried out] shall implement measures to 

address environmental and social risks related to the works, including the risks of sexual 

exploitation and assault and gender-based violence.   

This Code of Conduct is part of our measures to deal with environmental and social risks related 

to the works.  It applies to all our staff, labourers and other employees at the Works Site or other 

places where the works would be carried out.  It also applies to the personnel of each 

subcontractor and any other personnel assisting us in the execution of the Works.  All such 

persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct. 

This Code of Conduct identifies the behaviour that we require from all Contractor’s Personnel.  

Our workplace is an environment where unsafe, offensive, abusive or violent behaviour will not 

be tolerated and where all persons should feel comfortable raising issues or concerns without 

fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. Carry out his/her duties competently and diligently; 

2. Comply with this Code of Conduct and all applicable laws, regulations and other 

requirements, including requirements to protect the health, safety and well-being of other 

Contractor’s Personnel and any other person;  

3. Maintain a safe working environment including by: 

a. Ensuring that workplaces, machinery, equipment and processes under each 

person’s control are safe and without risk to health;  

b. Wearing required personal protective equipment;    

c. Using appropriate measures relating to chemical, physical and biological 

substances and agents; and 

Note to the Contractor:  

The minimum content of the Code of Conduct Form as set out by the Employer shall 

not be substantially modified. However, the Contractor may add requirements as 

appropriate, including to take into account Contract-specific issues/risks.   

The Contractor shall initial and submit the Code of Conduct Form as part of its bid. 
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d. Following applicable emergency operating procedures. 

4. Report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes presents an 

imminent and serious danger to his/her life or health; 

5. Treat other people with respect, and not discriminate against specific groups such as 

women, people with disabilities, migrant workers or children; 

6. Not engage in any form of sexual harassment including unwelcome sexual advances, 

requests for sexual favours, and other unwanted verbal or physical conduct of a sexual 

nature with other Contractor’s or Employer’s Personnel; 

7. Not engage in Sexual Exploitation, which means any actual or attempted abuse of 

position of vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual exploitation 

of another.  

8. Not engage in Sexual Assault, which means sexual activity with another person who 

does not consent. It is a violation of bodily integrity and sexual autonomy and is broader 

than narrower conceptions of “rape”, especially because (a) it may be committed by 

other means than force or violence, and (b) it does not necessarily entail penetration.  

9. Not engage in any form of sexual activity with individuals under the age of 18, except 

in case of pre-existing marriage; 

10. Complete relevant training courses that will be provided related to the environmental 

and social aspects of the contract, including on health and safety matters, and Sexual 

Exploitation and Assault (SEA); 

11.  Report violations of this Code of Conduct; and 

12. Not retaliate against any person who reports violations of this Code of Conduct, whether 

to us or the Employer, or who makes use of the [Project Grievance [Redress] 

Mechanism].  

RAISING CONCERNS  

If any person observes behaviour that he/she believes may represent a violation of this Code of 

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 

be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling 

gender-based violence, or if such person is not required under the Contract, another 

individual designated by the Contractor to handle these matters] in writing at this address 

…………………………[   ] or by telephone at [ ………………..  ] or in person at 

[…………………………   ]; or 

2. Call […………………… ] to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 

the law. Anonymous complaints or allegations may also be submitted and will be given all due 

and appropriate consideration. We take seriously all reports of possible misconduct and will 

investigate and take appropriate action. We will provide warm referrals to service providers that 

may help support the person who experienced the alleged incident, as appropriate.  
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There will be no retaliation against any person who raises a concern in good faith about any 

behaviour prohibited by this Code of Conduct.  Such retaliation would be a violation of this 

Code of Conduct.   

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination and possible referral to legal authorities. 

 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend.  I 

understand that if I have any questions about this Code of Conduct, I can contact 

……………………………. [enter name of Contractor’s contact person with relevant 

experience in handling gender-based violence] requesting an explanation.   

 

Name of Contractor’s Personnel: [insert name] 

  

  

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 
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Forms for Key Personnel 
 

Form – 1: Proposed Personnel 

 

Contractors should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section 3: Evaluation Methodology and Criteria. 

The data on their experience should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

 Duration of commitment for this position 

2. Title of position 

 Name  

 Duration of commitment for this position 

3. Title of position 

 Name  

 Duration of commitment for this position 

4. Title of position:  

 Name  

 Duration of commitment for this position 

5. Title of position: Environmental Officer  

 Name  

 Duration of commitment for this position 

6. Title of position: Social Development Officer 

 Name  

 Duration of commitment for this position 

etc. Title of position 

 Name 

 Duration of commitment for this position 
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Form – 2:  CV of Proposed Personnel   

 
The Contractor shall provide all the information requested below.  
 

Position 

 

Personnel 

Information 

Name  Date of birth 

 Professional qualifications 

 

 Academic qualifications 

 

Present 

Employment 

Name of Employer 

 

 Address of Employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present Employer 

 
 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

From  To Project Role Duration in 

Involvement 

Relevance 

Experience 
[Date, Month 
and Year] 

[Date, Month 
and Year] 

[main project 
details] 

[role and 
responsibilities 
on the project] 

[time in role 
i.e. Months 
and Years] 

[describe the 
experience 
relevant to 
this position] 
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Declaration  

 
I, the undersigned [insert name of “Key Personnel”], certify that to the best of my knowledge 

and belief, the information in reference to my data contained in the Forms for Key Personnel 

correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender:   

Commitment Details 

Commitment to duration of 

contract: 

[insert period (start and end dates) for which this 

Contractor’s Key Personnel is available to work on this 

contract] 

 

I understand that any misrepresentation or omission in this Form may: 

1. Be taken into consideration during Tender evaluation; 

2. Result in my disqualification from participating in the procurement process. 

 

Name of Key Personnel: [insert name]  

   

Signature: __________________________________________________________ 

Date: (day, month, year): _______________________________________________ 

 

Countersignature of authorized representative of the Contractor: 

Signature: ________________________________________________________ 

Date: (day month year): ______________________________________________ 
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Forms for Equipment 

The Contractor shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section 3: Evaluation Methodology and 

Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Contractor. The Contractor shall provide all the information requested 

below, to the extent possible: 

  

FORM 3 

Type of Equipment 

 

Equipment 

Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

Status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

 Owned 

 Rented  

 Leased  

 Specially manufactured 

[Attach evidence of ownership, lease or hire in the form of registration books, 

agreements or memoranda or purchaser order] 

 

[For Specially Manufactured Equipment, attach evidence in form of Proforma 

Invoices, Quotation or Sales Agreement between the Contractor and the 

prospective equipment manufacturer] 
 
 

The following information shall be provided only for equipment not owned by the Contractor. 
 

FORM 3A  

Owner Name of owner 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax Telex 
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Agreements Details of rental / lease / manufacture agreements specific to the project. 

(Attach evidence of lease or hire in the form of registration books, agreements 

or memoranda or purchaser order) 
  

  

 

Qualification Forms 
To establish its qualifications to perform the contract in accordance with Section 3: Evaluation 

Methodology and Criteria. The Contractor shall provide the information requested in the 

corresponding Information Sheets included hereunder: 
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Form 4 

Contractor Information Sheet 
Date:  ______________________ 

Procurement Reference Number: 

_________________ 

 

1.  Contractor’s Name1: 

2. In case of JV / Consortium / Association, state name of each party in Form 4A 

3. Contractor’s Country of Registration / Incorporation2: 

4. Contractor’s Year of Registration / Incorporation3: 

5. Contractor’s Address in Country of Registration / Incorporation4: 

6. Contractor’s Authorized Representative Information 

     Name: 

     Address: 

     Telephone/Fax numbers: 

     Email Address: 

7. Attached are copies of original documents of: 

 Certificate of Incorporation or Registration of firm named in 1, above. 

 In case of JV / Consortium / Association, the JV / Consortium / Association Agreement 

 In case of government owned entity from the Procuring Entity’s country, documents 

establishing legal and financial autonomy and compliance with the principles of 

commercial law. 

 
1In case of JV / Consortium / Association, Fill in Form 4A 
2In case of JV / Consortium / Association, Fill in Form 4A 
3In case of JV / Consortium / Association, Fill in Form 4A 
4In case of JV / Consortium / Association, Fill in Form 4A 
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Form 4 A 

Party to JV / Consortium / Association Information Sheet 
 

Date: _________________________ 

Procurement Reference Number: 

_____________________                                                

 

 

1.`Legal Name of party to JV / Consortium / Association: 

 

2. Country of Registration of party to JV / Consortium / Association: 

3. Year of Registration of party to JV / Consortium / Association: 

 

4. Legal Address in Country of Registration for party to JV / Consortium / Association: 

 

6. Authorized Representative Information for party to JV / Consortium / Association  

Name: 

Address: 

Telephone/Fax numbers: 

Email Address: 

 

7. Attached are copies of original documents of: 

 Certificate of Incorporation or Registration of firm named in 1, above. 

 In case of government owned entity from the Purchaser’s country, documents 

establishing legal and financial autonomy and compliance with the principles of 

commercial law. 
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Form 5 

Historical Contract Non-Performance 

 
Contractor’s Name:  _______________________ Date:  _____________________ 

JV/ Consortium / Association Partner Names:  ___________________                       

Procurement Reference No.: ________________   

 

 

Non-Performing Contracts in accordance with the Technical Criteria 

 Contract non-performance did not occur during the stipulated period, in accordance with 

Sub-Factor 6.2.1 of Section III. 

 Contract non-performance during the stipulated period, in accordance with Sub-Factor 

6.2.1 of Section III. 

 

Year Outcome as 

Percent of 

Total Assets 

 

Contract Identification  

 

Total Contract 

Amount  

 

______ 

 

______ 

Contract Identification: _____________________ 

Name of Employer: ________________________ 

Address of Employer: ______________________ 

Matter in dispute: __________________________ 

 

___________ 
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Form 5A 

Pending Litigation  

Pending Litigation, in accordance with Section III 

 No pending litigation in accordance with Sub-Factor 6.2.2 of Section III 

 Pending litigation in accordance with Sub-Factor 6.2.2 of Section III, as indicated below 

Year Outcome as Percent   

of Total Assets 

 

Contract 

Identification  

 

 

Total Contract Amount  

 

______ 

 

______ 

Contract 

Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 

 

 

______ 

 

______ 

Contract 

Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 

 

 

______ 

 

______ 

Contract 

Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

 

___________ 
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FORM 5 B 

 Environmental, Social, Health and Safety Performance  

Declaration  

Environmental, Social, Health, and Safety Performance Declaration 
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated 

a contract and/or called the performance security for a contract for reasons related to 

Environmental, Social, Health, or Safety (ESHS) performance since the date specified in 

Section III, Qualification Criteria, and Requirements, Sub-Factor 6.2.3. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have 

been suspended or terminated and/or Performance Security called by an employer(s) for 

reasons related to Environmental, Social, Health, or Safety (ESHS) performance since the 

date specified in Section III, Qualification Criteria, and Requirements, Sub-Factor 6.2.3. 

Details are described below: 

Year Suspended 

or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (value, 

currency, 

exchange rate 

and Lilangeni 

equivalent) 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 

reason(s)] 

[insert amount] 

[insert 

year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate main 

reason(s)] 

[insert amount] 
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… … [list all applicable contracts] … 

 

 

 

 

 

Performance Security called by an employer(s) for reasons related to ESHS Performance 

Year Contract Identification 

 

Total Contract 

Amount 

(current value, 

currency, 

exchange rate 

and Lilangeni 

equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s)] 

[insert amount] 
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Form 6 

Current Contract Commitments / Works in Progress 

[The following table shall be filled in for the Contractor, each member of a Joint Venture / 
Consortium /Association] 

 

 Contractor’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture / Consortium / Association Member’s Name: [insert full name] 

Proc. Reference No: [insert Reference Number] 

[Contractors and each partner to a JV/ Consortium / Association should provide information on 

their current commitments on all contracts that have been awarded, or for which a letter of intent 

or acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued.] 

 

 

Name of contract Employer, 

contact 

address/tel 

Value of 

outstanding work 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(Lilangeni 

/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 
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FORM 6 A 

Financial Situation 

Historical Financial Performance 

 

Contractor’s Name:  _______________________ Date:  _____________________ 

JV/ Consortium / Association Partner Legal Name:  ___________________                   

Procurement Reference No.:  _______________ 

  

 

To be completed by the Contractor and, if JV/ Consortium / Association, by each partner 

 

Financial 

information in 

Lilangeni 

equivalent 

Historic information for previous ______ (__) years 

(Lilangeni equivalent) 

 Year 1 Year 2 Year 3 Year … Year n Avg. Avg. 

Ratio 

Information from Balance Sheet 

Total Assets 

(TA) 

       

Total 

Liabilities 

(TL) 

      

Net Worth 

(NW) 

       

Current 

Assets (CA) 

       

Current 

Liabilities 

(CL) 

      

Information from Income Statement 

Total 

Revenue (TR) 

       

 

 

 
Profits Before 

Taxes (PBT) 
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   Attached are copies of financial statements (balance sheets, including all related notes, and 

income statements) for the years required above complying with the following conditions: 

• Must reflect the financial situation of the Contractor or partner to a JV, and not 

sister or parent companies 

• Historic financial statements must be audited by a certified accountant 

• Historic financial statements must be complete, including all notes to the financial 

statements 

• Historic financial statements must correspond to accounting periods already 

completed and audited (no statements for partial periods shall be requested or 

accepted) 
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Form 7 

Average Annual Turnover 

 

Contractor’s Name:  _______________________ Date:  _____________________ 

JV/ Consortium / Association Partner Name:  ___________________                    

Procurement Reference No.:  _______________ 

  

 

Annual turnover data (construction only) 

Year Amount and Currency Lilangeni equivalent 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

  _________________________________________ ____________________ 

*Average 

Annual 

Construction 

Turnover 

 _________________________________________ ____________________ 

 

*Average annual turnover calculated as total certified payments received for work in progress 

or completed over the number of years specified in Section III, Sub-Factor 6.2.5, divided by that 

same number of years. 
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Form 8 

Financial Resources 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as indicated in Section 3: 

Evaluation Methodology and Criteria.  

Source of financing Amount (Lilangeni 

equivalent) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 
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FORM 9 

Experience 

General Experience 

 

Contractor’s Name:  ____________________________      Date:  _____________________ 

JV/ Consortium / Association Partner Name:  ____________________________     

Procurement Reference No.:  _______________  

 
 

Starting 

Month / 

Year 

Ending 

Month / 

Year 

 

Years* 
Contract Identification 

 

Role of 

Contractor 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

______ 

 

______ 

 Contract name: 

Brief Description of the Works performed by 

the Contractor: 

Name of Employer: 

Address: 

 

_________ 

 

 

*List calendar year for years with contracts with at least nine (9) months activity per year 

starting with the earliest year  
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Form 10 

Specific Experience 
Contractor’s Name:  ________________________    Date:  _____________________ 

JV/ Consortium / Association Partner Name: ________________________    

Procurement Reference No.:  _______________   

 

Similar Contract Number: ___ [insert 

specific number] of ___[insert total 

number of contracts required. 

Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

  

Role in Contract   

Contractor  

  

Management 

Contractor 

 

Subcontractor 

 

Total contract amount __________________________

__ 

Lilangeni___

______ 

If partner in a JV or subcontractor, 

specify participation of total contract 

amount 

 

__________% 

 

_____________ 

 

Lilangeni___

____ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 

 

 



Part 1: Section 4 Tendering Forms 

Page 82 of 220 

Simunye Pumping Main Booster EWSC 22 of 2025/26 

Form 10 A (cont.) 

Specific Experience (cont.) 

 

Contractor’s Name:  ___________________________      Date:  _____________________  

JV/ Consortium / Association Partner Name:  ___________________________ 

Procurement Reference No.:  _______________   

 

 

Similar Contract No. __[insert specific 

number] of ___[insert total number of 

contracts]  required 

Information 

Description of the similarity in 

accordance with Sub-Factor 6.2.8a) of 

Section 3: Evaluation Methodology and 

Criteria.: 

 

Amount _________________________________ 

Physical size _________________________________ 

Complexity _________________________________ 

Methods/Technology _________________________________ 

Physical Production Rate 

 

_________________________________ 
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Form 10 A (b) 

Specific Experience in Key Activities 

Contractor’s Name:  _________________________                Date:  

________________________ 

JV/ Consortium / Association Partner Name: _________________________      

Procurement Reference No.:  __________________ 

 

 Information 

Contract Identification _______________________________________ 

Award date  

Completion date 

_______________________________________ 

_______________________________________ 

Role in Contract   

Contractor  

  

Management 

Contractor 

 

Subcontractor 

 

Total contract amount _________________________ ________ 

If partner in a JV / Consortium / 

Association, specify participation of total 

contract amount 

 

__________% 

 

_____________ 

 

________ 

Employer’s Name: _______________________________________ 

Address: 

 

Telephone number: 

E-mail: 

_______________________________________ 

_______________________________________ 

_______________________________________ 

_______________________________________ 
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Form 10 (b) (cont.) 

Specific Experience in Key Activities (cont.) 

 

Contractor’s Name:  ___________________________      Date:  _____________________ 

JV/ Consortium / Association Partner Name:  __________________________ 

Procurement Reference No.:  __________________ 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 6.2.9 b) of 

Section III: 

 

  

  

  

  

 

 

 

 

 

We, the undersigned, declare that the information contained in and attached to these forms is 

true and accurate as of the date of Tender submission:  

 

Signed: [signature of person whose name and capacity are shown below] 

Name: [insert complete name of authorized person signing the Qualification Form] 

Duly authorised to sign the Qualification Form for and on behalf of: [insert complete name of 

Contractor or name of Joint Venture/ Consortium / Association] 

Dated on ____________ day of __________________, _______ [insert day / month / year of 

signing] 
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Section 5:  Eligible Countries 
 

Procurement Reference Number: 

 

All countries are eligible except countries subject to the following provisions. 

A country shall not be eligible if:   

(a) As a matter of law or official regulation, the Government of Eswatini prohibits commercial 

relations with that country, provided that the Government of Eswatini is satisfied that such 

exclusion does not preclude effective competition for the provision of goods or related 

services required; or  

(b) By an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Government of Eswatini prohibits any 

import of Goods from that country or any payments to persons or entities in that country. 

 

 

 



Part 2:  Section 6 Statement of Requirements 
 

 

Page 86 of 220 

Simunye Pumping Main Booster EWSC 22 of 2025/26 

 

 

PART 2 - Statement of Requirements 

Section 6:  Statement of Requirements 
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Scope of Works 
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Technical Specifications 

 

The Standard Specification for all associated civil work shall be the SANS 1200 – 

Standardized Specification for Civil Engineering Construction. 

 

The Standardized Specifications applicable to this Contract are listed in the Project 

Specification.  

 

These Specifications are not issued with this volume but are available at the 

Contractor’s expense from: South Africa Bureau of Standards, Private Bag X191, 

Pretoria, 0001. 

 

STATUS 

 

In the event of any discrepancy between the Scope of Works and a part or parts of the 

SANS 1200 Standardized Specifications, the Bill of Quantities or the Drawings, the 

Project Specifications shall take precedence and prevail in the Contract. 
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Environmental, Social, Health and Safety Requirements 

[The PE shall use the services of suitably qualified environmental, social, health and safety specialists 

to prepare the specifications for ESHS. 

The PE shall attach or refer to the PE’s environmental, social, health and safety policies that will 

apply to the project. If these are not available, the PE should use the guidance in the user guide in 

drafting an appropriate policy for the works]. 
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Drawings 

 

Simunye Culvert  
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Bedding 
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Thrust Block 
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Isolation Valve Chamber 
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Air Valve Chamber 
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Scour Valve Chamber 
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Bill of Quantities 
Date: 

Procurement Reference No.: 

Name of Contractor 

 
PRELIMINARY AND GENERAL 

         SECTION 1  

  

  

   

 PRELIMINARY AND 

GENERAL  

  
  

     

SIMUNYE BOOSTER PIPELINE   

  
  

     

SITE 

ESTABLISHMENT 

 

     

              

ITEM  PAYMENT DESCRIPTION 
UNI

T 

QT

Y 

 

RATE   
 AMOUNT  

              

    SECTION 1: 

PRELIMINARY 

AND GENERAL     

  

  

              

  SABS 1200A GENERAL         

              

  8.3 FIXED-CHARGE 

ITEMS         

              

1.1 8.3.1 Contractual 

Requirements Sum 1                                              

              

  8.3.2 Establishment 

of Facilities on 

Site         

              

  PSA 8.3.2.1 Facilities for 

Engineer:         
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1.2   a)  Furnished 

Office 15m² (3 

Number) Sum 0                                             

              

1.3   b)  Boardroom 

(1 Number) Sum 0                                             

              

1.4   c) Carport (3 

Number) Sum 0                                              

              

1.5   d)  Contract 

Name Board as 

per ESMP Sum 0                                             

              

  8.3.2.2 Facilities for 

Contractor:         

              

1.6   a)  Offices and 

storage sheds Sum 1                                             

              

1.7   b)  Workshops Sum 0                                           

              

1.8   c)  Laboratories Sum 0                                             

              

1.9   d)  Living 

accommodation Sum 0                                             

              

1.10   e)  Ablution 

and latrine 

facilities Sum 1                                             

              

1.11   f)  Tools and 

equipment Sum 1                                             

              

1.12   g)  Water 

supplies, 

electrical power 

and 

telecommunicati

on Sum 1                                            
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1.13   h)  Dealing with 

water Sum 1                                              

              

1.14   i)  Access Sum 0                                             

              

1.15   j)  Plant Sum 1                                             

              

1.16  8.3.3 Other fixed 

charge 

obligations         

              

1.17 PSA 8.3.3.1 Occupational 

Health and Safety 

Plan Sum 1                                             

              

1.18 PSA 8.3.3.2 Quality control Sum 1                                             

              

  PSA 8.3.3.3 Environmental 

and Social 

Requirements 

      

  

              

1.19   a) 

Environmental 

and Social 

Management 

Strategy 

Sum 0   

                                         

              

1.20   b) 

Environmental 

and Social 

Implementation 

Plan 

Sum 1   

                                           

              

1.21   c) Traffic 

Control Plan 
Sum 1   

                                           

              

1.22   d) Labour 

Management 

Procedure 

Sum 0   
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1.23   e) Security 

Management 

Plan 

Sum 1   

                                           

              

1.24   f) Sexual 

Exploitation and 

Abuse prevention 

and response 

plan 

Sum 0   

                                          

              

1.25   g) Community 

Health and Safety 

Plan 

Sum 1   

                                        

              

1.26   h) Waste 

Management 

Plan 

Sum 1   

                                           

              

1.27   i) Hazardous 

Materials 

Management 

Plan 

Sum 0   

                                           

              

    ESMP 

Implementation 

Costs 

      

  

              

1.28   a) GRM 

implementation 

costs 

Sum 0   

                                          

              

1.29   b) Structural 

compensation as 

per the RAP 

Sum 0   

                                         

              

    Total carried forward                                            
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PIPELINE 

ITE

M  

PAYME

NT 
DESCRIPTION 

UNI

T 

QT

Y 

 

RAT

E   

 AMOUNT  

    Total brought forward                                         

              

    Capacity building of stakeholders         

              

1.3

0 

  a) Contractors, communities and 

other stakeholders in ESMP and 

GBV 

Su

m 
0   

                                           

              

1.3

1 

  b) Sensitizing and training of 

workers on E&S risks and 

community on GBV 

Su

m 
0   

                                       

              

1.3

2 

  c) Provision for safety clothing 

and equipment, first aid and other 

safety issues 

Su

m 
1   

                                        

              

  PS8.3.3.

4 
Provision of Vehicles       
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1.3

3 

  a) Toyota Double Cab 2.4 GD6, 

4x4, White 
No. 0                                    

                                        

              

1.3

4 

  b) Toyota Single Cab 2.4 GD6 4x4 

White No. 0                                                                           

              

1.3

5 

8.3.4 Removal of Site Establishment Su

m 1                                            

              

  8.4 TIME-RELATED ITEMS         

              

1.3

6 

8.4.1 Contractual Requirements Su

m 1                                           

              

  8.4.2 Operation and Maintenance of 

facilities on Site, for duration of 

Construction, except where 

otherwise stated         

              

  8.4.2.1 Facilities for Engineer:         

              

1.3

7 

  a)  Furnished Office (3 Number) Su

m 0 
  

  

              

1.3

8 

  b)  Boardroom (1 Number) Su

m 0 
  

  

              

1.3

9 

  c) Carport (3 Number) Su

m 0 
  

  

              

1.4

0 

  d)  Contract Name Board as per 

ESMP 

Su

m 1 
  

  

              

  8.4.2.2 Facilities for Contractor:         

             

1.4

1 

  a)  Offices and storage sheds Su

m 1    

             

1.4

2 

  b)  Workshops Su

m 0    
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1.4

3 

  c)  Laboratories Su

m 0    

             

1.4

4 

  d)  Living accommodation Su

m 0    

             

1.4

5 

  e)  Ablution and latrine facilities Su

m 1    

             

1.4

6 

  f)  Tools and equipment Su

m 1    

             

1.4

7 

  g)  Water supplies, electrical 

power and telecommunication 

Su

m 1    

             

1.4

8 

  h)  Dealing with water Su

m 1    

             

1.4

9 

  i)  Access Su

m 1    

             

1.5

0 

  j)  Plant Su

m 1    

             

1.5

1 

8.4.3 Supervision 

       

             

1.5

2 

  a) Contractor’s Representative Su

m 0 
  

 

             

1.5

3 

  b) Site Agent  Su

m 1    

             

1.5

4 

  

c) Contracts Manager 

Su

m 0    

             

1.5

5 

  d) Site Engineer Su

m 1    

             

1.5

6 

  e) General Site Foreman  Su

m 1    
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1.5

7 

  f) Environmental Monitoring Officer Su

m 1 
  

 

             

1.5

8 

  g) Health and Safety Officer Su

m 1    

             

1.5

9 

  h) Social Officer Su

m 0 
  

 

             

1.6

0 

  i) Sexual Exploitation Officer Su

m 0 
  

 

             

1.6

1 

  j) Abuse and Harassment Officer Su

m 0 
  

 

             

1.6

2 

  k) Topographical Surveyor Su

m 1    

             

1.6

3 

  l) any other personnel required by 

the Contractor (specify) 

Su

m 1    

             

1.6

4 

8.4.4 Company and overhead costs Su

m 1    

             

1.6

5 

8.4.5 Other time-related obligations Su

m 1    

             

1.6

6 

PSA 

8.4.5.1 

Occupational Health and Safety 

compliance and obligations 

Su

m 1    

             

1.6

7 

PSA 

8.4.5.2 

Quality Control Su

m 1    

             

  PSA 

8.4.5.3 

Complying with Environmental 

Requirements         

    
Total carried forward  

                                       

-    
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ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought forward  

             

1.68   a) Environmental and 

Social Management  
Sum 1 

   

             

1.69   b) Environmental and 

Social Implementation  
Sum 1 
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1.70   c) Traffic Control Sum 1    

             

1.71   d) Labour 

Management  
Sum 1   

 

             

1.72   e) Security 

Management  
Sum 1 

   

             

1.73   f) Sexual Exploitation 

and Abuse prevention 

and response  

Sum 0   

 

             

1.74   g) Community Health 

and Safety  
Sum 1   

 

             

1.75   h) Waste Management  Sum 1    

             

1.76   i) Hazardous Materials 

Management 
Sum 0 

   

             

  PSA 8.5 SUMS STATED 

PROVISIONALLY BY 

ENGINEER        

             

1.77   a) Training Prov 

Sum 0 

                               

-     

             

1.78   b) Independent testing 

of Material 

Prov 

Sum 1    

             

1.79   c) Community Liaison 

Officer 

Prov 

Sum 1    

             

1.80   d) Telephone cost for 

Engineer 

Prov 

Sum 1    

             

1.81   e) DAAB provision for 

Employer 

Prov 

Sum 1     
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1.82   f) Compensation for 

resettlement of 

agricultural fields 

Prov 

Sum 0     

              

1.83   g) Allocation for 

relocation of exiting 

services as ordered by 

Engineer 

Prov 

Sum 1     

              

1.84       iv) Temporary 

structures (local kiosks 

on the pipe centre line) 

Prov 

Sum 0     

              

1.85   j) Environmental 

mitigation measures at 

spoil site areas 

Prov 

Sum 1     

              

1.86   k) Maintenance of 

Vehicles 

Prov 

Sum 0     

              

1.87   l) Accommodation of 

Engineer's Personnel 

Prov 

Sum 0     

              

1.88   
m) Travel of Engineers 

Personnel 

Prov 

Sum 0     

              

1.89   n) Overheads, charges 

and profit on Provisional 

Sum Items % 0.00 5%   

              

  8.7 DAY WORK         

    (Only on instruction of 

the Engineer)         

              

  8.7.1 Labour         

              

1.90   a) Un-skilled hr 100     

              

1.91   b) Semi-skilled hr 100     
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1.92   c) Skilled (artisan - 

welder, plumber etc.) hr 50     

              

1.93   d) Driver (LDV, 

machine, trucks, etc.) hr 100     

              

1.94   e) Steel fixer hr 40     

              

1.95   f) Concretor hr 40     

              

1.96   g) Shutterhand hr 40     

              

1.97   h) Security guard hr 40     

              

  8.7.2 Plant and Equipment         

              

1.98   a) Tractor loader 

backhoe (TLB) hr 10     

              

    b) Crawler Excavators         

              

1.99     (i) Smaller than 

93kW (small) hr 10     

              

1.100     (ii) Bigger than 

93kW but smaller than 

200kW ( Medium) hr 10     

              

    c) Tipper Trucks         

              

1.101     (i) Tipper trucks 

(3m³) Small hr 10     

              

1.102     (ii) Tipper trucks 

(5m³) Medium hr 10     

              

1.103     (iii) Tipper trucks 

(10m³) Large hr 10     

              

    d) Flat Bed Trucks         
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1.104     (i) Flat bed 5t 

capacity hr 10     

              

1.105     (ii) Flat bed 7t 

capacity hr 10     

              

              

    Total carried forward                                         -    
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ITEM  
PAYMEN

T 
DESCRIPTION 

UNI

T 
QTY  RATE    AMOUNT  

    Total brought forward                                        -    

              

1.10

6 

  e) Mobile 

Crane 5t at 3m 

radius hr 10                                          -    

              

1.10

7 

  f) Walk 

behind 

vibrating rollers hr 10                                          -    

              

1.10

8 

  g) Plate 

compactors - 

wacker or 

similar hr 10                                          -    

              

1.10

9 

  h) 

Waterpump hr 10                                          -    

              

1.11

0 

  Material 

Prov 

Sum 1 

                   

50,000.0

0  

                          

50,000.00  

              

1.11

1 

  Overheads, 

charges and 

profit on Item 

above % 

50,000.0

0 5% 2,500.00 
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  8.8 TEMPORARY 

WORKS         

              

1.11

2 

PSA 8.8.2 Accommodatio

n of Traffic Sum 1                                          -    

              

1.11

3 

8.8.4 Existing 

Services Sum 1                                          -    

              

1.11

4 

PS 8.8.5.1 As-built survey 

Sum 1 
  

                                       -    

              

1.11

5 

PS 8.8.7 Working in 

Restricted 

Working Strip Sum 1 

  

                                       -    

              

    ADDITIONAL 

ITEMS         

              

1.11

6 

PS8.9 Working in 

restricted 

working strip Sum 0 

  

                                       -    

              

1.11

7 

PS 8.10 Wayleaves & 

Permits Sum 1   
                                       -    
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Total Section 1 Carried Forward To 

Summary 

                          

52,500.00  

 

 

 

 

 

 

 

 

 

 

 

 

 

PIPELINE 
IT

E

M  

PAY

MEN

T 

DESCRIPTION 

U

NI

T 

QT

Y 

 

RA

TE   

 AMOUNT  

              

2   SECTION 2: PIPELINE         

              

  SABS 

1200

C SITE CLEARANCE         

              

  8.2.1 Clear and Grub         

              

2.1   a) 2,5 m wide strip pipeline route (As 

identified by Engineer i.e. chambers, 

structures , etc) m 

4,0

00     
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8.2.2 

Remove and grub large trees and tree stumps 

of girth: 
  

      

              

2.2 
  a)  Over 0,1 m and up to and including 1,0 m 

No

. 7     

              

2.3 
  b)  Over 1,0 m and up to and including 2,0 m 

No

. 5     

              

2.4   
c)  Over 2,0 m and up to and including 3,0 m 

No

. 3     

              

  PSC 

8.2.5 

Existing fences 

        

              

2.5   a) Stock or boundary fence up to 2 m high 

m 

10

0     

              

2.6   b) Electric fence up to 3 m high m 0     

              

2.7 8.2.9 Transport materials and debris to an 

unspecified site and dump (freehaul) 

(Provisional as instructed by the Engineer) m³ 

10

0     

              

  
PSC8.

2.11 

Remove, store and reinstate road signs and 

bill boards of size:         

              

2.8   a) up to and including 1 200 mm diameter or 

1 200 mm x 900 mm rectangular 

No

. 2     

              

2.9   b) over 1 200 mm diameter or 1 200 mm x 

900 mm rectangular 

No

. 1     

              

  SABS 

1200

D EARTHWORKS         

              

2.1

0 

8.3.1.

2 

Remove topsoil to nominal depth of 150 mm, 

stockplie and maintain (chambers, structures , 

etc) m² 70     
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  8.3.3 Restricted ecavation:         

              

    a) Excavate for chambers/box culvert floor 

slab in all materials and use for backfill or 

embankment or dispose:         

             

2.1

1 

  i) Depth up to 2,0 m 

m³ 

10

0     

              

2.1

2 

  ii) Depth over 2,0 m and up to 2,5 m 

m³ 

10

0     

              

2.1

3 

  iii) Depth over 2,5 m and up to 3,0 m 

m³ 50     

              

    b) Extra-over for Items 2.11 to 2.13 for:         

              

2.1

4 

  i) intermediate excavation 

m³ 

10

0     

              

2.1

5 

  ii) hard rock excavation 

m³ 50     

              

2.1

6 

  iii) boulder excavation, Class A 

m³ 10     

              

2.1

7 

  iv) boulder excavation, Class B 

m³ 5     

              

2.1

8 

8.3.5 Extra excavation in all materials to provide 

working space around structures, 1m wide 

strip around structure perimeter, average 

depth 2 m m² 50     

              

  8.3.8 Exisitng services         

              

2.1

9 

  a) Excavate by hand in soft material to 

expose exisitng services in location of 

chambers, foundtions, footings, etc. m³ 50     
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2.2

0 

8.3.10 Topsoiling 

m² 

10

0   

                                        

-    

              

  8.3.11 Grassing or other vegetation cover         

              

2.2

1 

  a) Planting of grass cuttings 

m² 

10

0   

                                        

-    

              

  SABS 

1200

DB EARTHWORKS: PIPE TRENCHES         

              

2.2

2 

8.3.1 Remove topsoil to nominal depth of 150 mm 

and up to 1,0 m wide along the pipeline route, 

stockpile and maintain (pipeline route) m² 

4,0

00   

                                        

-    

              

              

              

    
Total carried forward  

                                        

-    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought forward                                         -    

              

  8.3.2 Excavation         
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    a) Excavate in 

all materials for 

trenches, backfill, 

compact  and 

dispose of 

surplus material  

(base width up to 

980 mm) for 

excavation depth:         

              

2.23   i) Depth up 

1,5 m m³ 6,000     

              

2.24   ii) Depth over 

1,5 m and up  2,5 

m m³ 100     

              

2.25   iii) Dept over 

2,5 m and up to 

4,0 m m³ 50     

              

    b) Extra-over 

Items 2.23 to 

2.25 for         

              

2.26   i) 

intermediate 

excavation m³ 500     

              

2.27   ii) hard rock 

excavation m³ 250     

              

2.28   c) Excavate and 

dispose of 

unsuitable 

material from 

trench bottom 

(Provisional as 

ordered by the 

Engineer) m³ 500     
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  8.3.3 Excavation 

Ancillaries         

              

  8.3.3.1 Make up 

deficiency in 

backfill material 

(provisional):         

              

2.29   a) from other 

necessary 

excavations on 

site m³ 50     

              

2.30   b) by 

importation from 

designated 

borrow pits m³ 150     

              

2.31   c) by 

importation from 

commercial 

sources m³ 150     

              

2.32 8.3.3.3 Compaction in 

road reserves m³ 150     

              

  8.3.5 Existing services 

that intersect or 

adjoin a pipe 

trench         

              

    a) Services that 

intersect a trench         

              

2.33   i) water pipes  No. 5     

              

2.34   ii) sewer 

pipes No. 2     

              

2.35   iii) 

stormwater pipes No. 3     
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2.36   iv) concrete 

lined channels No. 2     

              

2.37   v) culverts No. 2     

              

2.38   vi) 

underground 

electrical cables No. 5     

              

2.39   vii) 

underground 

communication 

cables No. 5     

              

2.40   viii) over-

head electrical 

cables No. 4     

              

2.41   ix) over-head 

communication 

cables No. 2     

              

    b) Services that 

adjoin a trench         

              

2.42   i) water pipes  m 100     

              

2.43   ii) sewer 

pipes m 30     

              

2.44   iii) 

stormwater pipes m 20     

              

2.45   iv) concrete 

lined channels m 20     

              

2.46   v) culverts m 2     
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2.47   vi) 

underground 

electrical cables m 100     

              

2.48   vii) 

underground 

communication 

cables m 50     

              

2.49   viii) over-

head electrical 

cables m 100     

              

2.50   ix) over-head 

communication 

cables m 100     

              

  8.3.6 Finishing         

              

  PSDB 

8.3.6.1 

Road surfaces 

complete with all 

courses         

              

2.51   a) Gravel road 

surfaces m² 50     

              

2.52   b) Tarred road 

surfaces m² 30     

              

    Total carried forward                                          -    
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ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought forward                                         -    

              

2.53 PSDB 8.3.8 Topsoiling m² 1,000     

              

  SABS 

1200DK 

ROCKFILL, 

GABIONS AND 

PITCHING         

              

2.54   200mm to 

300mm rockfill 

below pier bases m³ 300     

              

2.55 8.2.5 100 mm stone 

pitching for scour 

chamber 

overflows m² 5     

              

2.56 PSDK8.2.8 Gabions, front or 

back step, 

complete with 

baskets and 

matresses m³ 50     

              

  SABS 

1200G 

CONCRETE 

(STRUCTURAL)         
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    CHAMBERS AND 

PIERS         

              

  8.2 FORMWORK 

ITEMS         

              

  8.2.1 Rough vertical to         

              

2.57   a) chamber 

floors m² 20     

              

2.58   b) pier bases 

and anchor 

blocks m² 30     

              

  8.2.2 Smooth vertical 

to         

              

2.59   a) internal and 

external walls m² 30     

              

2.60   b) pier columns m² 50     

              

2.61   Smooth 

horizontal to         

              

2.62   a) roof slab 

soffit m² 20     

              

  8.2.5 Narrow widths up 

to 150 mm width 

to 500mm         

              

2.63   a) roof slab 

external faces m 10     

              

2.64   b) floor slab 

external faces m 10     
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2.65 8.2.6 Box-out for 0,16 

m² sump, 400 

mm deep No. 0     

              

  8.3 REINFORCEMENT 

ITEMS         

              

  8.3.1 Mild steel bars         

              

2.66   a) 8 mm t 1.0     

              

2.67   b) 10 mm t 1.0     

              

2.68   c) 12 mm t 0.0     

              

    High-tensile steel 

bars         

              

2.69   a) 8 mm t 1.0     

              

2.70   b) 10 mm t 2.0     

              

2.71   c) 12mm t 3.0     

              

2.72   d) 16 mm t 2.0     

              

2.73   e) 20 mm t 0.5     

              

  8.3.2 High-tensile mesh         

              

2.74   a) Mesh Ref 200 

(4 mm) sheets m² 10     

              

2.75   b) Mesh Ref 

395 (8 mm) 

sheets m² 10     

              

2.76   c) Mesh Ref 617 

(10 mm) sheets m² 20     
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2.77   d) Mesh Ref 

888 (12 mm) 

sheets m² 30     

              

  8.4 CONCRETE 

ITEMS         

              

2.78 8.4.2 Blinding layer in 

15 MPa concrete 

to a thickness of 

50 mm m² 50     

              

2.79   Grouting and 

joint filling 

between box 

culverts m³ 2     

              

  8.4.3 Strength 

concrete, Class 

30/19         

              

2.80   a) Floor slabs  m³ 50     

              

2.81   b) Walls m³ 50     

              

2.82   c) Roof slabs m³ 20     

              

2.83   d) Pier bases m³ 200     

              

2.84   e) Thrust blocks m³ 100     

              

    Total carried forward                                          -    
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ITEM  PAYMENT DESCRIPTION UNIT QTY RATE  AMOUNT 

    Total brought forward                                         -    

              

2.85   f)  Pier 

columns m³ 200     

              

2.86   g) Driveways m³ 20     
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  8.4.3 Strength 

concrete, Class 

15/19         

              

2.87   a) Pipe anchor 

blocks m³ 100     

              

  8.4.4 Unformed 

surface finishes          

              

2.88   a) wood 

floated finish to 

floor slabs m² 100     

              

2.89   b) wood 

floated finish to 

roof slabs m² 30     

              

  PSG 8.9 SUNDRY ITEMS         

              

  PSG 8.9.1 Manhole cover 

and frame         

              

2.90   a) Supply and 

cast in concrete 

roof slab, 

manhole cover 

and frame 

complete No. 5     

              

  PSG8.9.2 Ventilators         

              

2.91   a) Supply and 

cast in concrete 

ventilator as 

indicated as per 

drawing No. 1     

              

  SABS 

1200HA 

STRUCTURAL 

STEELWORK 

(SMALL WORKS)         
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2.92 8.3.3 Supply and 

Installation of 

access ladders 

steps m 20     

              

2.93   Supply and 

installation of 

galvanized steel 

access ladder 

steps fixed to 

culvert wall, 

including all 

brackets, anchor 

bolts, drilling, 

welding, 

corrosion 

protection, and 

all necessary 

accessories as 

per engineer’s 

drawings and 

specifications. m 20     

              

  SABS 1200L MEDIUM-

PRESSURE 

PIPELINES         

              

    Unplasticised 

Polyvinyl 

Chloride (u-PVC) 

pressure pipes 

to SANS 966 Part 

1 and SANS 4633         

              

  8.2.1 Supply, handle, 

lay, bed, test and 

disinfect u-PVC 

pipes complete 

with spigot and 

socket joints 

with locked-in        
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rubber ring seal 

and couplings to 

SANS 966 Part 1 

and SANS 4633 

             

2.94   a)    500 mm 

OD, Class 12 m 4,500     

              

  8.2.2 Extra-over items 

2.87 to 2.88 to 

supply, handle, 

lay and bed 

specials 

complete with 

couplings 

(BENDS SHALL 

BE FLANGED 

LONG RADIUS 

BENDS WITH 

FLANGE 

ADAPTORS)         

              

2.95   a)    500 mm 

ND 11.25 deg. 

steel fitting No. 20     

              

2.96   b)    500 mm 

ND 22.5 deg. 

steel fitting No. 15     

              

2.97   c)    500 mm 

ND 45 deg. steel 

fitting No. 5     

              

2.98   d)    500 mm 

ND 90 deg. steel 

fitting No. 4     

              

2.99   e)    500 mm 

ND Viking No. 20     
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Johnson 

Coupling 

              

2.10   f)    500 mm 

OD 11.25 deg. 

PN 16 No. 20     

              

2.10   g)    500 mm 

OD 22.5 deg. PN 

16 No. 15     

              

2.10   h)    500 mm 

OD 45 deg. PN 

16 No. 5     

              

2.10   i)    500 mm 

OD 90 deg. PN 

16 No. 4     

              

2.10   j)    500 mm 

OD double 

socket No. 6     

              

2.11   k)    500 mm 

ND SG iron 

flange adaptor, 

drilling Pattern 

SABS 1123 Table 

1600/3 No. 15     

              

  8.2.4 Extra-over for 

Items 2.87 to 

2.88 for the 

cutting of the 

pipe (other than 

cutting of pipe at 

specials, fittings 

and valves) and 

the supplying 

and fixing of         
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extra couplings 

(Provisional) 

              

              

2.106   a)    500 mm 

OD, Class 12 No. 2     

              

    Extra-over for 

Items 2.87 to 

2.88 for the 

supply and 

installation of 

flange adaptors 

(provisional)         

              

    u-PVC flange 

adaptors SANS 

1123          

              

2.107   b)    500 mm 

OD, Class 12 to 

suit main pipe 

diameter No. 5    

              

    Total carried forward                                          -    
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ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought forward                                         -    

              

  SANS1200G Box culvert 

4100mm by 

1800mm by 

1200mm          

             

  8.2.1 Transport & 

handle box 

culvert  from 

Zulwini and 

install on 

300mm concrete 

slab as per 

drawing 

adjoined with 

grout        

             

2.108   a) 4100mm by 

1800mm by 

1200mm box 

culvert No. 21    
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2.109 PSL 8.2.11 Anchor and 

thrust blocks m³ 150    

             

2.110 PSL 8.2.12 Concrete 

Encasing 

(Provisional as 

instructed by the 

Engineer) m³ 50    

             

2.111 PSL 8.2.16 Pipeline markers 

spaced at 100 m 

intervals No. 50    

             

  PSL 8.2.17 Pipework 

assembly         

             

    a) Air Valve 

Assembly, 

complete as per 

the air valve 

drawing for the:        

             

2.112   i) supply 

and installation 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"A",  No. 2    

             

2.113   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 1     

             

    b) Scour Valve 

Assembly, 

complete as per        
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the scour 

drawing for the: 

             

2.114   i) supply 

and installation 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"S" No. 2    

             

2.115   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 1    

             

    c) Take-off 

Assembly Type 

2, complete as 

per drawing 

take-off 

assembly type 2 

drawing for the:        

             

2.116   i) supply 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"T2" No. 0    

             

2.117   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 0    
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    d) Take-off 

Assembly Type 

3, complete as 

per the take off 

assembly type 3 

drawing for the:         

              

2.118   i) supply 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"T3" No. 0     

              

2.119   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 0     

              

              

              

    Total carried forward                                          -    

 

 

 

ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought forward                                         -    

              

    e) Flow Control 

Assembly Type 

2, complete           

               

2.120   i) supply 

of pipe specials 

and valves, 

complete, 

carried forward No. 0     
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from Schedule 

"F2" 

              

2.121   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 0     

              

    f) Flow Meter 

Assembly Type 

1, complete as 

per flow control 

type 1 drawing 

for the:         

              

2.122   i) supply 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"W1" No. 0     

              

2.123   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 0     

              

    g) Flow Meter 

Assembly Type 

2, complete as 

per flow control 

type 2 for the:         

              

2.124   i) supply 

of pipe specials 

and valves, No. 0     
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complete, 

carried forward 

from Schedule 

"W2" 

              

2.125   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 0     

              

    h) Isolation Valve 

Assembly , 

complete as per 

isolating valve 

drawing for the:         

              

2.126   i) supply 

and installation 

of pipe specials 

and valves, 

complete, 

carried forward 

from Schedule 

"I" No. 6     

              

2.127   ii) labour, 

plant and tools 

to install, 

connect and set 

all components 

in i) above No. 6     

              

  PSL 8.2.18 Flanged 

reducers or 

transition pieces 

to connect to 

chamber 

pipework from:         
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2.128   i) 500 OD,  

Class 16 u-PVC 

to 150 ND mild 

steel pipe No. 1     

              

2.129   ii) 500 OD, 

Class 16 u-PVC 

to 500 ND mild 

steel pipe No. 1     

              

  PSL 8.2.19 Flanged 

transition pieces 

to connect from:         

              

2.130 

  

i) 500 OD,  

Class 16 u-PVC 

to 400 ND, Steel 

section No. 1     

              

2.131 PSL 8.2.20 Connecting with 

500 OD Class 12 

u-PVC pipe to 

existing 500 mm 

ND steel pipeline 

at chainage 0,00 

m and 4 500m Sum 2     

              

    Supply, handle, 

lay, bed, test and 

disinfect HDG 6 

000mm long 

steel flanged 

with joining set       

  

2.138   epoxy coated 

pipes with 

expansion, 

contraction and 

flexible 

couplings fixed 

clamp strip 

bolted on culvert 

on reinforced       
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concrete 

columns 

              

2.139   i) 400mm NB m 300     

              

2.140   iii) 500mm NB m 500     

    
 

        

2.141   ii) Supply & 

install 150mm 

galvanised steel 

pipe with all 

fittings from 

overflow to inlet, 

of reservoir m 40     

              

  SABS 

1200LB 

BEDDING 

(PIPES)         

              

  8.2.1 Provision of 

bedding from 

trench 

excavation:         

              

2.142   a)    Selected 

granular 

material m³ 500     

              

2.143   b)    Selected 

fill material m³ 500     

              

  8.2.2.1 From other 

necessary 

excavations 

(Provisional):         

              

2.144   a)    Selected 

granular 

material m³ 300     

              

2.145   b)    Selected 

fill material m³ 300     
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    Total carried 

forward  
                                              -    

ITEM  PAYMENT DESCRIPTION UNIT QTY  RATE    AMOUNT  

    Total brought 

forward 
                                              -    

              

  8.2.2.2 From borrow 

pits (Provisional):        

              

2.146   a)    Selected 

granular 

material m³ 300     

              

2.147   b)    Selected 

fill material m³ 150     

              

  8.2.2.3 From 

commercial 

sources 

(Provisional)         

              

2.148   a)    Selected 

granular 

material m³ 300     

              

2.149 

  

b)    Selected 

fill material m³ 300     

              

2.150 8.2.3 Concrete 

Bedding Cradle 

(Provisional) m³ 10     

              

2.151 8.2.4 Encasing of 

pipes in concrete 

(Provisional) m³ 25     

              

2.152   Supply, handle 

and install Bidim 

U44 layers  

m² 100 
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2.153   Supply, handle 

and place 

300mm thick 

layer of 38mm 

stone between 

Bidim layers m³ 50     
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Total Section 2 Carried Forward To Summary 

  

  

  

  

  

                                        -    

 

 

OPEN EXCAVATION ROAD CROSSINGS 

 
IT

E

M  

PAYMEN

T 
DESCRIPTION 

U

NI

T 

Q

TY 

 

RA

TE   

 AMOUNT  

              

3   SECTION 3: OPEN EXCAVATION ROAD 

CROSSINGS         

              

  SANS 

1200 DB EARTHWORKS (PIPE TRENCHES)         

              

  8.3.2 EXCAVATION         

              

  

8.3.2(a) 

Excavate in all materials for trenches, 

backfill, compact, and dispose of surplus 

and unsuitable material :         

             

  8.3.4(a) (2) For 500 mm pipe diameter:         

             

3.1 

  

      (i)  Depth over 0,0 m up to and including 

2,0 m m³ 40     

              

3.2 

8.3.2(c) 

Excavate and dispose of unsuitable 

material from trench bottom m³ 2     

              
 8.3.3 EXCAVATION ANCILLARIES         
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 8.3.3.1 Make up deficiencies in backfill material :         

              

3.3 

  

 (a) From other necessary excavations on 

site m³ 15     

              

3.4 

  

 (c) By importation from commercial or off-

site sources selected by the Contractor m³ 20     

             

    ACCOMMODATION OF TRAFFIC         

              

3.5 

PSDB 

8.3.7 

Accommodating traffic and maintaining 

temporary deviations per road crossing 

location 

Su

m 4     

              

  SANS 

1200 LB BEDDING (PIPES)         

              

  

8.2.1 

Provision of bedding from trench 

excavation:         

              

3.6 

  

 (a) Selected granular material (bedding 

cradle) m³ 5     

              

  SANS 

1200 LE STORMWATER DRAINAGE         

              

  8.2 PIPES         

              

  

8.2.1 

1) Supply and lay concrete pipes with ogee 

joints and rubber collar on Class B bedding 

:         

              

3.7 

  

 (c) concrete pipe (in-the-wall joint), 1200 

mm diam. Class 100D, according to SABS 

677 m 

10

0     

              

  SANS 

1200 DM  EARTHWORKS (ROADS, SUBGRADE)         

              

  8.3.4 CUT TO FILL, BORROW TO FILL :         
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3.8 

8.3.5 

Selected layers compacted to 93% of 

modified AASHTO maximum density m³ 

12

0     

              

  

8.3.6 

Extra-over items 3.8 for excavating and 

breaking down material in :         

              

3.9 

  a) Intermediate Excavation m³ 

10

0     

              

3.1

0   b) Hard Excavation m³ 30     

              

  SANS 

1200 ME SUBBASE         

              

  

8.3.1 

Construct gravel subbase with material 

excavated in all materials from borrow pits 

:         

             

3.1

1   (a) to 95% modified AASHTO maximum m³ 15     

             

  8.3.5 Process material by means of:         

              

3.1

2   (b) Stabilization m³ 5     

              

  8.3.8 Stabilizing agent :         

              

3.1

3   (b) Cement Cem ll /B (PC25) t 

0.

30     

              

  SANS 

1200 MF BASE         

              

  

8.3.3 

Construct G1 crushed stone base with 

material from commercial sources 

compacted to 88% of apparent density         

              

3.1

4   (a) 150 mm thick basecourse m³ 10     
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  SANS 

1200 MH ASPHALT BASE AND SURFACING         

              

  8.5.1 Prime coat :         

              

3.1

5   

(a) MC-30 cut back bitumen road prime at a 

nominal rate of 0.85 litre/m2 m² 40     

              

    
Total carried forward  

                                        

-    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ITE

M  

PAYMEN

T 
DESCRIPTION 

U

NI

T 

Q

TY 

 

RA

TE   

 AMOUNT  

    
Total brought forward 

                                        

-    

              

  8.5.3 Tack coat :         

              

3.1

6   

(a) 30% stable grade emulsion at 

0.5litre/m² m² 40     

              

  8.5.4 Asphalt :         

  PSMH5.1           

3.1

7   

(b) 40 mm medium, continuously graded 

surfacing using 60/70 pen. bitumen  m² 40     
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  SANS 

1200 MK KERBING AND CHANNELLING         

              

  8.2.1 Concrete Kerbing :         

              

    (a) Precast concrete barrier kerb Type 1 :         

              

3.1

8    (1) Straight and curved on radius > 20m m 10     

             

    ROAD MARKINGS         

              

  

8.4.1 

Reflectorized paint applied at nominal 

rate         

    of 0.42 litre/m2 :         

              

  

  

(a) White lines (broken or unbroken), 

including centrelines and markings at 

intersections :         

              

3.1

9     (1) 100 mm wide km 

0.

02     

              

    (b) Yellow lines :         

              

3.2

0     (1) 100 mm wide km 

0.

0     

              

  8.4.4 Setting out and premarking :         

             

3.2

1   

(a) Lines (excluding traffic island markings, 

characters, and symbols) km 

0.

05     
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Total Section 3 Carried Forward To Summary 
                                        

-    

 

SUMMARY 
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SECTION  DESCRIPTION  AMOUNT  

        

SECTIO

N 1 
: PRELIMINARY AND GENERAL E 

                                                                            

52,500.00  

        

SECTIO

N 2 
: PIPELINE E 

                                                                                          

-    

        

SECTIO

N 3 
: 

OPEN EXCAVATION ROAD 

CROSSINGS 
E 

                                                                                          

-    

        

        

        

            

TOTAL OF BILL OF QUANTITIES E 
                                                                            

52,500.00  

            

            

CONTINGENCIES AT 10% E 
                                                                              

5,250.00  

            

            

SUB-

TOTAL 
   E 

                                                                            

57,750.00  

            

            

LEVIES AND SECURITIES    

(Payable by the Contractor to CIC prior to 

commencement of Works) 
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Construction Levy 0,5% E 
                                                                                 

288.75  

            

            

SUB-

TOTAL 
   E 

                                                                            

58,038.75  

            

            

VALUE ADDED TAX AT 15% E 
                                                                              

8,705.81  

            

            

TOTAL CARRIED TO FORM OF OFFER E 
                                                                            

66,744.56  

            

        

        

       

SIGNED ON BEHALF OF TENDERER : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . 
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AIR VALVE ASSEMBLY 

PIPE FITTINGS AND SPECIALS 

 

ITEM  DESCRIPTION UNIT QTY RATE  AMOUNT 

            

            

A1 500 ND, 1500 mm F/F, double 

flanged, puddle flange pipe 

PN16 

No. 2     

            

A2 500 ND, Equal Tee, All Sides 

Flanged PN16 

No. 1     

            

A3 500 ND, 195 mm F/F, double 

flanged dismantling joint PN16 

No. 1     

            

A4 500 ND, 1700 mm F/F, double 

flanged, puddle flange pipe 

PN16 

No. 1     

            

A5 500 ND by 150 ND, double 

flanged reducer PN16 

No. 1     
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A6 500 mm flange with 150 mm, 

male threaded spout, 170 mm 

o.a. to suit ball valve  PN16 

No. 1     

            

A7 150 mm full bore ball valve, 

female threaded both ends  

PN16 

No. 1     

            

A8 150 mm, male threaded  pipe 

section, 100mm o.a. to suit ball 

valve and air valve PN16 

No. 1     

            

A9 150mm VENT-O-MAT 050-

RBX-2521  PN16 

No. 1     

            

A10 DN400mm Flanged Adaptor to 

suit DI Pipe PN 16 Range  

No. 2     

            

  Jointing Sets DN250 PN16 No. 2     

            

  Jointing Set DN150 PN16 No. 2     

            

  Jointing Set DN500 PN16 No. 2     
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  CARRIED TO SCHEDULES 0.00 

 

 

 
SCOUR VALVE ASSEMBLY 

PIPE FITTINGS AND SPECIALS 

 

            

ITEM  DESCRIPTION UNIT QTY RATE  AMOUNT 

            

            

S1 500 ND, 1500 mm F/F, 

double flanged, puddle 

flange pipe PN12 

No. 2     

            

S2 500 ND wedge gate valve, 

non-rising spindle, PN12 

No. 2     

            

S3 500 ND X 250 ND, 

Reducing Scour Tee, All 

Sides Flanged PN12 

No. 1     
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S4 500 ND, 195 mm F/F, 

double flanged dismantling 

joint PN12 

No. 2     

            

S5 500 ND wedge gate valve, 

non-rising spindle, PN12 

No. 2     

            

S6 250 ND, 720 mm F/F, 

double flanged, puddle 

flange pipe PN12 

No. 2     

            

S7 400 ND X 250 ND, 

Reducing Scour Tee, All 

Sides Flanged PN16 

No. 1     

            

S8 400 ND, 195 mm F/F, 

double flanged dismantling 

joint PN16 

No. 1     

            

S9 250 ND wedge gate valve, 

non-rising spindle, PN12 

No. 2     

            

S10 250 ND wedge gate valve, 

non-rising spindle, PN16 

No. 2     
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S11 250 ND, 195 mm F/F, 

double flanged dismantling 

joint PN16 

No. 1     

            

S12 400 ND, 1500 mm F/F, 

double flanged, puddle 

flange pipe PN16 

No. 2     

            

S13 400 ND X 250 ND, 

Reducing Scour Tee, All 

Sides Flanged 

No. 2     

            

S14 DN400mm Flanged Adaptor 

to suit DI Pipe PN 16 Range  

No. 2     

            

S15 DN500mm Flanged Adaptor 

to suit DI Pipe PN 16 Range  

No. 2     

            

  Jointing Sets DN500 PN12 No. 10     

            

  Jointing Sets DN250 PN16 No. 4     
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  Jointing Sets DN400 PN16 No. 5     

            

  Jointing Sets DN250 PN112 No. 2     

            

            

            

            

            

  CARRIED TO SCHEDULES 0.00 

 
ISOLATING VALVE ASSEMBLY 

PIPE FITTINGS AND SPECIALS 

 

            

ITE

M  

DESCRIPTION UNI

T 

QTY RAT

E  

AMOUNT 

            

            

I1 500 ND, 1500 mm F/F, double flanged, 

puddle flange pipe  PN12 

No. 8     

            

I2 500 ND wedge gate valve, non-rising spindle,  

PN12 

No. 5     
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I3 500 ND, 195 mm F/F, double flanged 

dismantling joint  PN12 

No. 5     

            

I4 400 ND wedge gate valve, non-rising spindle,  

PN12 

No. 4     

  
 

        

I5 150 ND wedge gate valve, non-rising spindle,  

PN12 

No. 3     

  
 

        

I6 500 ND wedge gate valve, non-rising spindle,  

PN12 

No. 1     

  
 

        

I7 DN500mm Flanged Adaptor to suit DI Pipe 

PN 12 Range  

No. 8     

  
 

        

  Jointing Set No. 8     

            

            

            

            

  CARRIED TO SCHEDULES 0.00 

 

 

 
Signed: [signature of person whose name and capacity are shown below] 

Name: [insert complete name of person signing the Tender]  

In the capacity of [insert legal capacity of person signing the Tender]  
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Duly authorised to sign the Tender for and on behalf of: [insert complete name of Contractor/Joint 

Venture/Consortium/Association] 

Dated on ____________ day of __________________, _______ [insert date of signing] 
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Completion Schedule 
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PART 3 - Contract 

Section 7: General Conditions of Contract for the 

Procurement of Works 
 

 

1. Definitions Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The Activity Schedule is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is 

used for valuations and for assessing the effects of 

Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC 23. 

(d) Bill of Quantities means the priced and completed Bill 

of Quantities forming part of the Bid. 

(e) Compensation Events are those defined in GCC 

Clause 42 hereunder. 

(f) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 57.1. 

(g) The Contract is the Contract between the Employer 

and the Contractor to execute, complete, and maintain 

the Works. It consists of the documents listed in GCC 

Sub-Clause 2.3 below. 
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(h) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding 

document submitted by the Contractor to the 

Employer. 

(j) The Contract Price is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar months. 

(l) Dayworks are varied work inputs subject to payment 

on a time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated 

Materials and Plant. 

(m) A Defect is any part of the Works not completed in 

accordance with the Contract. 

(n) The Defects Liability Certificate is the certificate 

issued by Project Manager upon correction of defects 

by the Contractor. 

(o) The Defects Liability Period is the period named in 

the SCC pursuant to GCC Sub-Clause 38.1 and 

calculated from the Completion Date. 

(p) Drawings means the drawings of the Works, as 

included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the 

Employer in accordance with the Contract, include 

calculations and other information provided or 

approved by the Project Manager for the execution of 

the Contract. 

(q) The Employer is the party who employs the Contractor 

to carry out the Works, as specified in the SCC. 

(r) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 
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(s) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in 

a permanent record; 

(t) The Initial Contract Price is the Contract Price listed in 

the Employer’s Letter of Acceptance. 

(u) The Intended Completion Date is the date on which it 

is intended that the Contractor shall complete the 

Works.  The Intended Completion Date is specified in 

the SCC.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an 

extension of time or an acceleration order. 

(v) Materials are all supplies, including consumables, 

used by the Contractor for incorporation in the Works. 

(w) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(x) The Project Manager is the person named in the SCC 

(or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is 

responsible for supervising the execution of the Works 

and administering the Contract. 

(y) SCC means Particular Conditions of Contract.  

(z) The Site is the area defined as such in the SCC. 

(aa) Site Investigation Reports are those that were 

included in the bidding document and are factual and 

interpretative reports about the surface and 

subsurface conditions at the Site. 

(bb) Specification means the Specification of the Works 

included in the Contract and any modification or 

addition made or approved by the Project Manager. 

(cc) The Start Date is given in the SCC. It is the latest date 

when the Contractor shall commence execution of the 
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Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(dd) A Subcontractor is a person or corporate body who 

has a Contract with the Contractor to carry out a part 

of the work in the Contract, which includes work on the 

Site. 

(ee) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 

(ff) A Variation is an instruction given by the Project 

Manager on behalf of the employer which varies the 

Works. 

(gg) The Works are what the Contract requires the 

Contractor to construct, install, and turn over to the 

Employer, as defined in the SCC. 

(hh) “Contractor’s Personnel” refers to all personnel whom 

the Contractor utilizes on the Site or other places 

where the Works are carried out, including the staff, 

labor and other employees of each Subcontractor. 

(ii) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the 

Specification.  

(jj) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment 

(SH)); 

(kk) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

Sexual Exploitation is defined as any actual or 

attempted abuse of position of vulnerability, differential 

power or trust, for sexual purposes, including, but not 

limited to, profiting monetarily, socially or politically from 

the sexual exploitation of another. In Corporation 

financed operations/projects, sexual exploitation occurs 
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when access to or benefit from a Corporation’s financed 

Goods, Works, Non-consulting Services or Consulting 

Services is used to extract sexual gain;  

Sexual Abuse is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions;   

(ll) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and  

(mm) “Employer’s Personnel” refers to the Project Manager 

and all other staff, labor and other employees (if any) 

of the Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the 

plural and words indicating the plural also include the 

singular.  Headings have no significance. Words have their 

normal meaning under the language of the Contract unless 

specifically defined. The Project Manager shall provide 

instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in 

the GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 
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(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specification, 

(g) Drawings, 

(h) Bill of Quantities, and 

(i) any other document listed in the SCC as forming part 

of the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the 

Contract are stated in the SCC. 

3.2 Throughout the execution of the Contract, the Contractor 

shall comply with the import of goods and services 

prohibitions in the Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; 

or  

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that 

country.  

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project 

Manager shall decide contractual matters between the 

Employer and the Contractor in the role representing the 

Employer. 

5. Delegation 5.1 Unless otherwise specified in the SCC, the Project Manager 

may delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the 
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Contractor, and may revoke any delegation after notifying the 

Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 

Project Manager but may not assign the Contract without the 

approval of the Employer in writing. Subcontracting shall not 

alter the Contractor’s obligations. The Contractor shall require 

that its Subcontractors execute the Works in accordance with 

the Contract, including complying with the relevant ES 

requirements and the obligations set out in Sub-Clause 28.1. 

7.2 Submision by the Contractor for approval of the Project 

Manager, addition of any Subcontractor not named in the 

Contract, shall also include the Subcontractor’s declaration in 

accordance with Appendix C- Sexual exploitation and Abuse 

(SEA) and/or Sexual Harassment (SH) Performance 

Declaration 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other 

Contractors, as referred to in the SCC. The Contractor shall 

also provide facilities and services for them as described in 

the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such 

modification. 

8.2 The Contractor shall also, as stated in the Specification or as 

instructed by the Project Manager, cooperate with and allow 

appropriate opportunities for the Employer’s or any other 

personnel, notified to the Contractor by the Employer or 

Project Manager, to conduct any environmental and social 

assessment. 
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9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or 

other personnel and Equipment approved by the Project 

Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and Equipment only if their 

relevant qualifications or characteristics are substantially 

equal to or better than those proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove 

(or cause to be removed) any person employed on the Site or 

Works, including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment; 

(e) based on reasonable evidence, is determined to have 

engaged in Fraud and Corruption during the execution of 

the Works;  

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct 

for Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience.  

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall 

take immediate action as appropriate in response to any 

violation of (a) through (g) above. Such immediate action shall 

include removing (or causing to be removed) from the Site or 

other places where the Works are being carried out, any 

Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or (g) 

above or has been recruited as stated in (f) above. 
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9.3 The Contractor shall take all necessary safety measures to 

avoid the occurrence of incidents and injuries to any third 

party, associated with the use of, if any, Equipment on public 

roads or other public infrastructure. The Contractor shall 

monitor road safety incidents and accidents to identify 

negative safety issues, and establish and implement 

necessary measures to resolve them. 

9.4 Labor 

9.4.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for 

the proper and timely execution of the Contract. The 

Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labor with appropriate 

qualifications and experience from sources within the 

Country. 

Unless otherwise provided in the Contract, the Contractor 

shall be responsible for the recruitment, transportation, 

accommodation and welfare facilities in accordance with GCC 

Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all 

payments in connection therewith. 

The Contractor shall provide the Contractor’s Personnel 

information and documentation that are clear and 

understandable regarding their terms and conditions of 

employment. The information and documentation shall set 

out their rights under relevant labor laws applicable to the 

Contractor’s Personnel (which will include any applicable 

collective agreements), including their rights related to hours 

of work, wages, overtime, compensation and benefits, as well 

as those arising from any requirements in the Specification. 

The Contractor’s Personnel shall be informed when any 

material changes to their terms or conditions of employment 

occur. 

9.4.2 Conditions of Labor. The Contractor shall inform the 

Contractor’s Personnel about: 
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(a) any deduction to their payment and the conditions of 

such deductions in accordance with the applicable laws 

or as stated in the Specification; and 

(b) their liability to pay personal income taxes in the Country 

in respect of such of their salaries, wages, allowances and 

any benefits as are subject to tax under the laws of the 

Country for the time being in force.  

The Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such laws.  

Where required by applicable laws or as stated in the 

Specification, the Contractor shall provide the Contractor’s 

Personnel written notice of termination of employment and 

details of severance payments in a timely manner. The 

Contractor shall have paid the Contractor’s Personnel (either 

directly or where appropriate for their benefit) all due wages 

and entitlements including, as applicable, social security 

benefits and pension contributions, on or before the end of 

their engagement/ employment. 

9.4.3 The Contractor may bring into the Country any foreign 

personnel who are necessary for the execution of the Works 

to the extent allowed by the applicable Laws. The Contractor 

shall ensure that these personnel are provided with the 

required residence visas and work permits. The Employer 

will, if requested by the Contractor, use its best endeavors in 

a timely and expeditious manner to assist the Contractor in 

obtaining any local, state, national, or government 

permission required for bringing in the Contractor’s 

personnel.  

9.4.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on 

the Contract at the Site to their various home countries. It 

shall also provide suitable temporary maintenance of all such 

persons from the cessation of their employment on the 

Contract to the date programmed for their departure. In the 

event that the Contractor defaults in providing such means 



Part 3:  Section 7. General Conditions of Contract 
 

Page 173 of 220 

Simunye Pumping Main Booster EWSC 22 of 2025/26 

of transportation and temporary maintenance, the Employer 

may provide the same to such personnel and recover the 

cost of doing so from the Contractor. 

9.4.5 Disorderly conduct. The Contractor shall at all times during 

the progress of the Contract use its best endeavors to 

prevent any unlawful, riotous or disorderly conduct or 

behavior by or amongst the Contractor’s Personnel.  

9.4.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. If stated in the Specification, the 

Contractor shall give access to or provide services that 

accommodate the physical, social and cultural needs of the 

Contractor’s Personnel. The Contractor shall also provide 

similar facilities for the Employer’s Personnel if stated in the 

Specification. 

9.4.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be 

stated in the Specification at reasonable prices for the 

Contractor’s Personnel for the purposes of or in connection 

with the Contract. 

9.4.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor’s 

Personnel. 

9.4.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect 
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the Contractor’s Personnel employed on the Site from insect 

and pest nuisance, and to reduce the danger to their health. 

The Contractor shall comply with all the regulations of the 

local health authorities, including use of appropriate 

insecticide. 

9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or 

disposal thereto by Contractor’s Personnel. 

9.4.12 Arms and Ammunition. The Contractor shall not give, barter, 

or otherwise dispose of, to any person, any arms or 

ammunition of any kind, or allow Contractor’s Personnel to 

do so. 

9.4.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any 

funeral arrangements for any of its local employees who may 

die while engaged upon the Works. 

9.4.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor 

consists of any work or service, not voluntarily performed, 

that is exacted from an individual under threat of force or 

penalty, and includes any kind of involuntary or compulsory 

labor, such as indentured labor, bonded labor or similar 

labor-contracting arrangements.  

No persons shall be employed or engaged who have been 

subject to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms 

of coercion, abduction, fraud, deception, abuse of power, or 

of a position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person 

having control over another person, for the purposes of 

exploitation. 
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9.4.15 Child Labor. The Contractor, including its Subcontractors, 

shall not employ or engage a child under the age of 14 unless 

the national law specifies a higher age (the minimum age).  

The Contractor, including its Subcontractors, shall not employ 

or engage a child between the minimum age and the age of 

18 in a manner that is likely to be hazardous, or to interfere 

with, the child’s education, or to be harmful to the child’s 

health or physical, mental, spiritual, moral, or social 

development. 

The Contractor including its Subcontractors, shall only 

employ or engage children between the minimum age and 

the age of 18 after an appropriate risk assessment has been 

conducted by the Contractor with the Project Manager’s 

approval. The Contractor shall be subject to regular 

monitoring by the Project Manager that includes monitoring 

of health, working conditions and hours of work.  

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual abuse; 

(b) underground, underwater, working at heights or in 

confined spaces;  

(c) with dangerous machinery, equipment or tools, or 

involving handling or  

(d) transport of heavy loads;  

(e) in unhealthy environments exposing children to 

hazardous substances, agents, or processes, or to 

temperatures, noise or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of 

the employer. 
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9.4.16 Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor 

at the Site. The records shall include the names, ages, 

genders, hours worked, and wages paid to all workers. These 

records shall be summarized on a monthly basis and 

submitted to the project Manager. 

9.4.17 Workers’ Organizations. In countries where the relevant labor 

laws recognize workers’ rights to form and to join workers’ 

organizations of their choosing and to bargain collectively 

without interference, the Contractor shall comply with such 

laws. In such circumstances, the role of legally established 

workers’ organizations and legitimate workers’ 

representatives will be respected, and they will be provided 

with information needed for meaningful negotiation in a 

timely manner. Where the relevant labor laws substantially 

restrict workers’ organizations, the Contractor shall enable 

alternative means for the Contractor’s Personnel to express 

their grievances and protect their rights regarding working 

conditions and terms of employment. The Contractor shall 

not seek to influence or control these alternative means. The 

Contractor shall not discriminate or retaliate against the 

Contractor’s Personnel who participate, or seek to 

participate, in such organizations and collective bargaining or 

alternative mechanisms. Workers’ organizations are 

expected to fairly represent the workers in the workforce. 

9.4.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or 

treatment of Contractor’s Personnel on the basis of personal 

characteristics unrelated to inherent job requirements. The 

Contractor shall base the employment of Contractor’s 

Personnel on the principle of equal opportunity and fair 

treatment, and shall not discriminate with respect to any 

aspects of the employment relationship, including 

recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, 
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access to training, job assignment, promotion, termination of 

employment or retirement, and disciplinary practices.  

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the 

inherent requirements of the job shall not be deemed 

discrimination. The Contractor shall provide protection and 

assistance as necessary to ensure non-discrimination and 

equal opportunity, including for specific groups such as 

women, people with disabilities, migrant workers and children 

(of working age in accordance with GCC Sub-Clause 9.4.15).  

9.4.19  Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s 

Personnel, and where relevant the workers’ organizations 

stated in GCC Sub-Clause 9.4.17, to raise workplace concerns. 

The grievance mechanism shall be proportionate to the 

nature, scale, risks and impacts of the Contract. The 

mechanism shall address concerns promptly, using an 

understandable and transparent process that provides 

timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner.  

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and 

the measures put in place to protect them against any 

reprisal for its use. Measures will be put in place to make the 

grievance mechanism easily accessible to all Contractor’s 

Personnel.  

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 
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mechanisms may be supplemented as needed with Contract-

specific arrangements. 

9.4.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s 

Personnel on ES aspects of the Contract, including 

appropriate sensitization on prohibition of SEA and SH, and 

health and safety training referred to in GCC Sub-Clause 18.2.  

As stated in the Specification or as instructed by the Project 

Manager, the Contractor shall also allow appropriate 

opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s 

Personnel.   

The Contractor shall provide training on SEA and SH, 

including its prevention, to any of its personnel who has a role 

to supervise other Contractor’s Personnel.  

10. Employer’s and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which 

this Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable 

result of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any 

person employed by or contracted to him except 

the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 
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radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability 

Certificate has been issued, the risk of loss of or damage to 

the Works, Plant, and Materials is an Employer’s risk except 

loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which 

was not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s 

risks are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start 

Date to the end of the Defects Liability Period, in the amounts 

and deductibles stated in the SCC for the following events 

which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the 

Contract; and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and 
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proportions of currencies required to rectify the loss or 

damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise 

due to the Contractor or, if no payment is due, the payment 

of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made 

without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site 

Data referred to in the SCC, supplemented by any 

information available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specification and Drawings. 

15.2 If the Contract specifies that the Contractor shall design any 

part of the permanent Works, the Contractor shall take into 

the Employer’s requirements which may include, if stated in 

the Specification: 

(a) designing structural elements of the Works taking into 

account climate change considerations;  

(b) applying the concept of universal access (the concept 

of universal access means unimpeded access for 

people of all ages and abilities in different situations 

and under various circumstances; and 

(c)  considering the incremental risks of the public’s 

potential exposure to operational accidents or natural 

hazards, including extreme weather events.  
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16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on 

the Start Date and shall carry out the Works in accordance 

with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them 

by the Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site 

unless the Project Manager gives approval, an approval that 

shall not be unreasonably delayed,  to the measures the 

Contractor proposes  to address environmental and social   

risks and impacts, which at a minimum shall include applying 

the Management Strategies and Implementation Plans (MSIPs) 

and Code of Conduct for Contractor’s Personnel submitted as 

part of the Bid and agreed as part of the Contract.  

The Contractor shall submit, to the Project Manager for its 

approval  any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and 

Social Management Plan (C-ESMP). The Contractor shall review 

the C-ESMP, periodically (but not less than every six (6) 

months), and update it as required to ensure that it contains 

measures appropriate to the Works. The updated C-ESMP shall 

be submitted to the Project Manager for its approval. 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specification and Drawings 

showing the proposed Temporary Works to the Project 

Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary 

Works. 

17.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 
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17.5 All Drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, are subject to prior 

approval by the Project Manager before this use. 

18. Health, Safety 

and Protection 

of the 

Environment 

18.1 The Contractor shall be responsible for the safety of all 

activities on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations 

and Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled 

to be on the Site and other places, if any, where the 

Works are being executed; 

(d)  keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and 

watching of the Works until the issue of the Contract 

Certificate of Completion;  

(f) provide any Temporary Works (including roadways, 

footways, guards and fences) which may be necessary, 

because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of 

adjacent land;  

(g) provide health and safety training of Contractor’s 

Personnel as appropriate and maintain training records; 

(h) actively engage the Contractor’s Personnel in promoting 

understanding, and methods for, implementation of 

health and safety requirements, as well as in providing 

information to Contractor’s Personnel, training on 

occupational safety and health, and provision of personal 
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protective equipment without expense to the 

Contractor’s Personnel;  

(i) put in place workplace processes for Contractor’s 

Personnel to report work situations that they believe are 

not safe or healthy, and to remove themselves from a 

work situation which they have reasonable justification to 

believe presents an imminent and serious danger to their 

life or health;  

(j) Contractor’s Personnel who remove themselves from 

such work situations shall not be required to return to 

work until necessary remedial action to correct the 

situation has been taken. Contractor’s Personnel shall not 

be retaliated against or otherwise subject to reprisal or 

negative action for such reporting or removal;  

(k) where the Employer’s Personnel, any other contractors 

employed by the Employer, and/or personnel of any 

legally constituted public authorities and private utility 

companies are employed in carrying out, on or near the 

site, of any work not included in the Contract, collaborate 

in applying the health and safety requirements, without 

prejudice to the responsibility of the relevant entities  for 

the health and safety of their  own  personnel; and  

(l) establish and implement a system for regular (not less 

than six-monthly) review of health and safety 

performance and the working environment. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to 

the Project Manager for its approval a health and safety manual 

which has been specifically prepared for the Works, the Site 

and other places (if any) where the Contractor intends to 

execute the Works.  

The health and safety manual shall be in addition to any other 

similar document required under applicable health and safety 

regulations and laws. 
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The health and safety manual shall set out all the health and 

safety requirements under the Contract,  

(a) which shall include at a minimum: 

(i) the procedures to establish and maintain a safe 

working environment without risk to health at all 

workplaces, machinery, equipment and processes 

under the control of the Contractor, including control 

measures for chemical, physical and biological 

substances and agents;  

(ii) details of the training to be provided, records to be 

kept; 

(iii) the procedures for prevention, preparedness and 

response activities to be implemented in the case of 

an emergency event (i.e. an unanticipated incident, 

arising from both natural and man-made hazards, 

typically in the form of fire, explosions, leaks or 

spills, which may occur for a variety of different 

reasons including failure to implement operating 

procedures that are designed to prevent their 

occurrence, extreme weather or lack of early 

warning); 

(iv) remedies for adverse impacts such as occupational 

injuries, deaths, disability and disease;  

(v) the measures to be taken to avoid or minimize the 

potential for community exposure to water-borne, 

water-based, water-related, and vector-borne 

diseases,  

(vi) the measures to be implemented to avoid or 

minimize the spread of communicable diseases 

(including transfer of Sexually Transmitted Diseases 

or Infections (STDs), such as HIV virus) and non-

communicable diseases associated with the 

execution of the Works, taking into consideration 
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differentiated exposure to and higher sensitivity of 

vulnerable groups. This includes taking measures to 

avoid or minimize the transmission of 

communicable diseases that may be associated with 

the influx of temporary or permanent Contract-

related labor;  

(vii) the policies and procedures on the management 

and quality of accommodation and welfare facilities 

if such accommodation and welfare facilities are 

provided by the Contractor in accordance with GCC 

Sub-Clause 9.4.6; and 

(b) any other requirements stated in the Specification. 

18.3 Protection of the environment 

(a) The Contractor shall take all necessary measures to: 

protect the environment (both on and off the Site); 

and  

(b)  limit damage and nuisance to people and property 

resulting from pollution, noise and other results of the 

Contractor’s operations and/ or activities. 

The Contractor shall ensure that emissions, surface 

discharges, effluent and any other pollutants from the 

Contractor’s activities shall exceed neither the values 

indicated in the Specification, nor those prescribed by 

applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project 

Manager  the appropriate actions and time scale to remedy, 

as practicable, the damaged environment to its former 

condition. The Contractor shall implement such remedies at 

its cost to the satisfaction of the Project Manager. 
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19. Archaeological 

and Geological 

Findings 

19.1 All fossils, coins, articles of value or antiquity, structures, 

groups of structures, and other remains or items of geological, 

archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the 

care and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance 

and prevent Contractor’s Personnel or other persons 

from removing or damaging any of these findings;  

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the 

requirements of the Specification and relevant laws.  

The Contractor shall, as soon as practicable after discovery of 

any such finding, notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

20. Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to 

the Contractor.  If possession of a part is not given by the date 

stated in the SCC, the Employer shall be deemed to have 

delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any 

person authorized by the Project Manager (including the 

Corporation staff or consultants acting on the Corporation’s 

behalf, stakeholders and third parties, such as independent 

experts, local communities, or non-governmental 

organizations), including to carry out environmental and 

social audit, as appropriate, access to the Site and to any 

place where work in connection with the Contract is being 

carried out or is intended to be carried out. 
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22. Instructions, 

Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the 

Site is located. 

 22.2 The Contractor shall keep, and shall make all reasonable 

efforts to cause its Subcontractors and subconsultants to 

keep, accurate and systematic accounts and records in 

respect of the Works in such form and details as will clearly 

identify relevant time changes and costs. 

 22.3 Inspections & Audit by the Corporation 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, 

subconsultants, service providers, suppliers, and personnel, to 

permit, the Corporation and/or persons appointed by the 

Corporation to inspect the site and/or the accounts, records 

and other documents relating to the procurement process, 

selection and/or contract execution, and to have such 

accounts, records and other documents audited by auditors 

appointed by the Corporation. The Contractor’s and its 

Subcontractors’ and subconsultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Corporation’s inspection and audit rights constitute a 

prohibited practice subject to contract termination (as well as 

to a determination of ineligibility pursuant to the Corporation’s 

prevailing sanctions procedures). 

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer 

and the Contractor, at the time of the Employer’s issuance of 

the Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the 

Adjudicator, the Employer will request the Appointing 

Authority designated in the SCC, to appoint the Adjudicator 

within 14 days of receipt of such request.  
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23.2 Should the Adjudicator resign or die, or should the Employer 

and the Contractor agree that the Adjudicator is not 

functioning in accordance with the provisions of the Contract, 

a new Adjudicator shall be jointly appointed by the Employer 

and the Contractor.  In case of disagreement between the 

Employer and the Contractor, within 30 days, the Adjudicator 

shall be designated by the Appointing Authority designated 

in the SCC at the request of either party, within 14 days of 

receipt of such request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly 

taken, the decision shall be referred to the Adjudicator within 

14 days of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate 

specified in the SCC, together with reimbursable expenses of 

the types specified in the SCC, and the cost shall be divided 

equally between the Employer and the Contractor, whatever 

decision is reached by the Adjudicator. Either party may refer 

a decision of the Adjudicator to an Arbitrator within 28 days 

of the Adjudicator’s written decision. If neither party refers 

the dispute to arbitration within the above 28 days, the 

Adjudicator’s decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named 

and in the place specified in the SCC.  

25. Fraud and 

Corruption 

25.1 The Corporation requires compliance with the Corporation’s 

Anti-Corruption Guidelines and its prevailing sanctions 

policies and procedures. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be 
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paid to agents or any other party with respect to the bidding 

process or execution of the Contract. The information 

disclosed must include at least the name and address of the 

agent or other party, the amount and currency, and the 

purpose of the commission, gratuity or fee.  

26.  Stakeholder 

Engagement 

26.1  The Contractor shall provide relevant contract-related 

information, as the Employer and/or Project Manager may 

reasonably request to conduct Stakeholder engagements. 

“Stakeholder” refers to individuals or groups who: 

(i) are affected or likely to be affected by the Contract; and  

(ii) may have an interest in the Contract.  

The Contractor may also directly participate in Stakeholder 

engagements, as the Employer and/or Project Manager may 

reasonably request. 

27. Suppliers 

(other than 

Subcontractors

) 

27.1 Forced Labor: The Contractor shall take measures to require 

its suppliers (other than Subcontractors) not to employ or 

engage forced labor including trafficked persons as described 

in GCC Sub-Clause 9.4.14. If forced labor/trafficking cases are 

identified, the Contractor shall take measures to require the 

suppliers to take appropriate steps to remedy them. Where 

the supplier does not remedy the situation, the Contractor 

shall within a reasonable period substitute the supplier with a 

supplier that is able to manage such risks. 

27.2 Child Labor: The Contractor shall take measures to require its 

suppliers (other than Subcontractors) not to employ or 

engage child labor as described in GCC Sub-Clause 9.4.15. If 

child labor cases are identified, the Contractor shall take 

measures to require the suppliers to take appropriate steps 

to remedy them. Where the supplier does not remedy the 

situation, the Contractor shall within a reasonable period 

substitute the supplier with a supplier that is able to manage 

such risks. 
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27.3 Serious Safety Issues: The Contractor, including its 

Subcontractors, shall comply with all applicable safety 

obligations, including as stated in GCC Sub-Clause 18.2. The 

Contractor shall also take measures to require its suppliers 

(other than Subcontractors) to adopt procedures and 

mitigation measures adequate to address safety issues 

related to their personnel. If serious safety issues are 

identified, the Contractor shall take measures to require the 

suppliers to take appropriate steps to remedy them. Where 

the supplier does not remedy the situation, the Contractor 

shall within a reasonable period substitute the supplier with a 

supplier that is able to manage such risks.  

27.4 Obtaining natural resource materials in relation to supplier: The 

Contractor shall obtain natural resource materials from 

suppliers that can demonstrate, through compliance with the 

applicable verification and/ or certification requirements, that 

obtaining such materials is not contributing to the risk of 

significant conversion or significant degradation of natural or 

critical habitats such as unsustainably harvested wood 

products, gravel or sand extraction from river beds or 

beaches. 

If a supplier cannot continue to demonstrate that obtaining 

such materials is not contributing to the risk of significant 

conversion or significant degradation of natural or critical 

habitats, the Contractor shall within a reasonable period 

substitute the supplier with a supplier that is able to 

demonstrate that they are not significantly adversely 

impacting the habitats. 

28. Code of 

Conduct 

28.1 The Contractor shall have a Code of Conduct for the 

Contractor’s Personnel.  

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 
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understands the consequences of engaging in such prohibited 

behaviors.   

These measures include providing instructions and 

documentation that can be understood by the Contractor’s 

Personnel and seeking to obtain that person’s signature 

acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided 

in languages comprehensible to Contractor’s Personnel, 

Employer’s Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations.   

29.  Security of the 

Site 

29.1 The Contractor shall be responsible for the security of the 

Site, and: 

(a) for keeping unauthorized persons off the Site;  

(b) authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s Personnel, and to any other 

personnel identified as authorized personnel (including 

the Employer’s other contractors on the Site), by a notice 

from the Employer or the Project Manager to the 

Contractor. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for 

the Project Manager’s No-objection a security management 

plan that sets out the security arrangements for the Site. 

The Contractor shall (i) conduct appropriate background checks 

on any personnel retained to provide security; (ii) train the 

security personnel adequately (or determine that they are 

properly trained) in the use of force (and where applicable, 

firearms), and appropriate conduct towards Contractor’s 
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Personnel, Employer’s Personnel and affected communities; 

and (iii) require the security personnel to act within the 

applicable Laws and any requirements set out in the 

Specification.  

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for 

preventive and defensive purposes in proportion to the nature 

and extent of the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specifications 

B.  Time Control 

30. Program and 

Progress 

Reports 

30.1 Within the time stated in the SCC, after the date of the Letter 

of Acceptance, the Contractor shall submit to the Project 

Manager for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities 

in the Works. In the case of a lump-sum contract, the activities 

in the Program shall be consistent with those in the Activity 

Schedule. The Project Manager’s approval of the Program 

shall not alter the Contractor’s obligations. The Contractor 

may revise the Program and submit it to the Project Manager 

again at any time.  A revised Program shall show the effect of 

Variations and Compensation Events. 

30.2 An update of the Program shall be a program showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

30.3 The Contractor shall monitor progress of the Works  and 

submit to the Project manager progress report and any 

updated Program showing the actual progress achieved and 

the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of 

the activities, at intervals no longer than the periods stated in 

the SCC. If the Contractor does not submit an updated 
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Program within this period, the Project Manager may withhold 

the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Program has 

been submitted. In the case of lump-sum  Contract, the 

Contractor shall provide an updated Activity Schedule within 

14 days of being instructed to by the Project Manager. 

30.4 Unless otherwise stated in the Specification, each progress 

report shall include the Environmental and Social (ES) metrics 

set out in Appendix B.   

30.5 In addition to the progress reports, the Contractor shall inform 

the Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, 

the public, Employer’s Personnel or Contractor’s Personnel. 

This includes, but is not limited to, any incident or accident 

causing fatality or serious injury; significant adverse effects or 

damage to private property; or any allegation of SEA and/or 

SH. In case of SEA and/or SH, while maintaining confidentiality 

as appropriate, the type of allegation (sexual exploitation, 

sexual abuse or sexual harassment), gender and age of the 

person who experienced the alleged incident should be 

included in the information. 

The Contractor, upon becoming aware of the allegation, 

incident or accident, shall also immediately inform the Project 

Manager of any such incident or accident on the 

Subcontractors’ or suppliers’ premises relating to the Works 

which has or is likely to have a significant adverse effect on the 

environment, the affected communities, the public, Employer’s 

Personnel, or Contractor’s, its Subcontractors’ and suppliers’ 

personnel. The notification shall provide sufficient detail 

regarding such incidents or accidents. The Contractor shall 

provide full details of such incidents or accidents to the Project 

Manager within the timeframe agreed with the Project 

Manager.  
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The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the 

Contractor of any incidents or accidents referred to in this 

Subclause. 

31. Extension of 

the Intended 

Completion 

Date 

31.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued 

which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the Contractor taking 

steps to accelerate the remaining work, which would cause 

the Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how much 

to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon 

the effect of a Compensation Event or Variation and 

submitting full supporting information. If the Contractor has 

failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended 

Completion Date. 

32. Acceleration 32.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration 

from the Contractor. If the Employer accepts these proposals, 

the Intended Completion Date shall be adjusted accordingly 

and confirmed by both the Employer and the Contractor. 

32.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the 

Contract Price and treated as a Variation. 

33. Delays 

Ordered by the 

Project 

Manager 

33.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 
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34. Management 

Meetings 

34.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting. The business of a 

management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

34.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken shall be 

decided by the Project Manager either at the management 

meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

35. Early Warning 35.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances 

that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as 

reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such 

an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

C.  Quality Control 

36. Identifying 

Defects 

36.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor’s responsibilities. The 

Project Manager may instruct the Contractor to search for a 
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Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

37. Tests 37.1 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. If there is 

no Defect, the test shall be a Compensation Event. 

38. Correction of 

Defects 

38.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects 

remain to be corrected. 

38.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified 

by the Project Manager’s notice. 

39. Uncorrected 

Defects 

39.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

D.  Cost Control 

40. Contract Price 40.1 The Bill of Quantities shall contain priced items for the Works 

to be performed by the Contractor. The Bill of Quantities is 

used to calculate the Contract Price. The Contractor will be 

paid for the quantity of the work accomplished at the rate in 

the Bill of Quantities for each item. 

41. Changes in the 

Contract Price 

41.1 If the final quantity of the work done differs from the quantity 

in the Bill of Quantities for the particular item by more than 

25 percent, provided the change exceeds 1 percent of the 

Initial Contract Price, the Project Manager shall adjust the rate 

to allow for the change. The Project Manager shall not adjust 

rates from changes in quantities if thereby the Initial Contract 
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Price is exceeded by more than 15 percent, except with the 

prior approval of the Employer. 

41.2 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

42. Variations 42.1 All Variations shall be included in updated Programs 

produced by the Contractor. 

42.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do 

so by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be 

given within seven (7) days of the request or within any longer 

period stated by the Project Manager and before the 

Variation is ordered. 

42.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the 

Contractor’s costs. 

42.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and 

the Variation shall be treated as a Compensation Event. 

42.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  

42.6 If the work in the Variation corresponds to an item 

description in the Bill of Quantities and if, in the opinion of 

the Project Manager, the quantity of work above the limit 

stated in GCC Sub-Clause 41.1 or the timing of its execution 

do not cause the cost per unit of quantity to change, the rate 

in the Bill of Quantities shall be used to calculate the value of 

the Variation. If the cost per unit of quantity changes, or if the 
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nature or timing of the work in the Variation does not 

correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the 

relevant items of work.  

42.7 Value Engineering: The Contractor may prepare, at its own 

cost, a value engineering proposal at any time during the 

performance of the contract. The value engineering proposal 

shall, at a minimum, include the following; 

(a) the proposed change(s), and a description of the 

difference to the existing contract requirements; 

(b) a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle cost) the Employer may incur in implementing 

the value engineering proposal;  

(c) a description of any effect(s) of the change on 

performance/functionality; and  

(d) a description of the proposed work to be performed, a 

program for its execution and sufficient ES information 

to enable an evaluation of ES risks and impacts. 

The Employer may accept the value engineering proposal if the 

proposal demonstrates benefits that: 

(a) accelerates the contract completion period; or 

(b) reduces the Contract Price or the life cycle costs to the 

Employer; or 

(c) improves the quality, efficiency, safety or sustainability 

of the Facilities; or 

(d)  yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 

and results in: 
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(a) a reduction of the Contract Price; the amount to be paid 

to the Contractor shall be the percentage specified in 

the SCC of the reduction in the Contract Price; or 

(b) an increase in the Contract Price; but results in a 

reduction in life cycle costs due to any benefit described 

in (a) to (d) above, the amount to be paid to the 

Contractor shall be the full increase in the Contract Price. 

43. Cash Flow 

Forecasts 

43.1 When the Program, is updated, the Contractor shall provide 

the Project Manager with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as 

defined in the Contract, converted as necessary using the 

Contract exchange rates. 

44. Payment 

Certificates 

44.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less 

the cumulative amount certified previously. 

44.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the 

Contractor. 

44.3 The value of work executed shall be determined by the 

Project Manager. 

44.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed. 

44.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

44.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

44.7 If the Contractor was, or is, failing to perform any ES 

obligations or work under the Contract, the value of this work 

or obligation, as determined by the Project Manager, may be 
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withheld until the work or obligation has been performed, 

and/or the cost of rectification or replacement, as determined 

by the Project Manager, may be withheld until rectification or 

replacement has been completed. Failure to perform 

includes, but is not limited to the following:   

(a) failure to comply with any ES obligations or work 

described in the Works’ Requirements which may 

include: working outside site boundaries, excessive dust, 

failure to keep public roads in a safe usable condition, 

damage to offsite vegetation, pollution of water courses 

from oils or sedimentation, contamination of land e.g. 

from oils, human waste, damage to archeology or 

cultural heritage features, air pollution as a result of 

unauthorized and/or inefficient combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix 

B), or failure to submit such reports in a timely manner; 

(f) failure to implement remediation as instructed by the 

Project Manager within the specified timeframe (e.g. 

remediation addressing non-compliance/s).  

45. Payments 45.1 Payments shall be adjusted for deductions for advance 

payments and retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager 

within 28 days of the date of each certificate. If the Employer 

makes a late payment, the Contractor shall be paid interest 

on the late payment in the next payment. Interest shall be 

calculated from the date by which the payment should have 
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been made up to the date when the late payment is made at 

the prevailing rate of interest for commercial borrowing for 

each of the currencies in which payments are made. 

45.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment 

as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been 

certified in the absence of dispute. 

45.3 Unless otherwise stated, all payments and deductions shall 

be paid or charged in the proportions of currencies 

comprising the Contract Price. 

45.4 Items of the Works for which no rate or price has been 

entered in shall not be paid for by the Employer and shall be 

deemed covered by other rates and prices in the Contract. 

46. Compensation 

Events 

46.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site 

by the Site Possession Date pursuant to GCC Sub-Clause 

20.1. 

(b) The Employer modifies the Schedule of Other 

Contractors in a way that affects the work of the 

Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specification, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 
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the Letter of Acceptance from the information issued to 

bidders (including the Site Investigation Reports), from 

information available publicly and from a visual 

inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay 

or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

46.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

46.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager’s own forecast. The 

Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 
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46.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer’s interests are adversely affected by 

the Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

47. Tax 47.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 

days before the submission of bids for the Contract and the 

date of the last Completion certificate. The adjustment shall 

be the change in the amount of tax payable by the 

Contractor, provided such changes are not already reflected 

in the Contract Price or are a result of GCC Clause 49. 

48. Currencies 48.1 Payments will be made in the National currency of the 

Employer. 

49. Price 

Adjustment 

49.1 Prices shall be adjusted for fluctuations in the cost of inputs 

only if provided for in the SCC. If so provided, the amounts 

certified in each payment certificate, before deducting for 

Advance Payment, shall be adjusted by applying the 

respective price adjustment factor to the payment amounts.  

P = A + B  Im/Io 

where: 

 P is the adjustment factor for the portion of the Contract 

Price payable. 

 A and B- are coefficients7 specified in the SCC, 

representing the nonadjustable and adjustable portions, 

respectively, of the Contract Price payable and 

 Im is the index prevailing at the end of the month being 

invoiced and Io is the index prevailing 28 days before Bid 

opening for inputs payable; 

 
7  The sum of the two coefficients A and B should be 1 (one) in the 

formula.   Coefficient A, for the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) 

to take account of fixed cost elements or other nonadjustable components.  . 
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49.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an 

adjustment made in the next payment certificate. The index 

value shall be deemed to take account of all changes in cost 

due to fluctuations in costs. 

50. Retention 50.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the SCC until Completion 

of the whole of the Works. 

50.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC Sub-Clause 57.1, 

half the total amount retained shall be repaid to the 

Contractor and half when the Defects Liability Period has 

passed and the Project Manager has certified that all Defects 

notified by the Project Manager to the Contractor before the 

end of this period have been corrected. The Contractor may 

substitute retention money with an “on demand” Corporation 

guarantee. 

51. Liquidated 

Damages 

51.1 The Contractor shall pay liquidated damages to the Employer 

at the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  

The total amount of liquidated damages shall not exceed the 

amount defined in the SCC. The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

51.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct 

any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  The Contractor shall 

be paid interest on the overpayment, calculated from the 

date of payment to the date of repayment, at the rates 

specified in GCC Sub-Clause 45.1. 
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52. Bonus 52.1 The Contractor shall be paid a Bonus calculated at the rate 

per calendar day stated in the SCC for each day (less any 

days for which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date. The 

Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

53. Advance 

Payment 

53.1 The Employer shall make advance payment to the Contractor 

of the amounts stated in the SCC by the date stated in the 

SCC, against provision by the Contractor of an Unconditional 

Corporation Guarantee in a form and by a Corporation 

acceptable to the Employer in amounts and currencies equal 

to the advance payment. The Guarantee shall remain 

effective until the advance payment has been repaid, but the 

amount of the Guarantee shall be progressively reduced by 

the amounts repaid by the Contractor. Interest shall not be 

charged on the advance payment. 

53.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract. The 

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

53.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages 

of the Works on a payment basis. No account shall be taken 

of the advance payment or its repayment in assessing 

valuations of work done, Variations, price adjustments, 

Compensation Events, Bonuses, or Liquidated Damages. 

54. Securities 54.1 The Performance Security, and if so specified in the SCC an 

environmental and social (ES) performance security, shall be 

provided to the Employer no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount 
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specified in the SCC, by a Corporation or surety acceptable 

to the Employer, and denominated in the types and 

proportions of the currencies in which the Contract Price is 

payable. The Performance Security shall be valid until a date 

28 days from the date of issue of the Certificate of 

Completion in the case of a Corporation Guarantee, and until 

one year from the date of issue of the Certificate of 

Completion in the case of a Performance Bond. 

55. Dayworks 55.1 If applicable, the Dayworks rates in the Contractor’s Bid shall 

be used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in 

that way. 

55.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

55.3 The Contractor shall be paid for Dayworks subject to 

obtaining signed Dayworks forms. 

56. Cost of Repairs 56.1 Loss or damage to the Works or Materials to be incorporated 

in the Works between the Start Date and the end of the 

Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

E.  Finishing the Contract 

57. Completion 57.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the 

Works is completed. 

58. Taking Over 58.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a Certificate of 

Completion. 
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59. Final Account 59.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment that 

is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, 

the Project Manager shall issue within 56 days a schedule 

that states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on 

the amount payable to the Contractor and issue a payment 

certificate. 

60. Operating and 

Maintenance 

Manuals 

60.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by 

the dates stated in the SCC. 

60.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the SCC pursuant to GCC 

Sub-Clause 60.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the 

amount stated in the SCC from payments due to the 

Contractor. 

61. Termination 61.1 The Employer or the Contractor may terminate the Contract 

if the other party causes a fundamental breach of the 

Contract. 

61.2 Fundamental breaches of Contract shall include, but shall 

not be limited to, the following: 

 (a) the Contractor stops work for 28 days when no 

stoppage of work is shown on the current Program and 

the stoppage has not been authorized by the Project 

Manager; 
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(b) the Project Manager instructs the Contractor to delay 

the progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made 

Corporationrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a 

reasonable period of time determined by the Project 

Manager; 

(f) the Contractor does not maintain a Security, which is 

required;  

(g) the Contractor has delayed the completion of the 

Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined 

in the SCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in   

paragraph 2.2 a of the Appendix A to the GCC, in 

competing for or in executing the Contract, then the 

Employer may, after giving fourteen (14) days written 

notice to the Contractor, terminate the Contract and 

expel him from the Site. 

61.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

 61.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the 

Site as soon as reasonably possible. 
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 61.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than 

those listed under GCC Sub-Clause 61.2 above, the Project 

Manager shall decide whether the breach is fundamental or 

not. 

62. Payment upon 

Termination 

62.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project Manager 

shall issue a certificate for the value of the work done and 

Materials ordered less advance payments received up to the 

date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as specified 

in the SCC. Additional Liquidated Damages shall not apply.  

If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be a 

debt payable to the Employer. 

62.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for 

the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and 

the Contractor’s costs of protecting and securing the Works, 

and less advance payments received up to the date of the 

certificate. 

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 

64. Release from 

Performance 

64.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the 

Employer or the Contractor, the Project Manager shall certify 

that the Contract has been frustrated. The Contractor shall 

make the Site safe and stop work as quickly as possible after 
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receiving this certificate and shall be paid for all work carried 

out before receiving it and for any work carried out 

afterwards to which a commitment was made. 

65. Suspension of 

Corporation 

Loan or Credit 

65.1 In the event that the Corporation suspends the Loan or 

Credit to the Employer, from which part of the payments to 

the Contractor are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Corporation’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub-

Clause 45.1, the Contractor may immediately issue a 

14-day termination notice. 
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Section 8:  Special Conditions of Contract 
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 

GCC. 
 

GCC Clause 

Reference  

Special Condition of Contract 

GCC 1.1 (d) The financing institution is: Eswatini Water Services Corporation 

GCC 1.1 (r) The Employer is  

Eswatini Water Services Corporation 

P.O Box 20 

Mbabane 

 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall 

be: 3 months 

GCC 1.1 (y) The Project Manager is: 

Eswatini Water Services Corporation  

GCC 1.1 

(aa) 

The sites are located at Simunye in the Lubombo Region  

-  

GCC 1.1 

(dd) 

The Start Date shall be: 1 week following the signature of the 

contract 

GCC 1.1 

(hh) 

The Works are not lotted. But they are as per BOQ and 

determined scope of works.   

GCC 2.2 Sectional Completions are not allowed.  

GCC 2.3(i) The following documents also form part of the Contract:  

Contractors Methodology 

Contractor works program 

Contractors E&S methodologies/strategies 

GCC 3.1  The language of the contract is English  

GCC 5.1 The Project Manager may not delegate any of his duties and 

responsibilities. 
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GCC 8.1 Schedule of other contractors: N/A 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(i) (a)for loss or damage to the Works, Plant and Materials: 

E500,000.00 

(b) for personal injury or death:  

(ii) of the Contractor’s employees: E150,000.00 

(iii) of other people:  E250,000.00. 

GCC 14.1 Site Data are: N/A 

GCC 20.1 The Site Possession Date(s) shall be: at commencement date  

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: To be determined at 

contract signing.  

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the 

Adjudicator: TBD 

GCC 24.4 Institution whose arbitration procedures shall be used: 

Association of Arbitrators Southern Africa  

B. Time Control 

GCC 30.1 The Contractor shall submit for approval a Program for the 

Works within 5 business days from the date of the Letter of 

Acceptance. 

GCC 30.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated 

Program is N/A 

The period for submission of progress reports is 30 days. 

C. Quality Control 

GCC 38.1 The Defects Liability Period is: 365 days. 
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D. Cost Control 

GCC 42.7 If the value engineering proposal is approved by the Employer, 

the amount to be paid to the Contractor shall be 5% of the 

reduction in the Contract Price.  

GCC 48.1 The currency of the Employer’s Country is: Lilangeni 

GCC 49.1 The Contract is not subject to price adjustment in accordance with 

GCC Clause 45, and the following information regarding 

coefficients does not apply. 

GCC 50.1 The proportion of payments retained is: 10% 

GCC 51.1 The liquidated damages for the whole of the Works are 0.1% of 

the final Contract Price per day. The maximum amount of 

liquidated damages for the whole of the Works is 10% of the final 

Contract Price. 

GCC 52.1 The Bonus for the whole of the Works is N/A per day. The 

maximum amount of Bonus for the whole of the Works is N/A of 

the final Contract Price. 

GCC 53.1 The Advance Payments shall be: 10% of the contract amount and 

shall be paid to the Contractor no later than 60 days following the 

submission and approval of an advance payment guarantee 

GCC 54.1 The Performance Security will be in the form of a “demand 

guarantee” or “performance bond” in the amount(s) of 10% percent 

of the Accepted Contract Amount and in the same currency of the 

Accepted Contract Amount.  

The ES Performance Security will be in the form of a “demand 

guarantee” in the amount(s) of 1% of the Accepted Contract 

Amount and in the same currency of the Accepted Contract 

Amount. 
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E. Finishing the Contract 

GCC 60.1 The date by which operating and maintenance manuals are 

required is within 1 month before the end of the contract period 

The date by which “as built” drawings are required is on completion 

of the contract. 

GCC 60.2 The amount to be withheld for failing to produce “as built” 

drawings and/or operating and maintenance manuals by the date 

required in GCC Sub-Clause 60.1 is SZL 20,000.00 

GCC 61.2 (g) The maximum number of days is: 100 days   

GCC 62.1 The percentage to apply to the value of the work not completed, 

representing the Employer’s additional cost for completing the 

Works, is 10% 
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Contract Agreement 
 

Procurement Reference No:   
 

THIS CONTRACT AGREEMENT made this ________ day of _______________________, 

_____, between _________________________________of __________________________ 

(hereinafter “the Procuring Entity - PE”), of the one part, and _______________________ of 

______________________________ (hereinafter “the Contractor”), of the other part. 

Whereas the PE is desirous that the Contractor executes _________________________ 

(hereinafter called “the Works”) and the PE has accepted the Tender by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein for the 

Contract Price of Eswatini Lilangeni  _________________________.  

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Contract Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract referred to. 

2.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Contract Agreement shall prevail over all other Contract 

documents.  

(a) the Contractor’s Tender; 

(b) the Special Conditions of Contract;  

(c) the General Conditions of Contracts; 

(e) the Scope of works; 

(f) the Drawings; and 

(g) the completed Schedules. 

3. In consideration of the payments to be made by the PE to the Contractor as indicated in 

this Contract, the Contractor hereby covenants with the Procuring Entity to execute and 

complete the Works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The PE hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein the Contract Price of 

____________________ or such other sum as may become payable under the provisions 

of the Contract, at the times and in the manner prescribed by the Contract. 

5. The Contract Price or such other sum as may be payable shall be paid __________ in 

Eswatini Lilangeni , __________ in ____________________ and __________ in 

____________________. 

IN WITNESS whereof the parties thereto have caused this Contract to be executed in accordance 

with the law specified in the Special Conditions of Contract on the day, month and year indicated 

above. 

Signed by ___________________________ (for the Procuring Entity) 

Name: _______________________________ Position: ________________________ 

 

In the presence of: 
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Name: _______________________________ Position: ________________________ 

Signed by _____________________________ (for the Contractor) 

Name: _______________________________ Position: ________________________ 

 

In the presence of: 

Name: _______________________________ Position: ________________________ 
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Performance Security 
[The Performance Security should be on the letterhead of the issuing Financial Institution and should 

be signed by a person with the proper authority to sign documents that are binding on the Financial 

Institution. The draft is for an unconditional Security. The amount of the guarantee must represent the 

percentage of the Contract Price specified in the Contract and should be denominated either in the 

currency(ies) of the Contract or in a freely convertible currency acceptable to the Procuring Entity]. 

 

Date: [insert date (as day, month and year) of Performance Security] 

Procurement Reference No: [insert Procurement Reference Number] 

 

To: [insert complete name and address of Procuring Entity] 

WHEREAS [insert name and address of Contractor] (hereinafter called “the Contractor”) has 

undertaken, pursuant to the Contract referenced above, dated [insert date (as day, month and 

year) of contract] to execute [insert brief description of Works] (hereinafter called “the 

Contract”); 

 

AND WHEREAS it has been stipulated by you in the aforementioned Contract that the 

Provider shall furnish you with a demand guarantee issued by a financial institution for the sum 

specified therein as security for compliance with the Provider’s performance obligations in 

accordance with the Contract; 

 

AND WHEREAS the undersigned [insert complete name of Guarantor], legally domiciled in 

[insert complete address of Guarantor], (hereinafter the “Guarantor”}, have agreed to give the 

Contractor a security; 

 

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of 

the Contractor, up to a total of [insert currency and amount of Guarantee in words and figures], 

such sum being payable in the types and proportions of currencies in which the Contract Price 

is payable, and we undertake to pay you, upon your first written demand declaring the 

Contractor to be in default under the Contract, without cavil or argument, any sum or sums 

within the limits of [insert currency and amount of Guarantee in words and figures] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand or the 

sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any such change, addition, or modification. 
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This Guarantee shall remain in force up to and including _________________ [insert date: 

day, month, year] 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

758, except that Sub-article 20(a) is hereby excluded. 

 

Name: [insert complete name of person signing the Performance Security]  

In the capacity of [insert legal capacity of person signing the Performance Security]  

 

Signed: [signature of person whose name and capacity are shown above] 

Duly authorized to sign the Performance Security for and on behalf of: [insert complete name 

of Financial Institution] 

Dated on _______ day of __________________, _______ [insert date of signing] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 Insert the date twenty-eight (28) days after the intended completion date as stated in SCC 22.1. In the event of 

an extension of the intended completion date, the Entity shall request for an extension of this guarantee from the 

contractor. The request for extension shall be in writing and must be made prior to the expiration date stated in 

the guarantee. 
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Advance Payment Security  

[The Advance Payment Security should be on the letterhead of the issuing Financial Institution and 

should be signed by a person with the proper authority to sign documents that are binding on the 

Financial Institution. The amount of the security is to be inserted by the Financial Institution and must 

represent the amount of the Advance Payment and be denominated either in the currency(ies) of the 

Advance Payment as specified in the Contract, or in a freely convertible currency acceptable to the 

PE]. 

Date: [insert date (as day, month, and year) of Payment Security] 

Procurement Reference No.: [insert Procurement Reference Number] 

 

To: [insert complete name and address of Procuring Entity] 

In accordance with the payment provision included in the Contract referenced above, in relation 

to advance payments, [insert complete name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with the PE a Bank Guarantee to guarantee its proper and 

faithful performance of the obligations imposed by said Clause of the Contract, in the amount 

of [insert currency and amount of guarantee in words and figures]. 

 

We, the undersigned [insert complete name of Guarantor], legally domiciled in [insert full 

address of Guarantor] (hereinafter “the Guarantor”), as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the 

payment to the PE on its first demand without whatsoever right of objection on our part and 

without its first claim to the Contractor, in the amount not exceeding [insert currency and 

amount of guarantee in words and figures]. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may 

be made between the PE and the Contractor, shall in any way release us from any liability under 

this Guarantee, and we hereby waive notice of any such change, addition, or modification. 

 

This Security shall remain valid and in full effect from the date of the advance payment under 

the Contract until the PE receives full repayment of the same amount from the Contractor. 

 

Name: [insert complete name of person signing the Payment Security] 

In the capacity of [insert legal capacity of person signing the Payment Security]  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

758, except that Sub-article 20(a) is hereby excluded. 

 

Signed: [signature of person whose name and capacity are shown above] 

Duly authorized to sign the Payment Security for and on behalf of: [insert complete name of 

the Financial Institution] 

Dated on _______ day of __________________, _______ [insert date of signing]  


