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ABBREVIATIONS / ACRONYMS 

 
 
ESR – Eswatini Railways 
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GST – General Sales Tax 
VAT – Value Added Tax 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page | 5  

 

1. COMPANY BACKGROUND 

 
1.1. Introduction 

 
Eswatini Railways is a parastatal organization that provides transport services for 
import and export commodities as well as transit cargo. It is rated one of the best 
railways in the SADC region in terms of transit time, reliability, and predictability. It 
links Swaziland’s main industrial centres with the railway systems of South Africa, 
Mozambique, and other SADC countries that trade with overseas markets. This 
railway owns and maintains the infrastructure, rolling stock and operates a 301km 
rail network. 

ESR seeks to engage competent and suitable service provider for the Construction 
of the Mpaka ICD Sugar Loading Warehouse.  

 

1.2. ESR Values are: 

 
 

 
 
 
 
The value of accountability drives ESR to honestly adhere to a procurement process 
that is in line with international best practice, aimed at maintaining a fair and 
transparent tendering process. The tender document therefore includes all the 
necessary forms and conditions of contract and will therefore become the terms and 
conditions of contract once an award has been made. 
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1.3. PROJECT SPECIFICATIONS  

1.3.1. Description of the Works  

The operations at the Mpaka ICD require an extended shed to enable offloading 

bagged sugar on all weather conditions. Therefore, purpose of this tender is to 

procure a suitably qualified Structural Steel Fabrication, Fixing & Erection Works 

Specialists Works Contractors for the construction of 4080m2 Sugar Loading 

Warehouse at Mpaka ICD. The contractor must be registered with the construction 

Industry council (CIC) under category BSe-1 and BSe-3 Categories, as required by 

law. 

 
1.3.2. Scope of Works  

Perform all earthworks, concrete work, blockworks, structural steel frameworks 
(fabrication and installation) work, and painting work, to name a few, as the full 
scope is detailed in the Project specification and BoQ. Bidders are also advised to 
read the attached drawings, as well as the project specification and the BoQ, to 
ensure that all requirements are met when preparing their bids for the works. The 
intended completion date is not more than 4 months from commencement date. 

 

1.3.3. Major Items of Works 

The major items of work to be executed under this contract include 
the following:  

i. The establishment of Contractor’s camps and plant on site 
ii. Setting out of works including level control. 
iii. The relocation of and protection of existing services. 
iv. Clearing and grubbing of the areas on which construction is to take 

place. 
v. Construction of the building 
vi. Finishes 
vii. Electrical & Mechanical works. 
viii. Maintenance of the works for a period of twelve (12) months 

 

 
 

 

 

 

 

 

 

 



Page | 7  

 

PROJECT SPECIFICATIONS  

MATTERS RELATING TO THE STANDARD SPECIFICATIONS  

This part of the Project Specifications deals with matters relating to the Standard 

Specifications. Where reference is made in the Standard Specifications to the 

Project Specifications, this part shall also contain the relevant information, e.g. the 

requirements where a choice of materials or construction methods are provided for in 

the Standard Specifications  

 

A.1. Climatic Conditions 

The project is located at Mpaka at Malindza and the Climatic conditions on the 
site are typical of those prevailing in the Eswatini Lowveld Region. Average 
annual rainfall is approximately 500mm of which the majority falls between 
October and March.  Summer months are hot and humid with frequent rain 
whilst winter months are generally warm and dry. 

 

A.2.  Access 

Access for construction to the site will be via the MR 3 road from Manzini to 
Siteki. Make a right turn after the Road Over Rail Bridge at Mpaka and 
immediately turn right to the Mpaka Station access road there will be a gravel 
road on your left take that road it will lead you straight to Mpaka ICD site.   

 

A.3.  Nature of Ground and Subsoil Conditions 

 Natural Ground 

Essentially the soil conditions consist of very fine in-situ gravel material.  The 
provision of this data does not relieve the Contractor of his responsibilities in 
terms of the General Conditions of Contract to satisfy himself concerning all 
matters relating to site soil conditions. 

 Construction Material 

The Contractor shall be responsible for identifying sources of suitable borrow 
materials, obtaining the necessary permission and permits, and for payment 
of all royalties due on materials obtained on or off site.  He will also be 
required to obtain approval from the Engineer for each source of materials as 
detailed in the relevant sections of these Specifications. 

 

 A.4.  Royalties  
Royalties are payable on sand, stone and gravel used for construction. Where 
royalties are paid by the Contractor, and they should be included as a 
Provisional Sum in the tendered rates of which if exceeded shall not be 
paid unless authorized by the Engineer.  
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A.5.  Access, Construction and Service Roads 

Any and all existing roads utilized for construction purposes shall be strictly 
maintained in their original condition. Should any road be damaged by the 
Contractor, it shall be immediately reinstated to its original condition at his 
expense. 

Dust on site by the Contractor shall be suppressed through continuous 
watering. 

The responsibility for ensuring that all anticipated costs in the above regard 
for all affected roads and access are included in this Quotation rests with the 
Bidder. The affected roads vary in typical standard, and both surfaced and 
unsurfaced roads are present. The Bidder shall make full allowance for this 
work in his Quotation submission and all costs shall be included in the listed 
items.  

 

A.6.  Site Facilities Available 

 Source of Water Supply 

The Contractor will be required to make his own arrangements for obtaining 
both domestic and construction water. 

 Source of Power Supply 

The Contractor will be required to make his own arrangements for a 
temporary electrical connection. 

 Location of Construction Camp 

The Contractor’s construction camp may be located in the vicinity of the area 
designated for such by the Engineer. The Contractor is to provide a separate 
fenced-off compound within this area. 

 Accommodation for Workers 

Neither housing nor shelters are available for the Contractor's employees, and 
the Contractor shall make his own arrangements to house his employees and 
transport them to site. 

 

A.7. Site Facilities Required 

 Temporary Offices 

Accommodation for the Engineer’s staff is not required on site, however the 
Contractor shall provide a suitably furnished office, as part of his own 
establishment, for the conduction of site meetings. 

 

 Sanitary Facilities 

The Contractor shall provide and maintain adequate ablution facilities, using 
chemical toilets with a flushing mechanism and a hand basin at the site camp 
for his employees and visitors. 
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  A.8.  Features Requiring Special Attention 
 

   Flexibility of Construction Activities 

All construction activities are under the direct control of the Engineer and as 

such the Engineer has the right to instruct the Contractor to 

deviate/adjust/direct/modify the Contractor's schedule and/or activities to 

serve the best interest of the project.  The Contractor shall be flexible and 

able to adapt to changing circumstances. 

   Quality control and quality assurance measures 

It will be the full responsibility of the Contractor to undertake appropriate 

quality control and quality assurance measures on Site.  The Contractor shall 

submit to the Engineer for approval before the commencement of any major 

activity, his proposed quality control assurance methodology and proceedings 

to be observed during the Contract.  Should the Engineer deem the QA 

system to be inadequate to ensure construction to specification, the 

Contractor shall adapt the system to conform. The Engineer shall audit the 

Contractor's QA system on a regular basis to ensure that adequate 

independent checks and tests are being carried out and to ensure that the 

Contractor's own controls are sufficient to identify any possible quality 

problems which could cause a delay on the project, or construction outside 

specification. 

The Contractor shall keep a life cycle history, in check-list format, of the 

following aspects, inter-alia (The actions, tests, results, remedial measures 

etc taken and the dates on which they were executed shall be described) 

1) Vegetation clearing. 

Topsoil stripping: Conservation, stockpiling, reinstatement 

thickness. 

Services: Position, authority informed, damage, 

protection. 

Survey: Pre-excavation, setting out, ground levels. 

Excavation: Width, profile, water, 

Underground services Position, jointing invert level. 

Blocks/ Concrete works: Slump, cube strength, curing. 

Roofing works  

Flooring 
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Finishes 

Electricals Quality, EEC approvals 

Paintings 

Plumbing Quality control test 

Materials Compliance with specification. 

Existing Services 

 

The Contractor shall make himself acquainted with the position of all existing 
services before any excavation or other work likely to affect the existing 
services is commenced.  

The Contractor will be held responsible for any damage to existing services 
caused by or arising out of his operations and any damage shall be made 
good at his own expense. 

In as much as their positions are known, existing services will be indicated on 
the construction plans. 

  

A.9. Site supervision and testing 

The Contractor shall ensure that sufficient qualified and experienced 
supervisory staff, the required transport, instruments, equipment and tools are 
available to control his own workmanship.  The Engineer or his representative 
will not act as foreman or surveyor and in instances where this should be 
required due to inadequate/inexperienced supervision, the cost thereof shall be 
borne by the Contactor. 

The Contractor shall furnish the Employer and the Engineer with a list of 
addresses and telephone numbers of key personnel in the Contractor's 
organization who may be contacted in an emergency both during and outside 
normal office working hours.  This list will be required prior to any payments. 

Key personnel listed above will be available for the duration of the Contract and 
may not be removed or re-allocated by the Contractor without the written 
permission of the Engineer. 

 

A.10. Ordering of accessories 

The Contractor shall check all dimensions and quantities shown on the 
drawings and/or in the Schedule of Quantities.  The dimensions and quantities 
of all accessories shall be agreed upon between the Contractor and the 
Engineer before said accessories are ordered. 

On acceptance of his Quotation the Contractor is to ascertain if all materials 
and equipment to be supplied can be obtained in South Africa and if not, the 
Contractor is to take steps to import the same so that the Works are not 
delayed.  Delay in the Works owing to non-delivery of materials and equipment 
will not be considered a cause for delay in completing the Works. 
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A.11. Restriction on blasting 

 Blasting shall only be permitted on the instruction of the Engineer. 

 

A.12. Site Meetings 

The Engineer will hold regular site meetings and keep and circulate minutes.  
The Contractor shall attend and shall ensure that all Sub-Contractors are 
represented. 

A.13. Drawings 

All construction drawings issued from time to time must be properly mounted on 
suitable material and kept in a good condition.  Any drawings becoming 
bleached or otherwise obscured so that they cannot be properly read must be 
replaced.  All drawings issued for construction shall have the date of issue 
clearly stamped on, the receipt thereof shall be acknowledged in writing by the 
Contractor. 

Any errors due to misreading of damaged or obscured drawings or superseded 
drawings shall be made good by the Contractor at his own expense.  The 
Contractor shall keep a register of drawings of the Site which shall be brought 
up to date, at least once a week.  Any drawings required must be brought to the 
attention of the Engineer, in writing, at least one month in advance of date 
required. 

A.14. Existing Services 

The Contractor shall obtain copies of record drawings showing the location of 
services from all the relevant authorities and all services indicated on these 
plans shall be deemed to be indicated on the Contract drawings as per the 
standard specifications. 

The Contractor shall take particular care to avoid damage to all services on 
the site and shall carefully expose existing pipes and underground cables at 
intervals so as to determine their exact depth and location before 
commencing excavation in the immediate vicinity. 

 

A.15. Survey Beacons 

All known survey beacons will be shown to the Contractor on site at the 
handover meeting and noted.  

 

A.16. Spoiling Locations 

Contractor will be required to identify suitable spoiling locations and obtain 
permission for their use. He will also be responsible for meeting all costs 
arising from the use of a particular dumping site. 

The Contractor is to obtain approval from the Engineer for the use of each 
spoiling location before utilising it. 
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A.17. Ground Conditions 

The Contractor will be responsible for keeping excavations free from ground 
water and for the safety of such excavations.  

 

A.18. Rejected work and materials. 

Materials which do not conform to the requirements of the Contract 
Document, are not equal to samples approved by the Employer or Engineer 
or are in any way unsatisfactory or unsuited to the purpose for which they are 
intended, shall be rejected.  Any defective work, whether as the result of poor 
workmanship, use of defective materials, damage through carelessness or 
any other cause, shall be removed within ten (10) days after written notice is 
given by the Employer or Engineer, and the work shall be re-executed by the 
Contractor.  The fact that the Employer or Engineer may have previously 
overlooked such defective work shall not constitute an acceptance of any part 
of it.  Such remedial work shall be for the Contractor's account and no claims 
for extras or extension of time shall be entertained.  

 

A.19. Environmental Control 

The following generic environmental control measures are required to be 
implemented by the Contractor. 

i). General 

The Contractor will be held responsible for any claims or damages 
resulting from incidents such as the following: 
❖ Excessive dust.  Final effluent may be used for dust control. 
❖ Burning of the veld or grazing. 
❖ Damage to fauna and flora. 
❖ Damage to private or rented property. 
❖ Damage to existing or new structures and services. 
❖ Uncontrolled dumping. 
❖ Damage to the works being carried out by subcontractors. 

 

The contractor shall plan and conduct all his construction activities in such 
away that the above incidents are avoided at all costs. 

No burning of the trees and timber will be allowed on the Site.  All 
necessary precautions must be taken to ensure that acceptable noise 
levels are adhered to.  

ii). Alien weed management and land rehabilitation 

Weeds present a threat to the natural vegetation of an area. The 
control of the most aggressive weeds Lantana camara, Acacia 
mearnsii (wattle) and Eucalyptus spp. (gum) would initiate the 
rehabilitation process and also help reduce the rate of spread into 
surrounding areas. 

The further spread of Lantana camara, Acacia mearnsii (wattle) and 
Eucalyptus spp. (gum) into the surrounding vegetation needs to be 
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prevented Refer to the Alien Weed Atlas for Swaziland and the 
Working for Water website for details and advice on alien weed control.  

   http://www.kbraunweb.com/alienplants/specieslist 
 

 

iii). Other generic mitigation measures include:  

The Contractor shall minimize the areas of disturbance outside of the 
construction areas.  

  Avoid clearing any trees over 5m in height.  

The Contractor shall ensure that any topsoil and subsoil excavated during 
construction, is stockpiled. 

The Contractor shall ensure that runoff water exiting the project area is 

done so in a non-erodible manner with stones pitched or concreted drains 

all the way to the   edge of the property and then a miter drain to spread the 

discharge in a non-erodible manner. All culvert outfalls must be protected 

by rock fill (or similar) to minimize erosion.   

Both headwalls of the culverts are to be protected from erosion (usually 

achieved with use of blocks or natural materials)  

The Contractor shall ensure that all disturbed areas are rehabilitated as 

soon as the      disturbing force has been removed.  

If any activity causes complaints from neighboring residents, the Contractor 

shall investigate the source of the noise causing the complaint and make 

counteractive measures to reduce the level of the noise to an acceptable 

level. 

As part of the project and Contractors environmental responsibility, 

rehabilitation of all disturbed areas shall be carried out by the Contractor. 

Such areas include the access roads, Contractors camp and borrow areas.  

The Contractor shall make available rubbish bins at the Contractors site 

offices and works areas. Arrange for the regular removal of collected refuse 

to the refuse dump. Collected waste is to be burned regularly to keep 

volumes down and sanitized. The rubbish pit is to be fenced off to prevent 

scavengers from gaining entry. 

 Contractor is to ensure that workers receive consistent education from the 

Family Life Association of Swaziland (FLAS) or other suitably experienced 

NGO on HIV/AIDS/STDs; freely available condom supplies to be 

maintained on site. 

The Contractor is responsible for the health and safety of his employees and 

as such must abide by all employment, health and safety regulations that 

currently govern this type of project. All disciplinary matters must be handled 

by existing legal structures. 

http://www.kbraunweb.com/alienplants/specieslist
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All temporary structures and their foundations used in any of the 

construction activities must be removed and disposed of in an approved 

manner 

The costs associated with the above generic environmental specifications 

and all other reasonable environmental controls required to ensure a 

clean, healthy and sustainable environment shall be deemed to be 

included in the tendered rates. 

 

 

B.1. PRELIMINARIES  

Agreement is to be the JBCC Series 2000 Principal Building Agreement prepared by 

the Joint Building Contract Committee July 2007 edition 5.0 code 2101 The ASAQS 

Preliminaries (November 2007 Edition) published by the Association of South African 

Quantity Surveyors for use with the said JBCC Principal Building Agreement shall be 

deemed to be incorporated herein. 

 

Tenderers are referred to the abovementioned documents for the full intent and 

meaning of each clause thereof. These clauses are hereinafter referred to by clause 

number and heading only. Where standard clauses or alternatives are not entirely 

applicable to this contract such modifications, corrections or supplements as will 

apply are given under each relevant clause heading and such modifications, 

corrections or supplements shall take precedence notwithstanding anything contrary 

contained in the abovementioned documents. Where any item is not relevant to this 

specific contract such item is marked N/A, signifying "not applicable". 

 

B.2. PREAMBLES FOR TRADES  

The Model Preambles for Trades (1999 Edition) as published by the Association of 

South African Quantity Surveyors shall be deemed to be incorporated in these Bills 

of Quantities and no claims arising from brevity of description of items fully described 

in the said Model Preambles will be entertained. Supplementary preambles are 

incorporated in these Bills of 

 Quantities to satisfy the requirements of this project.  Such supplementary 

preambles shall take precedence over the provisions of the said Model Preambles. 

The contractor's prices for all items throughout these Bills of Quantities must take 
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account of and include for all of the obligations, requirements and specifications 

given in the said Model Preambles and in any supplementary preambles. 

 

B.3. PRINCIPAL BUILDING 

AGREEMENT  

Definitions (A1)  

Definitions and Interpretation  

Objective and Preparation (A2-A14)  

Offer, acceptance and performance obligations  

Documents  

Design Responsibility  

Employer's Agents  

Contractor's Site Representative 

Compliance with laws and regulations  

Works Risk  

Indemnities  

General Insurances  

Special Insurances  

Effecting Insurances  

Assignment  

Security  

Execution (A15- A23)  

Preparation for and execution of the works  

Site and Access  

 

Specific security and access restrictions apply. Refer Section C of Preliminaries.  

Contract Instructions Supervision by the Principal Agent and other Agents is 

intended as a means of checking the interpretation of work done and providing 

clarification and further information where required during the progress of the work. 

 

 Supervision shall not in any way relieve the contractor of his responsibility for 

ensuring that the work is carried out satisfactorily in all aspects, in good time and in 

accordance with the contract.  Although the principal Agent and the other Agents will 
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make spot checks from time to time on dimensions and levels as the work proceeds, 

checking of the setting out, dimensions levels and positioning for all items is the 

contractors responsibility and should any errors occur during the course of or be 

found after completion of the Works, the cost of remedying same will be for the 

Contractor's account. 

 

B.4.Setting out of the Works  

The contractor shall notify the principal agent if any encroachments of adjoining 

buildings, structures, boundaries, etc. exist in order that the necessary 

arrangements may be made for the rectification of any such encroachments.  

 

B.5.Final Completion  

Nothing in clause 26 shall be construed so as to restrict or remove in any way 

the contractor's liability for any latent defects and any insufficiencies in the works 

or materials nor to prescribe the employers common law rights in any way.  

 

B.6.Latent defects liability period  

Sectional Completion Revision of date for Practical completion.  The removal 

and replacement of materials and/or workmanship that do not conform to the 

description shall not constitute grounds for an extension of the construction 

period nor for an adjustment to the contract sum.  

 

Penalty for late or non-completion Payment (A31- A35)  

Interim Payment - Notwithstanding this or any other clause, materials and goods 

stored off site shall not be included in the amount authorised for payment. 

 

Material on site shall be paid to the maximum as determined by the Employers 

Financier.  

 

Clause 31.9: Replace "seven (7) calendar days" with "fourteen (14) calendar 

days."  

 

Adjustment to the Contract Value All fluctuations in costs, with the exception of 

fluctuations in the rate of Value Added Tax, shall be for the account of the 
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contractor. Where prices are submitted by the contractor or n/s subcontractor 

during the progress of the works in respect of contract instructions or in regard to 

a claim under the terms of the contract and notwithstanding the fact that such 

prices may be used in an interim payment certificate, there is to be no 

presumption of acceptance. Should the principal agent wish to accept any such 

prices prior to the issue of the Final Payment Certificate, it shall be in writing. 

CPAP is not applicable.  

 

Recovery of expense or loss  

Final Account and Final Payment  

Payment to other parties  

Termination (A36- A39)  

Termination by Employer - Contractor's default  

Termination by Employer - Loss and damage  

Termination by Contractor - Employer's default  

Termination - cessation of the works  

Disputes (A40) Settlement of Disputes  

 

Clause 41.0 - Post Tender Provisions - The required post tender information 

shall be inserted in the post tender provisions after consultation with the 

contractor.  

 

Contract Agreement (A41-A42) Clause 42.0 - Contractual Agreement. The 

required information of the contracting parties and the amount of the accepted 

contract sum shall be inserted in the contractual agreement for signature of the 

agreement by the contracting parties. 

 

B.7. PRELIMINARIES  

Definitions and interpretation  

Clause 1.0 - Definitions and interpretation Documents  

Clause 2.1 - Checking of documents  

Clause 2.2 - Provisional bills of quantities 
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These bills of quantities are in multiple procurement format - are provisionally 

measured and the subsequent trades are budgetary allowances and selected/ 

nominated subcontract amounts. 

 

Clause 2.3 - Availability of construction documentation the budgetary allowances 

and Selected/nominated subcontract amounts allocated for subsequent trades 

included in this document will be separately procured, based on multiple 

procurement of subcontractors during the construction period. 

 

Previous work and adjoining properties  

Clause 3.1 - Previous work - dimensional accuracy  

Clause 3.2 - Previous work - defects  

Clause 3.3 - Inspection of adjoining properties Samples, shop drawings and 

manufacturer's instructions  

Clause 4.1 - Samples of materials  

Clause 4.2 - Workmanship samples  

Clause 4.3 - Shop drawings  

Clause 4.4 - Compliance with manufacturer's instructions Deposits and fees  

Clause 5.1 - Deposits and fees  

 

Temporary services  

Clause 6.1 - Water  

Clause 6.2 - Electricity  

Clause 6.3 - Telecommunication facilities  

Clause 6.4 - Ablution facilities  

 

Prime cost amounts  

Clause 7.1 - Responsibility for prime cost amounts Special attendance on n/s 

subcontractors  

Clause 8.1 - Special attendance General  

Clause 9.1 - Protection of the works  

Clause 9.2 - Protection/isolation of existing/sectionally occupied Works  

Clause 9.3 - Security of the works  

Clause 9.4 - Notice before covering work  
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Clause 9.5 - Disturbance  

Clause 9.6 - Environmental disturbance  

Clause 9.7 - Works cleaning and clearing  

Clause 9.8 - Vermin  

Clause 9.9 - Overhand work  

 

B.8.Schedule of variables  

Information necessary for elections and completion of those clauses contained in 

the schedule which are necessary for tender purposes is given in Section 2: 

"Contract Data EC" 

 

B.9.SPECIFIC PRELIMINARIES  

Where warranties for materials and/or workmanship are called for, the contractor 

shall obtain a written warranty, addressed to the employer, from the firm 

supplying the materials and/or doing the work and shall deliver same to the 

principal agent on the certified completion of the contract. The warranty shall 

state that workmanship, materials and installation are warranted for a specified 

period from the date of final completion and that any defects that may arise 

during the specified period shall be made good at the expense of the firm 

supplying the materials and/or doing the work, upon written notice to do so. The 

warranty will not be enforced if the work is damaged by defects in the 

construction of the building in which case the responsibility for replacement shall 

rest entirely with the contractor.  

 

B.9.SHOP DRAWINGS  

The contractor and/or nominated/selected sub-contractor shall prepare and 

submit, at his own expense, three (3) copies of shop drawings of all fabricated 

work, working or setting out drawings shop details and schedules to the principal 

agent for approval  prior to commencement of manufacture.  Correction of shop 

drawings shall not constitute a change in scope of work unless the contractor 

notifies the principal agent in writing within seven (7) days and shall not proceed 

with fabrication until so authorized by the architect.  

 

B.10.SAMPLES  
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Samples are physical examples furnished by the contractor to illustrate 

materials, equipment or workmanship and to establish standards by which the 

work will be judged. He contractor shall furnish without delay such samples and 

"mock ups" as may be called for by the architect who may reject all material and 

workmanship not corresponding with the approved samples.  Samples must be 

submitted in duplicate or as instructed and must allow a reasonable time for their 

consideration.  Samples must be properly labelled with the project name and 

location, contractor’s name, the type, finish composition of materials date of 

submission and the contract document reference in which the project is 

identified.  

 

B.11.OVERTIME  

Should overtime be required to be worked for any reason whatsoever, the costs 

of such overtime are to be borne by the contractor unless the principal agent has 

specifically authorized in writing, prior to the execution thereof, that costs for 

such overtime are to be borne by the employer.  

 

B.12.CO-OPERATION OF CONTRACTOR FOR COST CONTROL  

It is specifically agreed that the contractor accepts the obligation of assisting the 

professional consultants in implementing proper cost control in an effort to 

prevent the final building cost from exceeding the budget.  It is specifically 

agreed that the professionals and the contractor will endeavor to agree and sign 

off variations within sixty days of them arising. 

 

B.13.PROPRIETARY BRANDED PRODUCTS  

The contractor shall take delivery of, handle, store, use apply and/or fix all 

proprietary branded products in strict accordance with the manufacturer's 

instruction after consultation with the manufacturer's authorized representative.  

 

B.14.AS-BUILT DRAWINGS  

The position of construction breaks, and the extent of individual concrete pours 

are to be recorded by the contractor on the structural engineer's drawings and 

are to be submitted to the principal agent and the structural engineer for their 

records.  
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B.15.SITE INSTRUCTIONS  

Site instructions issued on site are to be recorded in triplicate in a site instruction 

book which is to be maintained on site by the contractor.  

B.16.LABOUR RECORD  

At the end of each week the contractor shall provide the principal agent with a 

written record, in schedule form, reflecting the number and description of 

tradesmen and labourers employed by him and all subcontractors on the works 

each day. 

 

B.17.PLANT RECORD  

At the end of each week the contractor shall provide the principal agent with a 

written record, in schedule form, reflecting the number, type and capacity of all 

plant, excluding hand tools, currently used on the works.  

 

B.18. OCCUPATIONAL SAFETY AND HEALTH ACT (Act 85 of 2001)  

Compliance with the current Occupation Health and Safety Act and all relevant 

and applicable regulations, especially the Construction Health & Safety Act, (as 

amended) for the duration of the contract. 

 

B.19.HIV AND AIDS POLICY  

Observation of all legislation, policies and by-laws regulating the "AIDS" endemic 

and “HIV" prevention, treatment and observation.  

 

B.20.PROPRIETARY BRANDED PRODUCTS  

The contractor shall take delivery of, handle, store, use apply and/or fix all 

proprietary branded products in strict accordance with the manufacturers' 

instruction after consultation with the manufacturer's authorised representative.  

 

B.22.NON CESSION OF MONIES  

The contractor shall not cede nor assign his rights or claims to any monies due or 

to become due under this contract and no purported cession or assignment will be 

recognised without the written consent of the employer.  
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B.23.INSPECTION BY ARCHITECT  

The Architect shall make such visits to the Works as he may from time to time 

deem necessary. In the event of any matter arising which the Contractor 

considers of such importance that the Architect must be consulted, every 

reasonable attempt shall be made by the Contractor to communicate with him 

before proceeding with the point at issue. It must, however, be borne in mind that 

the Architect is employed, to ensure correct compliance with the terms of this 

contract, proper building procedures in accordance with the best traditions of the 

various trades and adequate finishes as specified and to his satisfaction. The 

Architect is thus in no way responsible for any act or omission on the part of the 

Contractor which may result in any patent or latent defects in materials or 

workmanship, breach or neglect of any local regulations. The Contractor therefore 

remains at all times responsible for any neglect, deviation or wrong act, whether 

the same be discovered before or after the final certificate, or any other certificate 

is issued. 

 

B.24.SETTING OUT OF BUILDINGS  

A registered Land Surveyor shall set out the works, gather all relevant data such 

as datum levels, platform heights etc. and hand this information to the Principal 

Agent in an electronic format. The contractor shall submit on a weekly basis and 

updated "Schedule of Information Required" to all parties concerned, indicating 

dates upon which such information and details are required in relation to the 

building programme. Timeous advanced notice is to be given by the contractor for 

information or drawings which are required on site. The contractor shall be 

responsible for the timeous notification to the Quantity Surveyor to enable him to 

call for tenders for all work to be executed by selected sub-contractors and shall, 

therefore, notify the quantity surveyor in writing at least fourteen (14) days prior to 

required availability date of these tender documents. No claim whatsoever will be 

afterwards admitted due to the contractor having failed to comply with this 

condition. 

 

B.25.DRAWINGS AND DIMENSIONS  

Upon receipt of detail drawings for any works, the contractor shall, before putting 

that work in hand, ascertain that the dimensions given on the detail drawings 
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correspond with the dimensions of any work already built. In the event of a 

discrepancy between the detail drawings and the work already built, the 

discrepancy, shall be brought to the principal agent's attention who shall decide 

the procedure. All drawings, whatever their origin, are to be issued to the site, or 

to any other designated person or persons, only through the principal agent's 

office and shall bear the principal agent's office stamp and signature.  An up-to-

date register of all drawings issued to the contractor shall be kept on the works. 

Any other drawings used on the site will be used at the contractor's risk and 

should any work be incorrect due to the use of unauthorised drawings, the cost of 

rectifying such work shall be for the contractor's account. All drawings used on the 

works shall be properly mounted on suitable sheet material, or otherwise 

protected and kept in good condition. Any drawings becoming bleached or 

otherwise obscured so that they cannot be properly read shall be returned to the 

principal agent for replacement, as any errors due to misreading of damaged or 

obscured drawings shall be made good by the contractor at his own expense.  

 

B.26.INJURY TO PERSONS OR PROPERTY  

The Contractor shall in terms Occupation Health and Safety Act and all relevant 

and applicable regulations, especially the Construction Health & Safety Act, (as 

amended) for the duration of the contract. 

 

B.27.MEDIA RELEASES, ADVERTISING, ETC  

All right of publication of articles in the media, together with any advertising 

relating to, or in any way connected with this project shall vest in the employer. 

The contractor, together with his sub-contractors shall not, without the written 

consent of the employer, use any statement or advertisement to be printed, 

screened or aired by the media.  

 

B.28.SECURITY  

The site is within a security village. The contractor will be subject to the rules of 

the estate as it may apply and change from time to time. Working hours are 

restricted. The current all applicable rules form part of this tender document and 

is attached. Workers, supervisors, suppliers, sub-contractors may be required to 

register and pay for a contractor's access card 
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B.29.PRIME COST AMOUNTS  

Notwithstanding any information to the contrary in the contract document or 

preliminaries, references to "Prime Cost" or "PC" shall mean the cost at which an 

item or material is obtained inclusive of delivery to site and exclusive of value added 

tax. Unless otherwise stated installation is not included in the Prime Cost and the 

contractor is to include this in his rate. The prime Cost does not include any 

allowance for wastage and refers to cost per net measurable unit. The contractor is 

to allow for wastage, shrinkage, bulking etc. The contractor to include in his tender 

price for the enrolment procedure, obtaining of and attending to the signing of the 

necessary forms and all administrative matters.  

   

B30 PERFORMANCE GUARANTEES 

The Standard Form of Performance Security acceptable to the Employer shall be a 

Bank Guarantee of 10% or a Performance Bond of 10% of the Contract Sum, 

respectively. 

 
1.4. Evaluation Criteria ‐ Competencies and Expertise Required and Weigh 

Allocation  

  

 DESCRIPTION POINTS 

A. Responsiveness of Tender (Yes/No)   

Required documentation to be submitted. 
i. Company Profile, Form J or equivalent for foreign registered 

companies,  
ii. Copy of Certificate of Incorporation. 
iii. Original/Valid Tax Compliance Certificate. 
iv. Certified copy of VAT Registration Certificate. 
v. Certified copy of valid certificate of registration with CIC. 
vi. Declaration of Eligibility; Technical Bid Form; and Financial 

Proposal Submission Forms. 
vii. Police Clearance or Affidavit of Non-Conviction for Company 

Directors. 
viii. Audited Financial Statements not older than 12 months on the date 

of submission of this Tender. 
ix. General receipt for purchase of tender document or proof of 

purchase of tender document. 
x. A E50, 000.00 Tender Bond. 
xi. Financial Proposal in A Separate and Sealed Envelope Marked 

“Financial Proposal” 

Yes/No 
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xii. Technical Proposal – To include detailed Item Specifications. 
xiii. Banking Details  
xiv. A Power of Attorney (Letter confirming name(s) of person(s) 

authorized to sign on behalf of the company). 
xv. Valid ENPF Compliance Certificate. 
xvi. Valid Labour Compliance Certificate. 
 

 
B. Technical Capability and Availability of Resources  

 

 

(i) General Construction Experience of Contractor: 

• The Contractor must have successfully completed at least three 
(3) construction projects in the last five (5) years from date of 
submission, each with a value of at least E10, 000, 000.00 (ten 
Million Emalangeni Only). The Bidder must submit copies of 
completion/final acceptance letters signed by the Employer’s 
Representative. 

10 

(ii) Specific Construction Experience: 

• The contractor must have participated in at least one (1) project of 
the same nature and complexity (general building construction 
and steel fabrication) implemented during the last three (3) years, 
with a value of at least E1,000,000.00 (One Million Emalangeni 
Only). Similarity shall be determined based on the physical size, 
complexity, construction methodology or technology as described 
in the title of the contract. 

• Proof of relevant experience by providing three reference letters 
with contact persons and contact numbers.  

 
NB: ESR reserves the right to contact any of the references listed. 

25 

(iii) Contractor’s Personnel: 
 
The Bidder must demonstrate that it has qualified personnel with the 
recent experience for the key positions that meet the following criteria, 
and that the nominated personnel confirm their availability to the contract 
for its full duration. 
 
Key Personnel and Points allocation: 

1. Contract Manager       (10 points) 
2. Site Agent                    (5 points) 
3. Concrete / Earthworks Foreman (5) 
4. Safety, Health, and Environment Officer (5 points) 

 
CV’s and Academic Certificates are be attached as proof of qualification. 
The personnel mentioned in 1 and 2 above must have a minimum 
Degree a in Civil Engineering and over 10 years’ experience as contract 
manager and site agent. Both Site agent and the Contracts Manager 
should have a steel structural background experience. 
 

25 
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No. 3 must have minimum of a diploma in civil engineering and over 10 
years of industrial experience in civil engineering.  
 
 No 4 must have a minimum of a Degree in Environmental 
Science/Health and must have at least an over five years industrial 
experience working as SHEQ or related field. 

(iv) Contractor’s Equipment: 
 
The Bidder must demonstrate that it owns or has the ability to hire the 
following key equipment and confirm its availability for the entire duration 
of the contract. 
 

1. 4-ton truck (3 points) 
2. Concrete Mixer (2 points) 
3. Minimum a 15-ton crane (5) 
4. Earthworks equipment – minimum a 6m3 truck and a TLB (5) 

 
The above listed Plant and Equipment must be supported by proof of 
ownership documents or lease agreement (proof of ownership /lease 
must be attached). 
 

15 

(v) Works Programme: 
A work plan (works programme) with brief descriptions of the main tasks, 
showing the sequence and proposed timetable for implementing the 
tasks. The Bidder must submit a comprehensive method statement, with 
drawings if necessary, showing the methods by which, it proposes to 
carry out the works. In particular, the Bidder must indicate the critical 
milestone bar chart showing all activities falling within the critical path. 
The work plan must indicate a maximum duration of four (4) consecutive 
calendar months.  
 

•  Programme of works indication a duration of not more than 4 months (3 
points) 

•  A critical milestone bar chart detailing activities on critical path (3 
points) 

•  Method statement (4 points) 
 

10 

A Swazi owning a minimum of 60% shares of the company registered in 
Eswatini. Foreign companies are advised to partner or form a joint venture. 
with a Swazi company registered in Eswatini. 

5 

NB: A proposal with a score less than 70% (minimum technical 
qualifying mark) of the total points allocated above shall be 
disqualified and eliminated from further evaluation. 

 

 
 

1.5. Financial Criteria in Emalangeni  

• The pricing must be comprehensive and clearly showing all taxes to be charged, 
total price, the on-going costs including any basis of escalations, penalties and/ 
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or discounts should be identified and considered, other related charges, and 
payment terms. 

• The following evaluation formulae shall be used in the allocation of scores: 
 
       Ps = Lowest price   x Total Points 
                                    Bid price. 
       Where: 
       Ps - Points scored for bid under consideration. 

 
 

1.6. Final Evaluation  

The weighted scores (technical and financial) shall be added together to give a total 
score for each proposal and the supplier with the highest score shall be 
recommended for award. 
The weights to be used for the technical evaluations are as follows. 

a. Technical – 70% 
b. Financial – 30% 

 
1.7. Collection and Submission of Tender Documents  

The Tender documents are obtainable at a non‐refundable fee of E1 500.00 at 
Eswatini Railways Head Office, Accounts Section from 22nd January 2025 from 
09:00am and 15:30hours. Documents are also downloadable at ESPPRA website, 
www.sppra.co.sz  or ESR website at www.eswatinirail.co.sz   
 
Payment should be made at the bank: 
Banker: Eswatini Railways  
Bank: Nedbank  
Account Number: 20000002594 
Branch Code: 360164 

 
1.8. Compulsory Site Inspection 

A site inspection is scheduled for Tuesday, 28th January 2025 at 1000 hours, to take 
place at Mpaka ICD. All bidders are strongly encouraged to participate in the 
mandatory site inspection. 
 
 
Submission of Bids shall close punctually at 11h30 on 19th of February 2025 in the 
tender box located at the main entrance of the Eswatini Railways Head Office in 
Mbabane at Reception. The documents should be submitted in a plain sealed 
envelope clearly marked “Tender No.13/202 -Construction of the Mpaka ICD 
Sugar Loading Warehouse-Re_Advert” and must not bear any name or mark 
which would identify the Tenderer. 

 

 
 
 
 
 

http://www.sppra.co.sz/
http://www.eswatinirail.co.sz/
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2. INSTRUCTIONS TO TENDERERS AND NOTES FOR PARTICULAR 
ATTENTION 

 

2.1. General 

The tenderers attention is drawn to the following notes, which IF NOT COMPLIED 
WITH MAY CAUSE THE TENDER TO BE REJECTED. 
 

2.2. Compliance with Instructions 

The tender shall be submitted in accordance with the following Instructions as 
detailed below. 
 

2.3. Completion of tender Documents 

The tender documents shall be completed as issued to the tenderer.  The tender 
shall be signed and witnessed, and all information required filled in by the Tenderer.  
 

2.4. Summary Prices/ Price list 

The tenderers must insert their price list or summary sheet including all delivered 
prices of all products specific to Railway.  The prices must include all costs. Tender 
documents should include separate financial proposal in a sealed envelope separate 
from the technical proposal. 

 
2.5. Authority of tender 

The tender must be signed by a duly authorized representative and the evidence to 
that effect should be provided in a form of Board Resolution. 

 
2.6. Alterations and Modifications 

Tenders shall be completed and submitted as printed. No alterations or medications 
shall be made to the tender documents.  Tenderers shall use the original tender 
documents, failure to comply, will disqualify the tenderer.  Tenderers shall comply 
entirely with the terms of the tender documents. 
 

2.7. Errors 

There shall be no erasing/tip-pexing or over writing.  Any mistake made shall be 
neatly cancelled and initialled by the tenderer. 

 
2.8. Tender Bond 

To secure due performance by the Tenderer of the obligations undertaken by them, 
Tenders must be accompanied by a Tender Bond in the sum of the amount as stated 
on the Form of Tender Bond bound into the back of this document.  The whole of the 
Tender Bond shall be forfeited should the Tenderer withdraw the whole or any part of 
his tender during the Tender validity period. An institution registered or licensed to do 
business in the Kingdom of Eswatini shall furnish the security.  No tender will be 
considered unless it is accompanied by an approved Tender Bond. 
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2.9. Qualified Tenders 

a) A tender will be considered fully responsive if it contains no conditions and / or 
qualifications. 

 
b) Tenderers who choose to include conditions and / or qualifications must also 

include an assessment of the implications such conditions and/or qualifications 
may or will have in terms of quality of service/product(s), time constraints and 
cost.  A failure to comply with this requirement shall result in the tender being 
rejected. 

 
c) Tenderers shall be notified in writing of any condition and / or qualification that is 

unacceptable to the ESR. The Tenderer shall be afforded an opportunity to 
withdraw such condition and / or qualification if it has no material bearing on the 
terms and conditions of this instruction document. 

 
The ESR reserves the right to only consider tenders that have no conditions and / or 
qualifications. 
 

2.10. Release of Tender Bond 

For the unsuccessful tenderers, the Tender Bond will be released as soon as the 
tender has been awarded. 
 
For the successful tenderer, the Tender Bond will only be released upon the signing 
of the Contract and when a performance bond has been received by Eswatini 
Railways.  The successful tenderer shall be required to extend the validity of the 
Tender Bond accordingly upon award as this may change to become his 
Performance Bond. 
 

2.11. Issuing of Additional Documents 

If for any reason during the tender period it becomes necessary to vary the tender 
documents an addendum will be issued to all tendering Tenderers (for this reason 
Tenderers’ address, telephone, telefax and contact person should be left with ESR 
when documents are collected). 
 
Should any Tenderer have any queries about the tender, he should refer them in 
writing to tenders@swazirail.co.sz not later than the 5th of February 2025. All 
responses shall be shared with the tenderers by the 12th of February 2025. 

 
2.12. Incomplete Tenders 

 
Tenderers must complete all required information to the tender. Tenders which are 
incomplete (i.e., leaving blanks and or not supplying information as required will NOT 
be considered.  
 

2.13. Services Required. 

The Eswatini Railways considers quality of service very important as poor-quality 
service has a lot of hidden operational costs which are costing the Railway a lot of 
money.  Failure to adhere to all the conditions on quality may lead to outright 

mailto:tenders@swazirail.co.sz
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termination of the agreement and blacklisting from further participation in ESR 
tenders.  

 
2.14. Language of Tender 

All correspondence shall be in English. 
 

2.15. Laws of Eswatini 

Tendering Companies are advised to familiarise themselves with the Laws of 
Eswatini e.g., Procurement act, customs, immigration, taxation, and labour laws. 
 

2.16. Tender Validity Period 

Tenders shall remain valid and open for acceptance for ninety (90) days from the 
date of Tender opening. 

 
2.17. Currency 

The Tenders shall be priced in Emalangeni.  Payment to the successful tenderer will 
be in Emalangeni only. 
 

2.18. Evaluation of Tenders 

Tenderers are advised that in the evaluation of tenders, the ESR is not bound to 
accept the lowest priced or any tender but a tenderer who is technically responsive 
and obtains a highest combined score will be awarded contract.  
 

2.19. Expenses of Tender 

The ESR will not be responsible for the expenses, which may be incurred by the 
Tenderer in the preparation of the Tender. 
 

2.20. Tender Price Summary 

Tenderers must present their financial proposal separate from the technical proposal 
and failure to do so shall cause the tender to be rejected. 
 

2.21. Tender Price Summary 

 
2.22. Submission of Tender 

The Tenderer must return tender document consisting of: 
xvii. Company Profile, Form J or equivalent for foreign registered companies, Copy 

of Certificate of Incorporation. 
xviii. Original/Valid Tax Compliance Certificate. 
xix. Certified copy of VAT Registration Certificate. 
xx. Certified copy of valid certificate of registration with CIC. 
xxi. Declaration of Eligibility; Technical Bid Form; and Financial Proposal 

Submission Forms. 
xxii. Police Clearance or Affidavit of Non-Conviction for Company Directors. 
xxiii. Audited Financial Statements not older than 12 months on the date of 

submission of this Tender. 
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xxiv. General receipt for purchase of tender document or proof of purchase of 
tender document. 

xxv. A E50,000.00 Tender Bond. 
xxvi. Financial Proposal in A Separate and Sealed Envelope Marked “Financial 

Proposal” 
xxvii. Technical Proposal – To include detailed Item Specifications. 
xxviii. Banking Details  
xxix. A Power of Attorney (Letter confirming name(s) of person(s) authorized to 

sign on behalf of the company). 
xxx. Valid ENPF Compliance Certificate. 
xxxi. Valid Labour Compliance Certificate. 

 
 
to arrive not later than the date specified in the tender notice or by hand to the ESR 
Headquarters, Dzeliwe Street, Mbabane building in at the time and the date 
indicated.  The documents should be forwarded in a plain sealed envelope bearing 
the Tender Number and Tender title on the top left-hand corner and must not bear 
any name or mark, which would identify the Tenderer. The RFT’s will be opened 
publicly. 
 
 

2.23. Non-Discrimination and Measures to Promote Swazi Companies 

Tenders will only be accepted from a company which is registered in Eswatini and of 
which at least 60% of the controlling shares are owned by Swazi citizens and 
registered with the Construction Industry Council (CIC) of Eswatini. Tenderers are to 
adhere all requirements of the Construction Industry Council Including the levy 
regulations of 2016. 
 
 

2.24. Contact Person at Eswatini Railways 

Information concerning the tender document can be obtained from: The Secretary of 
the Tender Board, Eswatini Railways, and P. O. Box 475, Mbabane, ESWATINI.  
TELEPHONE: 2411 7400; FAX: 2411 7499. Emails can be sent to: 
Tenders@esr.co.sz 

 
2.25. Rejection of Tenders 

Any Tenderer who does not conform to the above instructions shall be rejected. 
 

2.26. Notice of Intention to Award Contract 

An intention to award notice indicating the name of the best evaluated tenderer, the 
value of the proposed contract and any evaluation scores shall be communicated to 
all tenderers who submitted tenders. The notice of intention to award will be sent to 
all tenderers who submitted their bids and published to the ESPPRA website at least 
10 working days before the contract award.  
 

2.27. Instructions as part of the Contract 

The above-mentioned instructions will form part of the contract. 
 

mailto:Tenders@esr.co.sz


Page | 32  

 

2.28. Tender Withdrawal, modification, or substitution by tenderers 

Tenderers will not be permitted to change the substance of their offers after the 
tender box has been opened. Tenderers may modify or withdraw their bids after 
submission, provided that a written notice of modification is received by ESR prior to 
the deadline for its submission. A withdrawal notice may also be sent to 
Tenders@esr.co.sz, but followed by a signed confirmation copy. The changes or 
modifications shall be initialled in black ink. 
 

2.29. Fraudulent practice 

Tenders and their officers, employees, agents, and advisers must not engage in any 
collusion, anti-competitive conduct or any other similar conduct with any other 
Tenderer or any other person in relation to the preparation or submission of tenders. 
In addition to any other remedies available under any law or any contract, the ESR 
may at its sole discretion immediately reject any tender submitted by a tenderer that 
engaged in any collusive tendering, anti-competitive conduct or any other similar 
conduct with any other tenderer or any other person in relation to the preparation or 
submission of Tenderers. 
Any collusion amongst Tenderers or between Tenderers and ESR personnel is 
forbidden and discovery of any such act will disqualify the Tenderer(s) and result in 
disciplinary action against the ESR employee. The tender, or contract if it has been 
concluded already, will be declared invalid if ESR determines that the Tenderer, or 
any person acting on his behalf, has offered, promised, or given a bribe, gift or other 
inducement to an officer or employee of ESR with the intention of influencing the 
award of the contract.  
 
The Tenderer should provide satisfactory evidence acceptable to ESR to show that: 

• It is a reputable company who has adequate technical knowledge, professional 
qualification, and wide experience in performing the desired task. 

• It has adequate financial stability and status to meet stipulations under the 
contract. It is financial solvent and without current judgment or any other financial 
background which could prevent it from operating bank accounts, raising finance 
and conducting other activities which are essential to the running of a business. 

• It has a qualified and experienced team assigned for the work under this tender. 
 
Tenderers are advised to provide all relevant information as required. 
 
 
3. CONDITIONS OF CONTRACT 

3.1. Definition 

 
 “Purchaser” is Eswatini Railways (ESR). 
 
 “Days” refer to calendar days. 
 

3.2. General Conditions and Notices 

ESR shall be hereinafter referred to as Employer and the successful tenderer (i.e. 
the tenderer in whose favour the contract may be awarded) shall be hereinafter 

mailto:Tenders@esr.co.sz
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referred to as the contractor. To which a contract of Services shall be issued with key 
performance indicators. Further any notice or other communication whatsoever 
which ESR is required to give or make to the Tenderer in terms of the contract shall, 
without prejudice to any other method of giving or making it, be sufficiently given or 
made if it is sent by post in a letter addressed to the Tenderer at the last place of 
abode or business of the Tenderer and if the letter is not returned through the post 
undelivered, such notice or communication shall be deemed for the purpose of the 
contract to have been given or made at the time at which the letter would in the 
ordinary course of post have been delivered. 
 

3.3. Tenderer not to sublet the contract. 

The contract shall be considered as a contract made in Eswatini and subject to the 
“Law of Contract” in Eswatini. 
The Tenderer shall not give, bargain, sell, assign, sublet or otherwise dispose of the 
contract or any part thereof or the benefit or advantage of the contract without the 
previous consent in writing of ESR. 
 

3.4. Variations 

The price per item shall not be subject to any adjustment whatsoever during the 
contract period. 
 

3.5. Payment Terms and Conditions 

Payment will be affected on a monthly or annual basis against statements which 
should be delivered within 30 days before the elapse of the period of cover.  
Payment will be made within 30 days for the date of the Engineer’s approval of the 
receipt of statement. 
 

3.6. Exchange Rate 

Currency fluctuations in the exchange rates between Emalangeni / Rand and the 
currencies used to purchase imported items quoted in the tender documents shall 
not affect the prices specified cover. 
 

3.7. Breach of terms and conditions 

In case the bidder shall be in breach of any of the terms and conditions of this 
agreement. 

 
3.8. Termination by ESR 

ESR, may at any time terminate the contract by giving written notice to the Tenderer 
if the Tenderer becomes bankrupt or otherwise insolvent.  In this event, termination 
will be without compensation to the Tenderer, provided that such termination will not 
prejudice or affect any right of action or remedy which has accrued or will accrue 
thereafter to the insured. 

 
3.9. Resolution of Dispute 

ESR and the Tenderer shall make every effort to resolve amicably by direct 
negotiation any disagreement or dispute arising between them under or in 
connection with the contract.  
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3.10. Mediation or arbitration 

If, after fourteen (14) days from the commencement of such negotiations, the 
purchaser and the seller have been unable to resolve amicably a contract dispute be 
referred for adjudication or arbitration in accordance with the laws of Eswatini. 
 

3.11. Contractor Liable for all Taxes, Duties, Fees, etc. 

The Tenderer shall be entirely responsible for all taxes, duties, licence fees, etc., 
incurred until delivery of the contracted service to the Insured. 
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4. FORM FOR TENDER BOND 

 
WHEREAS Messrs ………………………………………….………………………………. 
 
of …………………………………………………………………..…………………………. 
   (Name and address of Tenderer) 
Hereinafter referred to as the “Tenderer” has on ………………………..……… (Date) 
 
Submitted his Tender/RFP for Tender No. 13-2025 – Construction of Mpaka ICD 
Sugar Loading Warehouse-Re_Advert 
 
AND WHEREAS the said Tenderer has undertaken to abide by his Tender so 
submitted for a period of ninety (90) calendar days from the date of submission 
hereinabove stated, or such other period as may mutually be agreed between 
Eswatini Railways, represented by the Chief Executive Officer of Eswatini Railways 
and the Tenderer, and notified to us by the ESR. 
 
NOW, WE, 
(Name and address of Financial Institution registered in the Kingdom of Eswatini) 
hereby guarantee and undertake to pay to the account of the ESR on first demand in 
writing and without reference to the Tenderer the sum of FIFTY THOUSAND 
EMALANGENI (E50, 000.00). 
 
PROVIDED THAT 
a) This Tender Bond remains valid, and 
 
b) The ESR declares in writing that the Tenderer has failed to abide by his 
undertaking that the Tender shall remain open for acceptance within the specified 
period or that the Tenderer is unwilling for some reason (which shall be clearly 
stated) to abide by his Tender or enter into a Contract Agreement with the ESR per 
the RFP document. 
 
This Tender Bond shall remain valid in the first instance until 
…………………………..………………….. 
(calculated as Ninety (90) calendar days from the date of submission of the said 
Tender) and will be extended upon written application by the ESR at least one (1) 
working day in advance of the last date of validity. 
 
……..……………………………….…..  ………………………………………….. 
(Authorised Signature)    (Date) 
 
……..……………………………….…..  ………………………………………….. 
(Name of Signatory)          (Seal/Stamp of Financial Institution) 
 
 
……..……………………………….….. 
(Position of Signatory) 
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5. DECLARATION OF ELIGIBILITY FORM 

 
The bidder must provide a signed declaration in the following format in company 
letterheads: 
 
[Name of Bidder, Address, and Date] 
 
TO: THE CHIEF EXECUTIVE OFFICER 
Eswatini Railways 
PO Box 475 
Mbabane H100 
Eswatini 
 
Dear Sir, 
 
RE: Tender No: 13 of 2025 – Construction of Mpaka ICD Sugar Loading 
Warehouse- Re_Advert 
 
We, hereby declare that: 
 
a) We, have a legal capacity to enter the contract; 
b) We, are not insolvent, in receivership, suspended, bankrupt or being wound up 

and not subject of any legal proceedings; 
c) We, have not been convicted of any criminal offence related to professional 

conduct or making of false statement or misrepresentations of qualifications to 
enter into a contract within a period of five (5) years preceding the 
commencement of the procurement proceedings;  

d) We do not have a conflict of interest in relation to the procurement requirement. 
e) We have fulfilled our obligations to pay taxes and social security contributions; 

and adhere to basic labour legislation. 
f) We are not subject to suspension from participating in public procurement; and 

none of our directors or officers have been involved in a tenderer or supplier 
currently subject to suspension. 

 
 
Authorized (Full Name): ____________________________________________ 
 
 
 
Signature: ____________________________ Date: ______________________ 
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6. TECHNICAL BID SUBMISSION FORM  

___________________________________________________________________
The bidder must provide a signed declaration in the following format in company 
letterheads:  
 
[Name of Bidder, Address, and Date]  
 
TO: THE CHIEF EXECUTIVE OFFICER 
Eswatini Railways 
PO Box 475 
Mbabane H100 
Eswatini 
 
Dear Sir, 
 
RE: Tender No:13 of 2025 – Construction of Mpaka ICD Sugar Loading 
Warehouse-Re_Advert 
 
I, the undersigned declare that:  
 
(a) I, the undersigned, offer to provide the above services in accordance with your 
Request for Proposal and our Proposal. We are hereby submitting our Proposal, 
which includes this Technical Proposal, and a Financial Proposal sealed under a 
separate envelope.  
 
(b) We hereby declare that all the information and statements made in this Proposal 
are true and accept that any misinterpretation contained in it may lead to 
disqualification.  
 
(c) If negotiations are held during the period of validity of the Proposal as indicated in 
Section I, we undertake to negotiate on the basis of the proposal. Our Proposal is 
binding upon us and subject to the modifications resulting from contract negotiations.  
 
(d) We, undertake, if our proposal is accepted, to initiate and complete the provision 
of the services in accordance with your requirements.  
 
(e) We understand that Eswatini Railways is not bound to accept the lowest or any 
proposal.  
 
Yours Sincerely,  
 
Authorized Signature : 
_________________________________________________ 
 
Full Name   : 
_________________________________________________ 
 
Title of Signatory  : 
_________________________________________________ 
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7. FINANCIAL PROPOSAL SUBMISSION FORM  

___________________________________________________________________ 
[The Financial Proposal Submission Form should be included in the financial 
proposal.]  
The bidder must provide a signed declaration in the following format in company 
letterheads:  
 
[Name of Bidder, Address, and Date]  
 
TO: THE CHIEF EXECUTIVE OFFICER 
Eswatini Railways 
PO Box 475 
Mbabane H100 
Eswatini 
 
Dear Sir, 
 
RE: Tender No: 13 of 2025 – Construction of Mpaka ICD Sugar Loading 
Warehouse-Re_Advert 
 
I, the undersigned declare that:  
 
I, offer to provide the above goods / services in conformity with the Request for 
Tender at  
 
A total value of (Numerical – specify currency) __________________; in  
 
words 
___________________________________________________________________ 
 
(b) A detailed financial proposal is attached;  
 
(c) The proposal will be valid for a period of ________ (numerical) / 
_____________________________ (words) calendar days from the date fixed for 
the proposal submission deadline in accordance with the Request for Proposal, and 
it shall remain binding upon myself, subject to any modifications resulting from 
negotiations, and may be accepted at any time before the expiration of that period.  
 
(d) I, understand that you are not bound to accept any proposal that you receive;  
 
Yours Sincerely,  
 
Authorized Signature : 
_________________________________________________ 
 
Full Name   : 
_________________________________________________ 
 



Page | 39  

 

Title of Signatory  : 
_________________________________________________
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8. BILL OF QUANTITIES 

8.1. PREAMBLES TO SCHEDULE OF QUANTITIES 

1. The General Conditions of Contract together with the Specifications, Special 
Provisions and the Drawings shall be read in conjunction with the Schedule of 
Quantities and in so far as they have any bearing shall be referred to for details of 
the description, quality, test and strength of material used and the workmanship, 
conditions, obligations, liabilities and instructions generally which shall be 
complied with in carrying out the Contract. 

2. The cost of complying with all conditions, obligations and liabilities described in 
the General Conditions of Contract, Specification and Project requirements and 
Particular requirements and Particular Specifications and in the Schedule of 
Quantities, including all overhead charges and profit, costs and expenses that 
may be required in and for carrying out the work as shown on the drawings shall 
be deemed to be spread over and included in the prices or sums stated by the 
Contractor in the Schedule of Quantities. 

3. Each item shall be priced and extended to the Amount column by the Contractor 
with the exception of the items for which a rate only is required, or which already 
have Provisional Sums attached thereto. If the Contractor omits to price any items 
in the Schedule of Quantities, then the cost of the work of such items shall be held 
to be spread over and included in the prices given on other items of work. 

4. The quantities of work and materials set forth in the Schedule of Quantities are 
estimates only and are not to be considered as limiting nor as extending the 
amount of work to be done and material to be supplied by the Contractor. The 
works as completed in accordance with the Contract shall be measured and paid 
for as described in the Schedule of Quantities and in accordance with the General 
Conditions of Contract, Specification, Project Requirements and 

 
Particular Specifications. 
5. The units of measurement described in the Schedules of Quantities are metric 

units. 
Abbreviations used in the Schedule are as follows: 

km = kilometre 
m = metre 
m2 = square metre 
m3 = cubic metre 
No. = number 
kg = kilogram 
t = ton = 1000 kg 
l = litre 
ha = hectare 
hr = hour 

All rates and sums of money quoted in the Schedule of Quantities shall be in 
Emalangeni. 
 
6. In the event of errors of extension or addition in the priced schedule of Quantities, 

the rates quoted will be taken as correct. 
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8.2. CONSTRUCTION INDUSTRY COUNCIL LEVY PAYMENT SCHEDULE 

1. Reference is made to the CIC Levy Regulation of 2016, procedure, rules, terms, 
and conditions for levy payment obtainable at the CIC website at www.cic.co.sz.  

 
The table below informs bidders on the levy payment schedules. 
Levy Payment Schedules as gazetted by the Minister of Public Works and 
Transport as of 10 October 2016. 

 

 
 
2. Tenderers are advised to consult with the CIC, and ESR will not be held 

accountable for the accuracy of the information provided in the table above for 
levy payment schedules. 

 
 
 
9. BILLS OF QUANTITIES 
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Item 
No 

  Unit Quantity Rates  Amount  

  BILL NO. 1 PRELIMINARIES   
 

    

  SCHEDULE OF CONDITIONS OF BUILDING 
CONTRACT 

  
 

    

1 Contractor to provide everything necessary to 
allow for preliminaries and generals required to 
execute the works as per Architect's drawings 
and these Bills of Quantities (Allow for fixed 
obligation, value related and time 
related P&Gs) 
 
 
 
1.1 Fixed Obligations 
 
 
 
 
1.2. Time Related Obligations 

  
 
 
 
 
 
 
 
 
Item 
 
 
 
 
Months 

 
 
 
 
 
 
 
 
 
1 
 
 
 
 
4 

  
 
 
 
 
 
 
  

                          -    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      
 

    

      

      

      
  

  

      

  Carried To Summary   
  

                          -    
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Item 
No 

  Unit Quantity  Rate   Amount  

  BILL NO. 2          

  EARTHWORKS         

  For preambles see "Model Preambles for Trades"         

  SUPPLEMENTARY PREAMBLES         

  Nature of ground         

  The nature of the ground is assumed to be loose 
sandy material, therefore "earth", but possibly 
interspersed with "soft rock" or "hard rock" 

        

  The nature of the ground is assumed to be silty clay 
with loose river boulders varying in size up to 
approximately 450mm diameter, all of which will be 
deemed as "earth", but possibly interspersed with 
"hard rock" 

        

  Trial holes indicate that the nature of the ground is 
silty clay to a depth of approximately 500mm with 
fine to medium loose sandy material below, therefore 
"earth" 

        

            

  A soils investigation has been carried out on site by 
the engineer and the report is annexed to these bills 
of quantities 

        

            

  The soils report indicates that the ground varies 
between silty sand, reworked soil of mixed origin and 
residual shale, all of which will be deemed as "earth" 

        

            

  All very hard unweathered shale, ironstone, etc, the 
removal of which necessitates the use of explosives 
or heavy duty hydraulic percussion hammers 
(peckers), will be classified as "hard rock" 

        

  Subterranean water         

            

  No subterranean water is expected         

            

  The water table is expected to vary between 
approximately 2m and 3m below natural ground level 

        

 
          

  Carried Forward      E   Not Priced  
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Item 
No 

  Unit Quantity  Rate   Amount  

  Brought Forwat       E   Not Priced  

  Excavation for working space in rock         

   
Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic 
metres to the extent executed and given as "extra 
over" bulk excavation or trench and hole excavation 
as the case may be 

        

  Carting away of excavated material         

   
Descriptions of carting away of excavated material 
shall be deemed to include loading excavated 
material onto trucks directly from the excavations or, 
alternatively, from stock piles situated on the building 
site 

        

  EXCAVATIONS         

  NOTES         

  Working space 
No working space has been measured nor will any 
claim for working space be considered. The 
Contractor is deemed to have provided for working 
space in the rates of the affected items 

        

  Carting away of surplus excavated material         

  Note that the carting away of excavated material is 
measured as a separate item, unless specifically 
stated otherwise. Descriptions of carting away of 
excavated material shall be deemed to include 
loading excavated material onto trucks, etc., directly 
from the excavations or, alternatively, from stock 
piles situated on the building site. The material shall 
be carted away to a dumping site to be located by 
the contractor. All dumping costs related to such 
carting away shall be deemed included in the rates 
for the cart away items 

        

            

            

            

            

            

            

  Carried Forward      E   Not Priced  
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Item 
No 

  Unit Quantity  Rate   Amount  

            

  Brought Forward      E   Note Priced  

  EXCAVATIONS, FILLING, ETC         

            

  Excavate in pickable material not exceeding 2m 
deep below reduced or natural ground level and 
set aside for use as filling (backfilling elsewhere) 

        

1 For Holes m3     220.00                             -    

  EXCAVATIONS IN STRATA OF A MORE DIFFICU
LT CHARACTER 

        

  Extra over trench and hole excavations in earth for 
excavation in 

        

2 Soft Roack m3 250                            -    

            

3 Hard rock m3       60.00      

                                 -    

  SUNDRIES         

4 Excavations in made up ground. m3       270                             -    

  Extra over all excavations for carting away         

5 Surplus material from excavations and/or stockpiles 
on made up ground on site to a dumping site to be 
located by the contractor  

m3    200                             -    

            

  Risk of collapse of excavations         

            

6 Sides of trench and hole excavations exceeding 
1,5m deep 

m2     200.00                             -    

            

  Keeping excavations free of water         

            

7 Keeping excavations free of all water other than 
subterranean water 

Item         1.00                             -    

            

            

      

      

      

            

  Carried Forward      E                            -    
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Item 
No 

  Unit Quantity  Rate   Amount  

  Brought Forward      E                            -    

  FILLING ETC         

8 Earth filling supplied by the contractor under holes, 
trenches etc 
 Imported material (G5) supplied by the contractor 
spread, levelled, watered, consolidated, and 
compacted to 95% Modified AASHTO density in 
150mm thick layers. 

m3 350.00                            -    

  Earth filling supplied by the contractor under 
paving etc 
All filling whether obtained from the excavations or 
by the Contractor must be approved by the 
Engineer. 

                               -    

9 Imported material (G6) supplied by the contractor 
spread, levelled, watered, consolidated, and 
compacted to 95% Modified AASHTO density in 
150mm thick layers.   

m3     350.00                             -    

10 Imported material (G7) supplied by the contractor 
spread, levelled, watered, consolidated, and 
compacted to 95% Modified AASHTO density in 
150mm thick layers.   

m3     500.00                             -    

11 Imported G5 gravel base (C3) stabilised with cement 
as necessary compacted to 95 % Mod 
AASHTO density in 150mm thick layers 

m3            -                               -    

  Coarse river sand filling supplied by the contractor                                 -    

12  Under floors etc    m3       600.00                             -    

  Compaction of surfaces                                -    

13 Compaction of ground surface under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material 
where necessary and compacting to 93% Mod 
AASHTO density   

m2   41000                             -    

  Prescribed density tests on filling                                -    

14 "Modified AASHTO Density" test No       18.00                             -    

  SOIL POISONING                                -    

15 Rentokil or similar approved treatment 
Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling 
in furrows and ramming 

m2 4100                            -    

16 To bottoms and sides of holes, trenches etc m2 250                           -    

  Carried Forward      E                            -    
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Item 
No 

   Unit   Quantity   Rate   Amount  

  BILL NO. 3         

  CONCRETE, FORMWORK AND 
REINFORCEMENT 

        

  For preambles see "Model Preambles for Trades"         

  SUPPLEMENTARY PREAMBLES         

  Cost of tests         
  The costs of making, storing and testing of concrete 

test cubes as required under clause 7 "Tests" of 
SABS 1200 G shall include the cost of providing 
cube moulds necessary for the purpose, for testing 
costs and for submitting reports on the tests to the 
architect.  The testing shall be undertaken by an 
independent firm or institution nominated by the 
contractor to the approval of the architect.  (Test 
cubes are measured separately) 

        

  Breeze concrete         

            

  Breeze concrete shall consist of twelve parts clean 
dry furnace ash, free from coal or other foreign 
matter to one part cement (12:1), the ash graded up 
to particles which will pass a 16,5mm ring from a 
minimum which fails to pass a 4,75mm mesh.  The 
finer materials from the screening are to be first 
mixed with the cement into a mortar and the ash 
added afterwards and thoroughly incorporated 

        

  Foamcement  lightwieght concrete         

            

  "Foamcement" lightweight concrete is to have a 
density of 600kg/m3 for the top 50mm and 400kg/m3 
for the remaining thickness.  The minimum thickness 
at outlets, channels, etc shall be 50mm 

        

  Carried Forward      E   Unpriced  
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Item 
No 

   Unit   Quantity   Rate   Amount  

            

  Brought Forward      E   Unpriced  

            

            

  Formwork 
Description of formwork shall be deemed to include 
use and waste only (except where described as "left 
in" or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles 
and surfaces as necessary to ensure easy release 
during stripping and for reconditioning as necessary 
before re-use 

        

            

  The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself 

        

  Formworks to soffits of solid slabs etc shall be 
deemed to be slabs not exceeding 250mm thick 
unless otherwise described 

        

  Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described 

        

  Formwork to sides of bases, pile caps, ground 
beams, etc will only be measured where it is 
prescribed by the engineer for design reasons. 
Formwork necessitated by irregularity or collapse of 
excavated faces will not be measured and the cost 
thereof shall be deemed to be included in the 
allowance for taking the risk of collapse of the sides 
of the excavations, provision for which is made in 
"Earthworks" 

        

  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

  Brought Forward      E                            -    

            

  UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES 

        

  15MPa/20mm concrete 
   

  

            

1 Surface blinding under footings and bases  m3          15                             -    

  REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES 

        

            

  40MPa/20mm concrete         

2 Ramp  m3             -                               -    

3 Column bases  m3  60                            -    

4 Stub columns  m3  15                            -    

  20MPa /20 conctrete slab   
 

    

5 Surface beds cast in panels on waterproofing  m3  820                            -    

  TEST CUBES   
 

    

6     
 

    

  Making and testing 150 x 150 x 150mm concrete 
strength test cubes (Provisional) 

 No.  50.00                            -    

  Brought Forward                                 -    

            

  CONCRETE SUNDRIES         

  Finishing top surfaces of concrete smooth with a 
power float 

        

             
Taking delivery, setting up and casting in         

8 Set of four anchor bolts in top of concrete cast in 
position 

 No      54                            -    

  40MPa non-shrink grout                                -    

9 Bedding approximately 30mm thick under 450x 
450mm base plate, including chamfered edges all 
round 

 No.        54                             -    

      

  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

      

  SMOOTH FORMWORK (DEGREE OF ACCURACY
 I) 

                               -    

  Smooth formwork to sides                                -    

10 Column bases  m2      140.00                             -    

11  Surface Beds  m2      900.00                             -    

12 Ramps  m2            -                               -    

13 Rectangular columns not exceeding 3.5m above 
bearing level m2  

    
 -  

                           -    

      

  MOVEMENT JOINTS ETC                                -    

  Expansion joints with bitumen-impregnated 
softboard between vertical concrete surfaces 

                               -    

14 10mm Joints not exceeding 300mm high or wide  m      2087.00                             -    

      

  Saw cut joints                                -    

15 50 x 3mm Saw cut joints on top of concrete  m      1045                             -    

16 30 x 3mm Saw cut joints in top of concrete  m      1045                             -    

            

  REINFORCEMENT (PROVISIONAL)         

  Fabric reinforcement:                                -    

17 Type 617 fabric reinforcement in surface beds and 
ramps 

 m2    4080                             -    

                                 -    
  Mild steel reinforcement to structural concrete work                                -    

            

      

      

      

      

      

      

      

      

      

  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

  Brought Forward      E                            -    

            

18 Bars of various diameters. R 10  t          3.76                             -     
                                 -     
High tensile steel reinforcement to structural 
concrete work 

                               -    

                                   -    

19 Bars of various diameters. (Y16 & Y12)  t          8.4                             -    

 
High tensile steel reinforcement to structural 
concrete work in slides 

                               -    

                                   -    

  Dowelled joints:                                -    

20 16mm Diameter galvanised mild steel rod 1200mm 
long with one end coated with bitumen and cast into 
edge of concrete and other end left projecting and 
cast in when adjoining concrete is poured including 
perforating formwork and 13mm joint filler 
board 

 No.      1600                             -    

            
      

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  Carried Forward      E                            -    
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Item 
No 

  Unit Quantity Rate Amount 

  BILL NO. 4         

  WATERPROOFING         

  
For preambles see "Model Preambles for Trades" 

      
  

  
SUPPLEMENTARY PREAMBLES 

      
  

  Waterproofing         

  Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with 
necessary ridges, hips and valleys. Descriptions of 
sheet or membrane waterproofing shall be deemed 
to include additional labour to turn-ups and turn-
downs 

        

  
DAMPPROOFING OF WALLS AND FLOORS 

      
  

  One layer of 500 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape" 

      
 
 
 
 
 
 
4080 

  

1 Under surface beds m2                              -    

  
SEALING STRIPS, JOINT SEALANTS, ETC 

      
  

  "Fosroc Thioflex 600" two-part grey polysulphide 
sealing compound including backing cord, bond 
breaker, primer, etc 

                               -    

2 15 x 10mm In expansion joints in floors including 
raking out expansion joint filler as necessary 

m   
 

2090  
                         -    

  JOINT SEALANTS ETC                                -    

  

Rake out softboard for a depth of 10mm and apply 
Sikaflex 11FC or similar polurethane joint sealant 

      

                         -    

3 10mm Thick in joints m    
2090  

                         -    

            

            

            

            

  Carried Forward      E                            -    
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Item 
No 

  UNIT Quantity Rate  Amount  

  BILL NO. 5         

  ROOF COVERINGS ETC         

  For preambles see "Model Preambles for Trades" 
        

  SUPPLEMENTARY PREAMBLES 
        

  Straight cutting         

  Descriptions of all roof coverings are deemed to 
include for all straight cutting         

  PROFILED METAL SHEETING AND ACCESS
ORIES 

        

            

  User note: Supplementary preambles in connection 
with fixing of sheeting and accessories and laps shall 
be inserted when the Model Preambles for Trades 
(or other preambles not covering the fixing of 
sheeting and accessories and laps) are used When 
the pitch of troughed roof covering is less than 5 
degrees or if dustproofing is required then the 
description of roof coverings "with side laps sealed" 
shall be used 

        

            

  Where roof coverings are fixed on top of rigid board 
insulation to purlins etc, descriptions of roof 
coverings shall include thereforNote that sheeting is 
also available in corten steel, stainless steel, copper 
and aluminium 

        

            

  0,6mm "Klip Lok" Z275 spelter galvanised high yield 
steel ribbed sheeting with "Chromadek" finish on 
one side, in single lengths fixed to steel purlins or rail
s and 0,6mm galvanised steel accessories with 
"Chromadek" finish on one side 

        

            

1 Roof coverings with pitch not exceeding 25 degrees m2 4300                            -    

            

            

  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

  Brought Forward      E                            -    

            

2 Side cladding fixed to continuous structural steel 
support according to engineer's detail 

m2 1750                            -    

                                   -    

3 Bull nose sheeting according to architect's design m2 0                            -    

                                   -    

4 Ridge capping 600mm girth and sealed with 6 x 
20mm closed cell impregnated polyurethane strips 

m2 102                            -    

                                   -    

            

5 0,6mm "Brownbuilt" galvanised (275/m2) pressed 
steel fittings with "Chromadek" baked enamel finish 
on one side: 
5    Narrow or broad flute closers 150mm girth 

m 340                            -    

  ROOF AND WALL INSULATION                                -    

6 "Sisalation 420" heavy industrial grade reinforced 
aluminium foilinsulation: 
Insulation laid taut over purlins (at approximately 
1700mm 
centres) and fixed concurrent with roof covering, 
including 
galvanised steel straining wires 

m2 4300                            -    

            

7 Roof coverings with pitch not exceeding 25 degrees 
for the Canopy  

m2 230                            -    

            

            

            

            

            

            

            

            

            

            

            

  Carried Forward      E                            -    
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Item 
No BILL NO. 6 

Unit Quantity Rate  Amount  

  
STRUCTURAL STEELWORK 

      
  

  
For preambles see "Model Preambles for Trades" 

      
  

  
SUPPLEMENTARY PREAMBLES 

      
  

  Descriptions of bolts shall be deemed to include 
nuts and washers Descriptions of L- shaped and U-
shaped anchor bolts shall be deemed to include 
bending, threading, nuts and washers and 
embedding in concrete Descriptions of expansion 
anchors and bolts and chemical anchors and bolts 
shall be deemed to include nuts, washers and 
mortices in brickwork or concrete 

        

  
STEEL COLUMNS, BEAMS, TRUSSES, 

BRACES ETC 
      

  

  Welded portal frames with flat section bearer, 
gusset and connection plates and L-section cleats 
bolted to concrete 

        

1 254x146x37     I1     t 25                             -    

2 125x75x20x2.5 L1  t 18                             -    

3 100x75x20x2.5 L1  t 15                             -    

4 203x133x25     I1   t 15                             -    

5 100x65x10      U1    t 22.61                             -    

7 80x80x10       A1 t 16                             -    

8 80x60x6        U1 t 6                             -    

9 80x80x10       A2 t 8                             -    
            

            

            

            

            

  Carried Foarward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

           

  Brought Forward      E                            -    

            

  

Welded bracing etc with flat section connection 
plates, bolted to steel         

            

10 90x90x6        A1 t 15    -    

11 Sagging bars         

            

  50 x 50x 6 A1 t 4    -    

            

12 Sagging Columns (160 x82 x 15.5) t 
4    -    

  
     

   
       

SUNDRIES ETC         

  

Gusset and connection plates and L-section cleats 
bolted to concrete         

13 Provision for the Canopy Material Steel (rectangular 
tube and channel Purlins 

t 

0.77    -    

            

14 Plates -gusset and base plates t 1.20    -    

            

15 Bolts & Washers grade 4.8 and 8.8 t 
0.80    -    

15 Gutter         

            

a 3mm thick welded rainwater gutter 1000mm 

girth, welded to form slope at bottom, four 

time bent and fixed to purlins, including 

painting inside with epoxy tar, welded 

complete. 

m 

85.00     

            

b Extra overs for 250 x250 mm drop outlet  No. 9.00     

            

c Extra Over for stop end No. 2.00     

            

d Extra Over Downspout to fit over the 250 x 

250mm drop outlet 

No. 
9.00     

  
 

        

3 Supply and underground Precast Concrete 

750mm diam concrete culvert for rainwater 

drainage under the floor as shown in drawing 

No.  ESR/P/2024/01-02. Cost shall include 

inlet and outlet structure 

m 

87.00     

            

  Carried Forward      E                            -    
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ITEM DESCRIPTION UNIT  QUANTITY   RATE   AMOUNT  

  METAL WORK         

            

  SUPPLEMENTARY PREAMBLES         

            

  Descriptions         

            

  
Descriptions of bolts shall be deemed to include 
nuts and washers         

            

  

Descriptions of expansion anchors and bolts 
and chemical anchors and bolts shall be 
deemed to include nuts, washers and mortices 
in blockwork or concrete         

            

  

Metalwork described as "holed for bolt (s)" shall 
be deemed to exclude the bolts unless 
otherwise described         

            

  PRESSED STEEL DOOR FRAMES         

            

  Heavy duty rebated frames          

  Supply and install a suitable frame structure for          

1 
3000mm Width x 3000mm High galvanised 
roller shutter door No                 4    

                                
-    

            

            

            

            

  
 

        

  
 

        

  
 

        

  
 

        

  
 

        

            

           

  Carried Forward To Summary       
                                
-    
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ITEM   UNIT  QUANTITY   RATES   AMOUNT  

  MASONRY        

  BLOCKWORK        

  Concrete masonry units        

  

Blocks are either to be solid or hollow modular 
dense concrete masonry units having a 
compressive strength of 3.5MPa 

       

  Wall ties for blockwork        

  

Wall ties shall be polypropylene "permaties" 
complying with BS 67377. Ties for hollow walls 
shall be of sufficient length to allow not less 
than 75mm of each end to be built into the 
blockwork. Ties are to be spaced at intervals of 
not more than 1m in the horizontal direction and 
not more than 400mm staggered in the vertical 
direction except at openings, vertical joints or 
ends of walls where they are to be placed 
above each other 

       

  Blockwork        

  
Block work shall comply with SABS 0145 
"Concrete masonry construction"        

           

  

Surfaces to be plastered shall have joints raked 
out to a depth of at least 10mm to provide a 
key. Cavities of hollow walls shall be kept free 
of mortar droppings or any other undesirable 
matter. Every second perpend of the bottom 
course of the external skin of hollow walls shall 
be kept open as a weep hole 

       

  Standard complementary blocks        

  

Description of block work shall be deemed to 
include standard complementary blocks such as 
corner, three quarter, half and quarter blocks 
required in the construction corners, reveals, 
jambs, ends, etc to solid and hollow walls and 
for bonding as necessary 

       

           

      
  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

           

  Brought Forward      E                            -    

           

  DECORATIVE BLOCKS        

           

  

Blocks shall be of approved manufacture, 
sound, well burnt or cured and uniform and true 
in size, shape and colour        

           

  SAMPLES        

           

  

Samples of all masonry building units, except 
those for walls described as "loading bearing", 
shall consist of a minimum of 6 units. Samples 
of building units to be used in walls described 
as "load bearing" shall consist of 30 units from 
every 30,000 units delivered on site        

  FOUNDATIONS        

           

  
Blockwork in class I mortar with voids filled solid 
with concrete        

           

            

1 230mm Walls in foundations (Provisional) m2              560   

                                
-    

           

  BLOCKWORK IN SUPERSTRUCTURE        

           

  Blockwork in class II mortar        

           

2 230mm Walls in beam filling m2                -     

                                
-    

           

3 230mm Walls m2 640   

                                
-    

           

4 115mm Walls m2                -     

                                
-    

           

           

           

           

      

      

           

           
  Carried Forward      E                            -    
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Item 
No 

  Unit   Quantity   Rate   Amount  

           

  Brought Forward      E                            -    

      
  

  

  BLOCKWORK SUNDRIES        

           

  Brick reinforcement (every course)        

           

5 150mm Wide reinforcement built in horizontally m 
             

2280                                 -    

           

  Brick reinforcement (every third course)        

           

6 80mm Wide reinforcement built in horizontally m                -     

                                
-    

           

7 150mm Wide reinforcement built in horizontally m             920   

                                
-    

           
  Air bricks etc        

           

8 230 x 160mm Cement air brick No.                -     

                                
-    

           

  PRECAST CONCRETE        

           

  Concrete prestressed fabricated lintels        

           

9 

110 x 75mm Lintels in lengths not exceeding 
3.00m (Provisional) m                -     

                                
-    

           

  Precast concrete cill        

           
10 

150mm Wide "Brikon" precast concrete cill in 
single lengths set flat slightly projecting on wall m                -     

                                
-    

           

           

           

           

           

           

           

           

           

  Carried Forward to Summary       
                                
-    
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ITEM DESCREPTION UNIT  QUANTITY   RATE   AMOUNT  

  PAINTWORK        

           

  PAINT ON FLOATED PLASTER        

           

  

One alkali resistant primer and two coats wash 
and wear silk polyacrylic emulsion paint 

       

            

1 On internal walls m2              620    
                                
-    

            

  
One alkali resistant primer and two coats 
weather guard paint         

            

2 On external walls m2              720    
                                
-    

            

3 

Apply one coat zinc-chromate primer in 
accordance with SABS 679, one coat multipurpose 
undercoat in accordance with SABS 681 (Type II 
paint), and two coats of alkyd base enamel to the 
architects' colour specification in accordance with 
SABS 630 (Type I paint)         

  On structural steel members item                 1    
                                
-    

            

            

            

            

            

            

           

           

           

      

           

           

           

  Carried Forward to Summary       
                                
-    
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ITEM DESCRIPTION UNIT  QUANTITY   RATE   AMOUNT  

  PLASTERING          

            

  SCREEDS          

            

  
3 : 1 Cement plaster screed wood floated on 
concrete         

            

1 30mm Thick on floors and landings m2                -      
                                
-    

           

2 30mm Thick in narrow widths m2                -      
                                
-    

           

  
3 : 1 Cement plaster screed steel trowelled on 
concrete        

            

3 
Average 30mm thick on floors to falls to 
currents m2 

              
4080      

                                
-    

            

  INTERNAL PLASTER         

            

  Cement plaster wood floated on block work        

           

4 On walls m2              650   

                                
-    

           

5 On narrow widths                  -      

                                
-    

           

  EXTERNAL PLASTER        

           

  Concrete plaster on block work        

           

6 On walls m2             720   

                                
-    

           

7 On narrow widths                  -     

                                
-    

           

           

      

           

  Carried Forward to Summary       
                                
-    
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ITEM DESCRIBTION UNIT  QUANTITY   RATE   AMOUNT  

  PROVISIONAL SUMS        

           

  Electrics        

           

1 Allow the nett provisional sum of E 450 000.00 
(One Hundred and Fifty Thousand Emalangeni) 
for the supply and installation of Mechanical 
and Electrical Works 

PS            1.00  
    
250,000.00  

                   
250,000.00  

            

2 Allow for profit on last item if required PS 10% 
    
250,000.00  

                     
25,000.00  

            

3 
Allow for attendance upon workmen installing 
Electrical Works 

PS 5% 
    
250,000.00  

                     
12,500.00  

           

            

4 Allow for special testing PS 
                

10% 
    
250,000.00  

                     
25,000.00  

            

            

            

            

5 Provision for a structural Engineer         

            

5.1 Design review & Construction Supervision L/sum 
                 
1     350,000.00       350,000.00  

            

            

            

            

            

            

            

            

            

            

            

            

      

      

      

      

           

  Carried Forward to Summary       662,500-00 
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  FINAL SUMMARY 
Page No  AMOUNT  

1 Preliminaries                                       -    
           

2 Earthworks                                       -    
           

3 Concrete, Formwork and Reinforcement                                       -    
           

4 Waterproofing                                       -    
           

5 Roof coverings                                       -    
           

6 Structural Steelwork                                       -    
           

7 METAL WORK                                       -    
           

8 MASONRY                                       -    
           

9 PAINTWORK                                       -    
           

10 PLASTERING                                        -    
           

11 PROVISIONAL SUMS                         662,500-00 
  

          
           

  TOTAL COST OF WORKS     

           

  ADD: Contingencies 5% (five percent) of the above sub total 
to be used as directed by the Principal Agent or deducted in 
whole or in part if not required 

  

                                   -    

           

  SUB TOTAL A                                      -    

           

  ADD: Construction Levy @ 1% (one percent) of the above 
sub total and remit to Eswatini Construction Industry Council as 
required 

  

                                   -    

           

  TOTAL PROJECT COST                                      -    

           

  ADD: Value Added Tax 15% (Fifteen percent) of the above 
sub total and remit to Eswatini Revenue Services as required 

  
                                   -    

           

  TOTAL PROJECT COST INCLUSIVE OF VAT   

                                   -    

          
          
  Carried to Form of Tender                                        -    
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