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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME CONTRACT NO.: EWADE/0719 

 

INVITATION TO TENDER 

 

Tenders are hereby invited from suitably qualified contractors, registered with the Construction Industry 

Council of Eswatini (CIC) under Category C4 Only, to submit tenders for the Construction of Water Supply 

Pipeline for Gamula Potable Water Supply Scheme in the Lubombo Region. 

 

Preference will be given to local contractors, with at least 60% Swazi shareholding, and registered with the 

Construction Industry Council of Eswatini. Tender documents may be obtained after payment of a non-

refundable tender fee of E350.00 to the Eswatini Water and Agricultural Development Enterprise (EWADE). 

Documents will be on sale at the EWADE Siphofaneni Offices from the 4th October2024, starting at 0830Hrs 

to 1600Hrs up to the compulsory site inspection date and time. The compulsory site inspection and clarification 

meeting be held on 11th October 2024 at the EWADE Ndzevane Office.  

 

Tenderers attention is drawn to the table below which indicates the Contract No, Contract Title, Tender Bond, 

CIC category, Site Inspection date, and the closing date for submission of tenders. Late, incomplete, telephoned 

or telegraphic tenders will not be considered. No documents will be sold after the site inspection. 

 

Contract No. Contract Title 
Tender 

Bond 

CIC 

Category 

Site Inspection 

Date/Time 

Closing of 

Tender 

EWADE/0719 

CONSTRUCTION OF WATER 

SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME  

SZL 

20,000.00 
C4 only 

11th October 

2024 at 1000hrs 

- EWADE 

Ndzevane 

Office 

5th November 

2024    at 

10:00Hrs 

 

Completed tenders should be delivered in a sealed envelope to the EWADE Head Office and the envelope 

should only show the Project Name, Project Number and addressed to: 

 

Chairman of the Tender Board 

Eswatini Water and Agricultural Development Enterprise (EWADE) 

EWADE Building  

Siphofaneni 

Eswatini 

  

Any actions or tendencies that will be interpreted as an attempt to interfere with or influence the tendering 

process will result in immediate disqualification of the Tenderer. Enquiries, administrative and technical, 

relating to the Tender listed in the table above may be addressed to the Procurement Manager. Tel No. 24118600 

or 23441671/2/3 Fax No.23441665, E-mail: tenders@eswade.co.sz.  

 

EWADE does not bind herself to accept the lowest or any tender 

mailto:tenders@eswade.co.sz
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INSTRUCTIONS TO TENDERERS 

1.1 BACKGROUND 

The Government of the Kingdom of Eswatini through the Eswatini Water and Agricultural Development 

Enterprise (EWADE) intends to tender for the Construction of Water Supply Pipeline for Gamula Potable 

Water Supply Scheme in the Lubombo Region. 

 

TENDER DOCUMENTS 

The tender documents issued by the employer comprise: 

1. Invitation to Tender  

2. Tender Data 

3. Returnable Documents 

4. Special Conditions of Contract 

5. Project Specifications and Particular Specifications 

6. Bills of Quantities 

7. Standard conditions of tender  

8. Environmental Management Measures 

9.    Drawings 

1.2  Examination of Documents 

The Tenderer is to examine the Tender Documents and ascertain the matters on which he will be deemed to 

have satisfied himself and all the risks and obligations which the Contract will impose on the Tenderer and 

subsequently the Contractor. 

1.3 Compulsory Site Inspection 

A compulsory clarification meeting and site visit will be conducted by the Employer in consultation with the 

Authorized Representative for this Contract at the time and date specified in the invitation to tender and tender 

timetable (Item 1.47 Tender Timetable). Failure of an authorized representative of the Tenderer to attend the 

site visit will disqualify the Tender.  

 

The site inspection shall be attended by a representative of the Tenderer, who is suitably qualified to comprehend 

the implications of the work involved and is in the direct employ of the Tenderer.  

 

Each Tenderer may, at his own expense and on his own responsibility, visit and examine the site and its 

surroundings, or cause this to be done on his behalf by a competent and responsible person, and is to obtain for 

himself all the information that may be necessary for compiling this Tender.  

 

The Tenderer shall acquaint himself with the conditions of the site and surrounding areas including but not 

limited to ground conditions, access to water, borrow pits and any legal requirements to access and undertake 
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works on the site. The Tenderer shall include in his rates for all costs of access to the site and undertaking works 

at the site. 

The Tenderer’s representative is required to sign the site inspection register and Schedule 1J. in this document 

at the time of the visit as proof of his attendance at the inspection. 

1.4 Persons Excluded from this Tender 

Public officers and politicians shall not participate in all EWADE tenders. 

1.5 Enquiries Regarding Tender Documents 

All enquiries in connection with this Tender are to be directed to the Procurement Manager, Eswatini Water and 

Agricultural Development Enterprise (EWADE), by Email: tenders@eswade.co.sz. 

The Employer’s Representative will be appointed after award of the Tender 

Name:…………………………… 

Tel. 2411 8600  

Fax. 2404 7954 

 
 

1.6 Submission of Tenders 

Completed Tender Documents are to be delivered by hand and placed in the Tender Box provided at Eswatini 

Water and Agricultural Development Enterprise, EWADE Building, Siphofaneni MR08, Eswatini by the set 

date for closure of Tenders: 

The Tender Documents are to be enclosed in a plain wrapper, sealed and clearly endorsed. 

CHAIRMAN OF THE TENDER BOARD 

TENDER FOR CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER 

SUPPLY SCHEME   

ESWATINI WATER AND AGRICULTURAL DEVELOPMENT ENTERPRISE 

TENDER NO: EWADE/0719 

The sealed wrapper in which the Tender Documents are submitted shall not bear the Tenderer’s name or address 

and shall not contain any documents or drawings not applicable to the Tender.  

Posted, telegraphic, telexed, faxed, emailed or documents delivered in any other form will be rejected. 

Tender documents will be opened in public immediately after the stated time of closure of the tender and the 

tender sum read out. Any interested party may attend the opening. 

The complete tender must be submitted in one original, clearly marked ‘original’ and two (2) copies, also 

clearly marked "copy".  In the event of any discrepancy between them, the original will prevail.  

mailto:tenders@eswade.co.sz
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Any infringement of these rules (e.g., unsealed envelopes) constitutes an irregularity which will lead to 

rejection of the tender. 

1.7 Date of Closure of Tenders 

The Date and Time for closure of the Tenders is as specified in the invitation to tender timetable (1.47). Late 

tenders will not be accepted. 

A Postponement of the closure of Tenders may be made by the Employer by issuing a Notice to Tenderers and 

sent by email or fax to the address given by the Tenderers. 

1.8 Period of Implementation of Tasks 

The period for the implementation of the tasks shall be four (4) Consecutive Calendar months. 

1.9 Type of Contract 

This is a Unit Price Contract. 

1.10 Language of the bid 

The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 

Employer, shall be written in English language. 

1.11 Late Tenders 

The Date and Time for closure of the Tenders is as specified in the invitation to tender and tender timetable 

(1.47). Late tenders will not be accepted. 

1.11.1 All tenders received after the deadline for submission will not be accepted instead it will be labelled as 

late stating the date and time of actual receipt and return unopen to the tenderer. The guarantees will 

also be returned to the tenderers. 

1.11.2 No liability can be accepted for late delivery of tenders. Late tenders will be rejected and will not be 

evaluated. 

1.12 Extension of the deadline for submitting of tenders 

The Contracting Authority may, on its own discretion, extend the deadline for submitting tenders by issuing an 

amendment or notice to tenderers. In such cases, all rights and obligations of the Contracting Authority and the 

tenderer regarding the original date specified in the contract notice will be subject to the new date. 

 

1.13 Only One Tender per Tenderer 

A company may not tender for a given contract both individually and as a member of a joint venture/consortium. 

Participation by a tenderer in more than one tender for a contract will result in the disqualification of all those 

tenders for that contract in which the party is involved. The same company may only participate as subcontractor 
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in different tenders if that is justified by the specific nature of the market and cleared by the Contracting 

Authority. 

1.14 Cost of preparation of Tender 

Neither the Employer, the Government of Eswatini, nor any of their agents will be responsible for, or pay for, 

any expense or loss which may be incurred by the Tenderer in the preparation of this Tender. 

The tenderer will bear all costs associated with preparing and submitting the tender. The Contracting Authority 

will not be responsible or liable for such costs, whatever the conduct or outcome of the procedure. 

1.15 Notices to Tenderers 

If, during the period of tendering, the Employer issues any Notices to Tenderers setting forth the interpretation 

to be placed on any part of the Tender Documents, or to make any change in them, such Notices to Tenderers 

will form part of the Contract and it will be assumed that the Tenderer has taken account of them in preparing 

his Tender. The Tenderer shall promptly acknowledge receipt of any Notices to Tenderers which he may 

receive. Failure to acknowledge receipt of any notice issued by Employer will presuppose acknowledgement 

which cannot be denied afterwards. 

 No Notice to Tenderers will be issued within seven (7) days of the date of closure of the tender unless it contains 

a postponement of that date. 

Neither the Employer, Government of Eswatini, nor any agent or servant of either of them, shall be bound by 

any statement made or delivered to any Tenderer unless such a statement shall have been confirmed by a Notice 

to Tenderers issued by the Authorised Representative acting on behalf of the Employer. 

Any notice to tenderers will be sent by email or fax to the address given by the Tenderer when collecting the 

Tender Documents.  Tenderers are to take special care to ensure that all contact details given are correct and 

accessible. 

1.16 Errors and Discrepancies 

On receipt of the tender documents, the Tenderer is to check to ensure that all pages of the document and all 

drawings are included and to report to the Authorised Representative any missing pages or drawings, any pages 

or drawings which are illegible or indistinct, any errors or ambiguities in the Specifications, Bill of Quantities 

or Drawings or any contradictions between the Specification, Bill of Quantities and Drawings, and to obtain 

rulings on any such errors, ambiguities or discrepancies.  No claim for additional payment based on any such 

errors, ambiguities or discrepancies will be considered. 

Attention is drawn from tenderers to pay attention to this particular clause.  

1.17 Validity Of Tender 

The Tender shall be held valid for a period of NINETY (90) CONSECUTIVE CALENDAR DAYS from the 

closing date of the tender. 
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In exceptional circumstances, the Contracting Authority may, before the validity period expires, request that 

tenderers extend the validity of tenders for a specific period, which may not exceed 45 days. Such requests and 

the responses to them must be made in writing. A tenderer may refuse to comply with such a request without 

forfeiting its tender guarantee. If the tenderer decides to accept the request, it may not amend its tender and it is 

bound to extend the validity of its tender guarantee for the revised period of validity of the tender. 

1.18 Employer’s Right to Adjust Errors 

All items in the Bill of Quantities are to be priced. 

In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate 

allowance under other items for all labour, plant, material and costs required for the execution not only of the 

quantum of work covered by the unpriced item but also for any increase in the said quantum which may have 

to be undertaken during the course of the Contract. 

If the Tenderer indicates that an item is included in the rate for another item, the Employer will have the right 

to distribute the total rate amongst the included items at his own discretion.  

Where any discrepancy exists between the rate and the extended total against an item, the rate shown shall be 

accepted as correct and the discrepancy will be adjusted by altering the total amount filled in against such item 

and consequently the total tendered sum. Any mathematical errors will be corrected for the purpose of 

adjudicating tenders.  The adjusted tender amount obtained after any such corrections will be deemed to be the 

Tendered Amount submitted by the Tenderer. 

All monetary figures are to be rounded to and entered to two decimal places of Emalangeni. 

If a zero amount is to be entered, the word ‘NIL’ is to be written in the Rate and Amount columns. 

If a blank space is left by the Tenderer in Rate and Amount columns against any item, it will be assumed that 

the Tenderer intended the value to be zero and the word ‘NIL’ will be entered by the Employer. 

Tenderers are urged to take special care to ensure the mathematical correctness of their tender submissions. 

1.19 Unbalanced Rates or Prices 

In the event of there being tendered rates or prices which are declared by the Employer to be unacceptable to 

him, because they are either excessively low or high or not in proper balance with other rates, the Tenderer may 

be required to produce evidence and advance arguments in support of the tendered rates or prices objected to. 

If after submission of such evidence and any further evidence requested, the Employer is still not satisfied with 

the tendered rates or prices objected to, he may request the Tenderer to amend these rates and prices along the 

lines indicated by the Employer. 

The Tenderer may or may not thereupon alter and amend the rates and prices objected to and such other related 

prices as are agreed to by the Employer, but any such alteration shall be done without altering the final Tender 

Sum. 
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Should the Tenderer fail to amend his tender in a manner acceptable to the Employer, or at all, it may prejudice 

his tender. 

1.20 Alternatives 

In relation to the main Tender, the Tenderer shall not make any departures from or modifications to the 

Conditions of Contract, Specifications, Bill of Quantities, Data supplied by the Employer or drawings nor 

qualify his tender in any way. 

Tenders may submit alternative designs but shall also complete the main tender. 

Alternative offers are to be submitted in the form of a separate document included with or attached to the main 

tender. 

No alternative will be considered unless the Tender Documents supplied are correctly and fully completed and 

returned. 

The Bill of Quantities forming part of this document shall be completed in full notwithstanding any alternatives 

that the Tenderer may offer. 

Tenderers are to ensure that all documents supplied by him are securely bound together and contain full details 

of the Tenderers Name and address and the number of the Main Tender to which they apply. 

The Employer will not be responsible for loose documents that become separated from the Tenderer’s Main or 

Alternative submission. 

1.21 Power of Attorney 

The Tender is to be signed by a person or persons authorised to do so. Signatories of Companies are to establish 

their authority by attaching a copy of the relevant Resolution of the Board of Directors, duly signed and dated, 

an example of which is contained in Schedule 1B.  

Only the person duly authorized to do so may sign these Tender Documents. 

The Tenderer is to sign each page or form where provision is so made. 

The tenderer is to initial each page on which any entry has been made by him. 

The tenderer is to initial any correction made by him. 

1.22 Information to be submitted with Tender 

The Tender is to be made out on the forms provided in the Tender Documents, all the blanks in the relevant 

forms being duly completed in indelible ink.  The Tender Documents are to be kept intact. 

Tenderers are to submit the Tender Documents, Forms and Schedules completed in all respects with copies 

certified where applicable.  The Tender must be submitted with the following documents and failure to submit 

any of these documents may result to disqualification of the tender. 
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a) Declaration of Eligibility of Contractor  

b) Proof of Authority of Signatory 

c) SZL 20,000.00 Tender Bond  

d) Certificate of Attendance at Clarification Meeting 

e) Original and Valid Tax Compliance Certificate 

f) Certified copy of Valid Trading License 

g) Certified copy of Certificate of Incorporation 

h) Valid Labour Compliance Certificate 

i) Valid ENPF Certificate 

j) Certified copy of valid certificate with the CIC under Category C4 Only 

k) Police Clearance for all Company Directors including fingerprints. 

l) Submission of a Company current Form J, endorsed by the Registrar of Companies  

m) Submission of a Company current Form C, endorsed by the Registrar of Companies  

n) Submission of certified copies of National Identity documents for the people listed in Form C 

o) Financial statements not older than 12 months on the date of submission of this tender 

1.23 Non-Discrimination and Measures to Promote Swazi Companies 

Tenders will only be accepted from a company which is registered in Eswatini and of which at least 60% of the 

controlling shares are owned by Swazi citizens and also registered with the Construction Industry Council of 

Eswatini. Tenderers are to adhere to all requirements of the Construction Industry Council including the levy 

Regulations of 2016. 

1.24 Financial Standing 

The Tenderer shall include in his Tender submission, a report from his banker or auditor of his financial 

standing.  

The Employer reserves the right, after consultation with the Tenderer, to approach the Tenderer’s bankers or 

auditor to verify any such reports. 

1.25 Bills of Quantities 

The Tenderer is to assess the accuracy of the quantities given in the Bill of Quantities. 

Any apparent discrepancies or errors or omissions in the Bill of Quantities are to be brought to the attention of 

the Employer’s Representative immediately they are discovered. 

The Tenderer shall provide for all his obligations under the Contract in the rates and prices entered against the 

items provided.  

The tenderer shall not make any additions, deletions or alterations to the Bill of Quantities. 

The Tenderer shall pay due regard to the mathematical correctness of his entries and to the carrying forward 

and transference of page and section totals.  
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All monetary values are to be rounded to two decimal places of an Emalangeni in accordance with normal rules 

of rounding and all rounding errors are to be removed from the entered values. 

The Bill of Quantities is not necessarily constructed in accordance with any specified format and no claim for 

extra payment will be entertained on the basis of any format used by other organizations.  

1.26 Alteration of Text 

Any addition to or erasure of the text of any of the Tender Documents may result in the rejection of the Tender. 

Correction of entry errors may be made by clearly scribing through (crossing out) the erroneous words and or 

figures and writing the correct words and or figures near to the crossed out entries. Correction fluid shall not be 

used and its use may result in the rejection of the Tender. Each correction shall be initialled by the authorized 

signatory.  

1.27 Acceptance of Tender 

The Employer reserves the right not to accept the lowest or any tender nor to assign any reason for the rejection 

of any tender. 

The Employer will inform the accepted tenderer (if any) in writing and furnish the accepted tenderer with a 

Letter of award of contract.   

This Tender Document will only become a Contract Document upon an official signing ceremony taking place 

and all the necessary documents, including a “Possession of Site Certificate” being in place. 

Under no circumstances may any Tenderer commence any work on site prior to the above conditions being 

fulfilled. 

1.28 Return of Employer’s Drawings 

All drawings, whether bound into the Tender Documents or separate shall remain the property of the Employer 

and are to be returned to the Employer and shall not be copied or used for any other purpose without the express 

written permission of the Employer. 

 

1.29 Award Criteria 

 

1.29.1 The Employer shall award the Contract to the Tenderer whose tender has been determined to be 

substantially responsive and who has offered the lowest evaluated tender price, provided that such Tenderer has 

been determined to be (a) compliant with the tender requirements in accordance with the provisions of Clause 

1.43.1, and (b) have adequate technical capacity to complete the work in accordance with the provisions of 

Clause 1.43.2.  

 

1.29.2 Notwithstanding Clause 1.29.1, the Employer reserves the right to accept or reject any tender, and to 

cancel the tendering process and reject all tenders, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer 

or Tenderers of the grounds for the Employer’s action. 
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1.29.3 Tenders shall be compared by ranking them according to their evaluated price and determining the tender 

with the lowest evaluated price, which shall be the best evaluated tender. 

 

1.29.4 The Employer reserves the right not to award the tender to a Tenderer with an ongoing contract or 

contracts and/or recently awarded a tender or tenders by the Employer, without thereby incurring any liability 

to the affected Tenderer or Tenderers. In such an occurrence, the next ranked Tenderer shall be considered for 

award of the tender. 

 

1.29.5 Where the tender document includes more than one lot and permits tenderers to offer discounts, which 

are conditional on the award of one or more lots, the evaluation committee shall conduct a further financial 

evaluation, to determine the lowest evaluated combination of tenders. 

 

1.29.6 If the Tender, which results in the lowest Evaluated Tender Price, is seriously unbalanced or front loaded 

in relation to the Engineer’s estimate of the items of work to be performed under the Contract, the Employer 

may require the Tenderer to produce detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction methods and schedule proposed. 

 

1.29.7 Where a tender is uneconomically priced without justification, the evaluation committee may recommend 

the rejection of the tender. After evaluation of the price analyses, taking into consideration the schedule of 

estimated Contract payments, the Employer may require that the amount of the performance security set forth 

in Clause 1.52 be increased at the expense of the Tenderer to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Tenderer under the Contract. 

 

1.29.8 Where the tender document includes more than one lot then one Compliant Tenderer who is the lowest 

in each Lot will be awarded only one Lot. In the event the Tenderer is Lowest in all or two of the Lots then the 

lowest bidder will be awarded two Lots with the highest values. The other Lots will be awarded to the second 

lowest Tenderers. 

 

1.30 Intention to Award a Contract 

In accordance with section 45 (4), 46, and 47 of the Public Procurement Act, an award decision reached by the 

Employer will require a ten (10) working days no objection from the first publication of the notice. The intention 

to award a contract will be published in the ESPPRA website as per the requirements of the Public Procurement 

Act, 2011 within the tender validity period or applicable extension of the tender validity. 

1.31 Notification to Successful Tenderer 

The Employer will notify the successful Tenderer (if any) of the acceptance of his Tender within the period of 

Tender validity or any extended period of validity of Tender, if applicable. The Employer will ONLY notify the 

successful Tenderer after the expiry of the 10 working days no objection as per Section 45 of the Public 

Procurement Act. 
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1.32 Time for Completion and Programme 

It is a requirement of the Employer that the Works be substantially complete and operational in the time stated 

for completion of works as shown in the tender document (subject to any extension of time that may be granted 

by the employer). 

The Tenderer shall provide a programme in the form of the bar chart provided, which shall clearly indicate the 

period of time required for specific operations and for the overall Contract.  

The time for completion is to be stated in consecutive calendar days and shall allow for all Statutory Holidays, 

Sundays or other non-working days, inclement weather, supply of materials, access to working areas and 

anything else that may affect his completion date.  

The Tenderer is to note that penalties for late completion apply to this contract and will be applicable as stated 

in the Appendix to the Form of Agreement. 

Should the Tenderer wish to offer alternative Dates for Completion, he must specify and in the evaluation of 

Tenders, due attention will be given to the ramifications of any such offers. 

 

The time for completion is to be stated in calendar days and shall, where applicable, include all Statutory 

Holidays, allowances for inclement weather, etc. 

1.33 Currency of Tender 

The Tender Amounts shall be expressed in Eswatini Emalangeni and the Currency of Payment shall be the 

Eswatini Emalangeni. 

 

1.34 Contract Price Adjustment 

NO Contract Price Adjustment will apply to this Contract. 

The Rates and Prices inserted in the Tender Document by the Tenderer shall remain fixed for the durations of 

the Tender Validity Period, the Contract Period, including any extension of time to the contract whether 

approved by the Employer or not and the Period for Notification of Defects. 

The Tenderer is to allow in his rates for any increase in the price of any item or commodity taking place during 

the Period as stated above. 

1.35  Labour from The Community 

Contractors will be required to engage members from the Community to the maximum extent possible to 

execute the Works.  

The Contractor is to actively assist in training and upgrading the skills level of personnel employed on the 

contract. 
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The Tenderer is to supply on the form provided or on a separate attached sheet, a statement indicating as to how 

they will implement the required policy of up-liftment and empowerment of employees. 

1.36 Surety in lieu of Retention 

A Retention Money Guarantee is not permitted, ONLY cash is allowed. 

1.37 Tender Guarantees 

The Tenderer is to provide a tender guarantee as follows: 

1.1 The tenderer must provide, as a part of its tender, a tender guarantee. The tender guarantee must 

be for an amount of E20,000.00. The original guarantee must be included in the original tender. 

1.2 It may be provided in the form of a bank guarantee, a banker’s draft, a certified cheque, a guarantee 

provided by an insurance and/or guarantee company, or an irrevocable letter of credit made out to 

the EWADE. 

1.3 The tender guarantee must remain valid for 30 days beyond the period of validity of the tender. 

1.4 The tender guarantees of unsuccessful tenderers will be returned. 

1.5 The tender guarantee of the successful tenderer will be released when the tenderer has signed the 

contract and provided the requisite performance guarantee. 

1.38 Environmental Requirements 

Tenderers are to carefully note the contents of the Environmental Requirements and to allow in their rates for 

these and for all statutory Environmental requirements. 

1.39 Irregular Tenders 

Any tender that does not comply with the foregoing conditions of tender, will be deemed to be incomplete and 

will be liable to rejection without further consideration. 

1.40 Tender Opening 

The purpose of opening and examining tenders is to check whether the tenders are complete, whether the 

requisite tender guarantees have been furnished, whether the required documents are included and whether the 

tenders are generally in order. 

Tenders will be opened in public session on the date and venue specified in the publication notice by the 

committee appointed for that purpose. The committee will draw up minutes of the meeting, which must be 

available to tenderers on request. 
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At the tender opening session, the tenderers’ names, the tender prices, any discounts offered, written 

notifications of alteration and withdrawal, the presence of the tender guarantee (if required) and such other 

information the Contracting Authority may consider appropriate may be announced. 

After the public opening of the tenders, no information relating to the examination, clarification, evaluation or 

comparison of tenders or recommendations concerning the award of contract can be disclosed until after the 

contract has been awarded. 

Any attempt by a tenderer to influence the evaluation committee in the process of examination, clarification, 

evaluation and comparison of tenders, to obtain information on how the procedure is progressing or to influence 

the Contracting Authority in its decision concerning the award of the contract will result in the immediate 

rejection of its tender. 

 

1.41 Responsiveness Determination  

The Employer’s determination of a Tender’s responsiveness is to be based on the contents of the Tender. A 

substantially responsive Tender is one that meets the requirements of the Tender Document without material 

deviation, reservation, or omission. 

 

(a) "Deviation" is a departure from the requirements specified in the Tender Document; 

(b) "Reservation" is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the Tender Document; and 

(c) "Omission" is the failure to submit part, or all of the information or documentation required in 

the Tender Document. 

 

1.41.1 A material deviation, reservation, or omission is one that, 

               (a)  if accepted, would: 

  (i) affect in any substantial way the scope, quality, or performance of the 

Requirements as specified or 

  (ii) limit in any substantial way, inconsistent with the Tender Document, the 

Employer’s rights or the Tenderer’s obligations under the proposed Contract; or 

 (b)  if rectified, would unfairly affect the competitive position of other Tenderers presenting 

substantially responsive Tenders. 

 (c) The Employer shall examine the technical aspects of the Tender to confirm that all 

requirements have been met without any material deviation, reservation, or omission. 

 (d) If a Tender is not substantially responsive to the requirements of the Tender Document, 

it shall be rejected by the Employer and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

 (e) Provided that a Tender is substantially responsive, the Employer may waive any 

quantifiable nonconformity in the Tender that does not constitute a material deviation, 

reservation or omission. 
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 (f) Provided that a Tender is substantially responsive, the Employer may request that the 

Tenderer submit the necessary information or documentation, within a reasonable 

period of time, to rectify nonmaterial nonconformities in the Tender related to 

documentation requirements. 

1.41.2 A nonmaterial nonconformity is defined as an unimportant, insignificant and or minor    

difference or deviation from the Project Specifications that would not in any substantial 

way: 

                     (i) affect the scope, quality, or performance of the Requirements as specified or 

      (ii) limit, or be inconsistent with the Tender Document, the Employer’s rights or the 

Tenderer’s obligations under the proposed Contract; or    

     (iii) Requesting information or documentation on such nonconformities shall not be related 

to any aspect of the price of the Tender. Failure of the Tenderer to comply with the 

request may result in the rejection of its Tender. 

 

1.42 Tender Evaluation Criteria 

The Contracting Authority reserves the right to ask a tenderer to clarify any part of its tender that the evaluation 

committee considers necessary to evaluate it. Such requests and the responses to them must be made in writing. 

They may in no circumstances alter or try to change the price or content of the tender, except to correct 

arithmetical errors discovered by the evaluation committee when analysing tenders. The Contracting Authority 

reserves the right to check information submitted by the tenderer if the evaluation committee considers it 

necessary. 

1.42.1 Examination of the administrative compliance of tenders 

The aim at this stage is to check that tenders comply with the requirements of the tender dossier. A tender is 

deemed to comply if it satisfies all the conditions, procedures and specifications in the tender dossier without 

substantially departing from or attaching restrictions to them.  

Substantial departures or restrictions are those which affect the scope, quality or execution of the contract, differ 

widely from the terms of the tender dossier, limit the rights of the Contracting Authority or the tenderer’s 

obligations under the contract or distort competition for tenderers whose tenders do comply. Decisions to the 

effect that a tender is not administratively compliant must be duly justified in the evaluation minutes. 

The evaluation committee will check that each tender: 

 

− has been properly signed; 

− includes a correct tender guarantee (if required); 

− meets the administration requirements as set out in the evaluation Criteria; 

− has complete documentation and information; 

− Substantially complies with the requirements of these tender documents. 

If a tender does not meet the requirements set out in the tender evaluation criteria, it may be rejected by the 

evaluation committee when checking admissibility. 
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1.42.2  Technical evaluation 

The evaluation committee will evaluate only those tenders considered substantially compliant in accordance 

with evaluation criteria. 

At this step of the evaluation procedure, the Committee will analyse the tenders' technical conformity in relation 

to the technical specifications, classifying them technically compliant or non-compliant as per the requirements 

of the tender. 

Subsequently, the Committee will evaluate the technically compliant offers in accordance with the technical 

evaluation grid (setting out the technical criteria and weightings) attached to the tender dossier (technical 

capacity). 

 

1.42.3  Financial evaluation 

Once the technical evaluation has been completed, the evaluation committee checks that the financial offers 

contain no arithmetical errors. If the tender procedure contains several lots, financial offers are compared for 

each lot. The financial evaluation will have to identify the best financial offer for each lot, taking due account 

of any discounts offered. 

When analysing the tender, the evaluation committee will calculate the final tender price after adjusting it for 

arithmetic errors. The Financial evaluation will be performed according to the evaluation criteria as set out in 

this document (Stage 3 – Bid price). 

1.43 Tender Evaluation Criteria 

The Tender evaluation will be done by the Employer.  

There are three stages of evaluation of this tender. The procedure for the evaluation of responsive tenders 

is detailed below: 

 

1.43.1 Stage 1: Compliance with tender requirements: (Administrative Compliance) 

 

Check compliance of the bidders in completing the tender document. Qualification will be based on 

submission of certified copies of the following documents or returnable schedules regarding the legal 

status of the contractor. Failure to submit any of these documents may result to disqualification of the 

tender. 

a) Declaration of Eligibility of Contractor  

b) Proof of Authority of Signatory 

c) SZL 20,000.00 Tender Bond  

d) Certificate of Attendance at Clarification Meeting 

e) Original and Valid Tax Compliance Certificate 

f) Certified copy of Valid Trading License 

g) Certified copy of Certificate of Incorporation 

h) Valid Labour Compliance Certificate 

i) Valid ENPF Certificate 

j) Certified copy of valid certificate with the CIC under Category C4 Only 

k) Police Clearance for all Company Directors including fingerprints. 
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l) Submission of a Company current Form J, endorsed by the Registrar of Companies  

m) Submission of a Company current Form C, endorsed by the Registrar of Companies  

n) Submission of certified copies of National Identity documents for the people listed in Form C 

o) Financial statements not older than 12 months on the date of submission of this tender 

 

1.43.2 Stage 2: Technical Capacity: (Technical Evaluation)  

 Checking the contractor’s capacity to carry out the works as described in the tender document.  

a.  General Construction Experience   

General Construction Experience – It must have successfully completed three (3) 

contracts/projects in the last Six (6) years from the submission deadline, each with a 

value of at least SZL 1 500 000. The tenderer must submit copies of certificate of 

completion or Any evidence to prove performance of works.  

The Procuring Entity reserves the right to verify information submitted by bidders for 

this tender procedure 

 

Unit  Description   Verdict  

3  Any construction projects of at least SZL 1 500,000 

in the last 6 years 

PASS  

2  Less than three construction projects of at least SZL 

1 500,000 in the last 6 years 

FAIL  

 

b. Specific Construction Experience   

Participation as contractor in at least two (2) contracts/projects of the same nature and 

complexity as the works concerned by the tender and implemented during the last Six 

(6) years, each with a value of at least SZL 1 500,000.00 that have been successfully 

completed. The similarity shall be based on the physical size, complexity, 

methods/technology or other characteristics as described in the title of this contract. The 

tenderer must submit copies of certificates of completion/final acceptance signed by the 

supervisors, the contracting authority of the projects concerned. 

The Procuring Entity reserves the right to verify information submitted by bidders for 

this tender procedure.  

 

Unit  Description   Verdict  

2 
Construction of Rural Water Supply Project of at least 

SZL 1,500,000 in the last 6 years 

PASS  
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1 
Less than two or no project of the same nature and 

complexity of at least SZL 1,500,000 in the last 6 years 

FAIL  

  

c.  (iii)  Personnel  

The Tenderer must demonstrate that it has qualified personnel with the relevant recent 

experience for the key positions that meet the following requirements/profiles, and that 

the nominated personnel confirm their availability to the Contract for its full duration.   

  

Item #  Unit  Description   Verdict  

1  1  Contracts Manager  PASS/FAIL  

2  1  Construction Manager (Site Agent)  PASS/FAIL  

3  1  Concrete Foreman   PASS/FAIL  

4 1 Land Surveyor PASS/FAIL 

5  1  Environment Health and Safety Officer  PASS/FAIL  

  

CVs and Academic Certificates to be attached as proof of qualification. The personnel 

mentioned above No. 1, 2, 3,4 must have a minimum of a diploma in Civil/Building 

with minimum 5 years working experience, and 5 must have a minimum of a diploma 

Health & Safety or related field with minimum 5 years’ relevant experience. All other 

relevant artisans required for the proper execution of the job do not need to submit CVs. 

(Must be listed only).   

 

d.  (iv)  Contractor’s Equipment  

The Tenderer must demonstrate that it owns or has the financial ability to hire the 

following.  

key equipment listed and confirmed its availability to the Contract for its full duration:   

 

Unit  Description   Verdict  

    Owned   Hired   

2 20 Tonne Excavators PASS/FAIL 

1  Tractor-Loader-Backhoe (TLB)/ Excavator  PASS/FAIL  

1  Light Delivery Vehicle (LDV) PASS/FAIL  

  

The above listed Plant and Equipment for this Contract must be supported with proof of 

ownership documents or lease agreement. (Proof of ownership / lease to be attached). 
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The Plant and Equipment shall be listed in section 2 of the document, 2.6 schedule 1G. 

Bidders who will not list the plant specifically available for this work will fail on plant 

and equipment.   

 

e. (v)  Economic and Financial Capacity  

The average annual turnover of the tenderer in the past 2 years must be at least SZL 

2,000,000.  

The tenderer must have access to sufficient credit and other financial facilities to cover 

the required cash flow for the duration of the contract. In any case, the amount of credit 

available must exceed SZL1,500,000. A letter from a recognised financial Institution 

confirming this capacity is required. Latest financial statement of bidders should be 

attached. Financial statements not older than 12 months on the date of submission of 

this tender.   

   

Unit   Description    Verdict  

1   
Current ratio: The current ratio should be between 1 & 2 

(or at least 1).   PASS/FAIL  

1 

Letter of credit from a recognised financial institution of at 

least SZL 1,500,000. A letter from a recognised financial 

Institution confirming this capacity is required. The letter 

must clearly state the amount of financing.   

PASS/FAIL 

  

f. (vi)  Works Programme  

A work plan (works programme) with brief descriptions of the main tasks, showing the 

sequence and proposed timetable for implementing the tasks. The tenderer must also 

submit a comprehensive method statement, with drawings if necessary, showing the 

methods by which it proposes to carry out the works. In particular, the tenderer must 

indicate the critical milestone bar chart showing all activities falling within the critical 

path. The work plan must indicate a maximum four (4) Consecutive Calendar Months.  

 

Unit  Description   Verdict  

1  Work plan indicating the maximum duration  PASS/FAIL  

1  Critical Milestone Bar Chart detailing activities on the 

critical path  

PASS/FAIL  

1  Method Statement  PASS/FAIL  

  

• a critical milestone bar chart showing times and duties allocated for employees for this contract.  
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Bids will be evaluated based on the weighted criteria shown below.  

                     Technical Capacity                                                                              Verdict   

a. Concrete Handling & Finishing Experience                             PASS  

b. Personnel                                                     PASS  

c. Contractor’s Equipment                                                                 PASS  

d. Financial & Economic Capacity                                              PASS  

e. Works Programme & method statement                                        PASS  

Tenderers obtained a FAIL in each of the items mentioned above do not qualify and will not have the 

technical capacity or competence to complete the work.  

  

1.43.3 Stage 3: Bid Price: (Financial Evaluation)  

The qualifying bidders will be ranked according to price. The most economically advantageous tender 

is the technically compliant tender with the lowest price.  

 

1.44 Checking Designs and Bills of Quantities 

While every effort has been made to have correct designs, drawings and bills of quantities, it is incumbent upon 

the winning contractor to check these soon after award of contract and satisfy themselves so that orders can be 

placed as soon as possible. It is expected that these verifications are done within two weeks of contract award 

and this time is within the time for completion of the contract. 

1.45 As-Built Drawings 

The Contractor shall produce as-built drawings and update his drawings during construction. The complete 

set of as-built drawings shall be submitted to the Employer before he will issue a Completion certificate. A 

sum is to be provided for in the bill of quantities. 

 

All drawings shall be submitted to the Employer as both soft (DWG format) and hard copies. 

 

1.46 Withdrawal of Tenders 

1.46.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline indicated 

in the Invitation to tender. No tender may be altered after the deadline for submission. Withdrawals 

must be unconditional and will end all participation in the tender procedure. 

1.46.2 Withdrawal of a tender in the period between the deadline for submission and the date of expiry 

of the validity of the tender will result in forfeiture of the tender guarantee. 
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1.47 Tender Timetable 

 DATE TIME* 

Selling of tender start date   4th October2024 08:30 – 16:00hrs 

Site visit & clarification meeting  11th October 2024 10:00hrs (LUSIP 

Ndzevane Office) 

Deadline for request for any additional 

information from the Contracting Authority 

25th October 2024 16:00hrs 

Deadline for submission of tenders 

 

5th November 2024 10:00hrshrs 

Tender opening session 

 

5th November 2024 10:15hrshrs 

Notification of award to the successful 

tenderer (Provisional) 

 22nd November 2024  

Signature of the contract (Provisional) 06th December 2024  

 

1.48 Cancellation of Tender Procedure 

In the event of cancellation of the tender procedure, the Contracting Authority will notify tenderers of the 

cancellation. If the tender procedure is cancelled before the outer envelope of any tender has been opened, the 

unopened and sealed envelopes will be returned to the tenderers. 

Cancellation may occur, if: 

• the tender procedure has been unsuccessful, namely where no suitable, qualitatively or financially 

acceptable tender has been received or there has been no valid response at all; 

• the economic or technical parameters of the project have changed fundamentally; 

• exceptional circumstances or force majeure render normal implementation of the project 

impossible; 

• all technically acceptable tenders exceed the financial resources available; 

• there have been breach of obligations, irregularities or frauds in the procedure, in particular where 

these have prevented fair competition; 

the award is not in compliance with sound financial management, i.e. does not respect the principles of 

economy, efficiency and effectiveness (e.g. the price proposed by the tenderer to whom the contract is to be 

awarded is objectively disproportionate with regard to the price of the market 

In no event shall the Contracting Authority be liable for any damages whatsoever including, without 

limitation, damages for loss of profits, in any way connected with the cancellation of a tender procedure, even 

if the Contracting Authority has been advised of the possibility of damages. The publication of a contract 

notice does not commit the Contracting Authority to implement the programme or project announced. 
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1.49 Sufficiency of Tender Prices 

The Contractor shall be deemed to have satisfied itself before submitting its tender as to the correctness and 

sufficiency of the tender and of the rates and prices stated in the bills of quantities or price schedule which shall, 

except in so far as it is otherwise provided in the contract, cover all its obligations under the contract. Since the 

Contractor is deemed to have determined its prices on the basis of its own calculations, operations and estimates, 

it shall carry out without additional charge any work which is the subject of any item whatsoever in its tender 

for which it neither indicates a unit price nor a lump sum. 

 

1.50 Ethics Clauses and Code of Conduct 

 

Tenderers believing that they have been harmed by an error or irregularity during the award process may file a 

complaint. See Public Procurement Act for guidelines. 

 

1.50.1 Absence of conflict of interest 

 

The tenderer must not be affected by any conflict of interest and must have no equivalent relation in that 

respect with other tenderers or parties involved in the project. Any attempt by a tenderer to obtain 

confidential information, enter into unlawful agreements with competitors or influence the evaluation 

committee or the contracting authority during the process of examining, clarifying, evaluating and 

comparing tenders will lead to the rejection of its tender and may result in administrative penalties 

according to the Financial Regulation in force.  

 

1.50.2 Breach of obligations, irregularities or fraud 

 

The contracting authority reserves the right to suspend or cancel the procedure, where the award 

procedure proves to have been subject to breach of obligations, irregularities or fraud. If breach of 

obligations, irregularities or fraud are discovered after the award of the contract, the contracting authority 

may refrain from concluding the contract. 

1.51 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award process may file a 

complaint in accordance with the Public Procurement Act, 2011. 

1.52 Performance Security 

1.52.1 Within fourteen (14) days of the receipt of notification of award from the Employer, the successful 

Tenderer shall furnish the performance security in accordance with the conditions of contract, using for that 

purpose the Performance Security Form included in this document, Contract Forms, or another form acceptable 

to the Employer. If the performance security furnished by the successful Tenderer is in the form of a bond, it 

shall be issued by a bonding or insurance company that has been determined by the successful Tenderer to be 

acceptable to the Employer. A foreign institution providing a bond shall have a correspondent financial 
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institution located in the Employer’s Country. 

 

1.52.1 Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the 

Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender security, 

or execution of the Tender-Securing Declaration. In that event the Employer may award the Contract to the next 

lowest evaluated Tenderer whose offer is substantially responsive and is determined by the Employer to be 

qualified to perform the Contract satisfactorily. 
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

 

 

 

 

 

 

 

2.0. RETURNABLE DOCUMENTS 

 

                CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME   
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

2 RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 

returnable documents are required for the purpose of evaluating the tenders, some will form part of the 

subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers 

return all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION 

PURPOSES (included hereafter for completion) 

Schedule: 1A Enterprise Questionnaire 

Schedule: 1B Authority of Signatory 

Schedule: 1C Certificate of Authority for Joint Ventures (if applicable) 

Schedule: 1D Record of Addenda to Tender Documents 

Schedule: 1E References 

Schedule: 1F Personnel Schedule (if applicable) 

Schedule: 1G Schedule of Plant and Equipment available for the Contract 

Schedule: 1H Schedule of Work satisfactorily carried out by the Tenderer 

Schedule: 1I Schedule of Proposed Subcontractors 

Schedule: 1J Certificate of Attendance at Clarification Meeting 

Schedule: 1K 

 

Proposed Amendments and Qualifications 

 

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

Schedule: 2A 

Schedule:  2B 

Original Valid Tax Clearance Certificate  

Valid Trading License (certified copy) 

Schedule: 2C Joint Venture Agreement, if applicable 

Schedule: 2D 

Schedule: 2E 

Schedule: 2F 

Schedule: 2G 

Schedule: 2H 

Schedule: 2I  

Schedule: 2J    

Financial statements not older than 12 months on the date of submission of this tender 

Company Current form J, Stamped by the Registry of Companies  

Company Current form C, Stamped by the Registry of Companies  

Certified Copy of valid Registration Certificate with the CIC 

Certified Copy of Certificate of Incorporation 

Certified Copy of Labour Compliance Certificate 

Declaration of Eligibility 
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT (to be attached with submission) 

Schedule: 3A Environmental Requirements 

 

4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED 

INTO THE CONTRACT (included hereafter for completion) 

C1.1:  The offer portion of the Form of Offer and Acceptance 

C1.2:  

C1.3: 

C1.4:  

Contract Data (Part 2) 

Form of Performance Guarantee (to be supplied after award) 

Protection of the Environment 

C2. 2:  Bills of Quantities 
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

2.1 SCHEDULE 1A:  ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  .....................................................................................................................  

Section 2:  Tax registration number: .............................................................................................................  

Section 3: Construction grading category, if any:  .......................................................................................  

Section 4: Particulars of directors or sole proprietors and partners in partnerships 

 

 Name* Identity number* Nationality*  

     

     

     

 * Attach separate page if more than 3 directors / partners  

Section 5:    Particulars of companies 

Company registration number  ............................................................................................................................  

Trading Licence number  ....................................................................................................................................  

Tax reference number  .........................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 

director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has 

been within the last 12 months in the service of any of the following: 

  a member of Parliament  an employee of any government Client, or l 

public entity or constitutional institution  

 

  a member of the board of directors of any 

government statutory agency 

 an employee of Parliament or government 

public enterprise 

 

  an official of any government or parastatal   

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 Name of sole proprietor, 

partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

 

 
current 

Within last 

12 months 
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* Insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a  sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

  a member of Parliament  an employee of any government Client, or l 

public entity or constitutional institution  

 

  a member of the board of directors of any 

government statutory agency 

 an employee of Parliament or government 

public enterprise 

 

  an official of any government or parastatal   

 

Name of spouse, child or 

parent 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

 

 
current 

Within last 

12 months 

 

      

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the Income Tax Client that my / our 

tax matters are in order; 

ii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 

corruption; 

iii) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for 

compiling the scope of work that could cause or be interpreted as a conflict of interest; 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 

 

Signed  Date  

    

Name  Position  

    

Enterprise name  
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SCHEME   
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1.6 SCHEDULE 1B:  AUTHORITY OF SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 

certificate set out below for the relevant category. 

A 

Company 

B 

Partnership 

C 

Joint Venture 

D 

Sole Proprietor 

    

     

A.  Certificate for Company 

 I,   .............................................................................. , chairperson of the board of directors of  ....... … 

 ................................................................................... , hereby confirm that by resolution of the board 

(copy attached) taken on  .........................................  ……..20…, Mr/Ms  ...........................................  

acting in the capacity of  ........................................... , was authorized to sign all documents in 

connection with Tender……….. ……………. and any contract resulting from it on behalf of the 

company. 

 As witnesses: 

1.   Chairman:  

2. 

   

Date: 

 

 Tenderers must attach a copy of the Resolution of the Board - refer Schedule 2B. 

 

B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  ...............................................  

 ................................................... hereby authorize Mr/Ms  ....... ………………………… 

acting in the capacity of  ........... ………………… to sign all documents in connection with tender 

 ................................................... ……..and any contract resulting from it on our behalf. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

 NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole 
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C.  Certificate for Joint Venture 

 We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

 ..................................................... , authorised signatory of the company  .............................................  

 ..................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  .......................  and any contract resulting from it on 

our behalf. 

 This authorization is evidenced by the attached power of attorney signed by legally authorized 

signatories of all the partners to the Joint Venture. 

  

 

NAME OF FIRM ADDRESS 

AUTHORISING 

SIGNATURE, 

NAME & CAPACITY 

 Lead partner   

    

    

    

  

D.  Certificate for Sole Proprietor 

 I,  ................................................. hereby confirm that I am the sole owner of the business trading as  

 .....................................................  

  

 

 As witnesses: 

1.   Signature: Sole owner:  

2. 

     

Date: 
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2.2  SCHEDULE 1C:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise Mr/Ms  ...................  

………………………….., authorised signatory of the company, close corporation or partnership  ....................  

 ........................................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner   

   

  Signature  

    

  Name  

    

  Designation  

    

   

   

  Signature  

    

  Name  

    

  Designation  

    

   

   

   

  Signature  

    

  Name  

    

  Designation  

    

   

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each 

partner to the Joint Venture shall be appended to this schedule. 
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2.3 SCHEDULE 1D: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 

tender offer, amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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2.4 SCHEDULE 1E:  REFERENCES 

 

The Tenderer shall provide the name and address of public or private organizations which are in a position to 

provide technical and financial references for his business and for all Sub-Contractors listed in the Pro-Forma 

– Subcontractors. The financial reference may be a bank, insurance company or similar institution which is 

willing to provide the Tenderer with necessary sureties or guarantees required for the contract. 

 

Technical References 

1. Name:  _____________________________________________________________ 

 

Telephone No.__________________ Fax.:_______________________________ 

 

Address: _________________________________________________________________ 

 

Specialisation:_______________________________________________________ 

 

 

2. Name:  _____________________________________________________________ 

 

Telephone No.__________________ Fax: _______________________________ 

 

Address: ___________________________________________________________________ 

 

Specialisation: ___________________________________________________________________ 

 

Financial Reference 

 

 Name: _________________________________________________________________________ 

 

 Tel.:____________________ Fax: ____________________________________ 

 

 Address: ________________________________________________________________________ 

 

The Tenderer hereby permits EWADE to obtain a Bank Rating from the applicable financial institution. 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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2.5 SCHEDULE 1F:  PERSONNEL SCHEDULE 

 

Job Description Names of Non-Local Personnel Names of Local personnel 

Contracts Manager*   

Construction Manager*   

General Foreman*   

Land Surveyor*   

Environment and Safety Officer*   

Builders   

Clerks   

Carpenters   

Concrete Foreman   

Labourers   

* Other   

* Other   

*   To be filled in by Tenderer     *Attached CV’s and copies of academic certificates must state proposed 

position in this Contract  

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position       ……………….. ..........................  

Tenderer  ............................................................................................................................................................  
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2.6 SCHEDULE 1G: SCHEDULE OF PLANT AND EQUIPMENT AVAILABLE FOR THE 

CONTRACT 

 

 The following are lists of major items of relevant equipment that I/we presently own with attached Proof 

of Ownership will have available for this contract or will acquire or hire for this contract if my/our 

tender is accepted. 

 

 (a) Details of major equipment that is owned by and immediately available for this contract. Proof of 

ownership of the plant must be attached on this page. 

 

 Quantity Description, Size, Capacity, etc  

    

    

    

    

    

    

Attach additional pages if more space is required. 

 (b) Details of major equipment that will be hired with attached Lease agreements or acquired for this 

contract if my/our tender is acceptable. 

 Quantity Description, Size, Capacity, etc.  

    

    

    

    

Attach additional pages if more space is required. 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................   
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2.7 SCHEDULE 1H:  SCHEDULE OF RELEVANT WORK SATISFACTORILY CARRIED 

OUT BY THE TENDERER 

 

The following is a statement of similar work successfully executed by myself/ourselves: 

 
Employer, contact person 

and telephone number 
Description of Contract 

Value of Work  

Inclusive of GST 

(E) 

Date 

Completed 

 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  



40 | P a g e  

EWADE/0719 

 

ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

2.8 SCHEDULE 1I:  SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors to work on this contract. 

If we are awarded the contract we agree that this notification does not change the requirement for us to 

submit the names of proposed Subcontractors in accordance with requirements in the contract for such 

appointments.  If there are no such requirements in the contract, then your written acceptance of this list 

shall be binding between us 

 

No. Name and Address of 

Proposed Subcontractor 
Nature and Extent of Work 

Previous Experience with 

Subcontractor 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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2.9 SCHEDULE 1J:  CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that                                                                                        (Tenderer) 

of .............................................................................................................................................................. (address) 

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ...................  

 ...............................................................  (Location) on  .................................. (date), starting at  .........................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name  .............................................................  Signature   ..................................................  

Capacity  .............................................................  

Name  .............................................................  Signature  ..................................................  

Capacity  .............................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  .............................................................  Signature  ..................................................  

Capacity  .............................................................  Date & Time  ..................................................  

 

 

EWADE STAMP ……………………………………………… 
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2.10 SCHEDULE 1K:  PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 

this Returnable Schedule.  Alternatively, a tenderer may state such deviations and qualifications in a covering 

letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender 

Data regarding the employer’s handling of material deviations and qualifications. 

Page Clause or Item Proposal 

   

   

   

   

   

   

   

   

   

   

   

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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2.11 SCHEDULE 2A:  ORIGINAL AND VALID TAX COMPLIANCE CERTIFICATE 

(ORIGINAL COPY) 

The Tenderer must attach to this page an original and Valid Tax Compliance Certificate in respect of his/her 

company or partnership.  In the case of a joint venture between two or more firms, the tenderer shall attach an 

original and Valid Tax Compliance Certificate for each of the joint venture partners. 
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2.12 SCHEDULE 2B:  VALID TRADING LICENSE (CERTIFIED COPY)  

The Tenderer must attach to this page a copy of the valid Trading Licence.  In the case of a joint venture between 

two or more firms, the tenderer shall attach copies of trading licensees for each of the joint venture partners. 
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2.13 SCHEDULE 2C:  JOINT VENTURE AGREEMENT (Only if applicable) 
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2.14 SCHEDULE 2D:  FINANCIAL STATEMENTS NOT OLDER THAN 12 MONTHS ON 

THE DATE OF SUBMISSION OF THIS TENDER 

 

The tenderer must attach to this page his latest financial statement. 
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2.15  SCHEDULE 2E:  COMPANY CURRENT FORM J, STAMPED BY THE REGISTRY OF 

COMPANIES  

 

The tenderer must attach to this page his company current Form J, stamped by the registry of companies 
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2.16 SCHEDULE 2F:  COMPANY CURRENT FORM C, STAMPED BY THE 

REGISTRY OF COMPANIES  

 

The tenderer must attach to this page his company current Form C, stamped by the registry of companies. 
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2.1 SCHEDULE 2G:  VALID CIC REGISTRATION CERTIFICATE (CERTIFIED COPY)  

The Tenderer must attach to this page a copy of the CIC registration certificate. In the case of a joint venture 

between two or more firms, the tenderer shall attach copies of CIC certificates for each of the joint venture 

partners. 

 

 

 

 

 

 

 

 

 

 

  



50 | P a g e  

EWADE/0719 

ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

2.17 SCHEDULE 2H: CERTIFICATE OF INCORPORATION (CERTIFIED 

COPY)  

The Tenderer must attach to this page a copy of the Certificate of Incorporation. In the case of a joint venture 

between two or more firms, the tenderer shall attach copies of the certificate for each of the joint venture 

partners. 
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2.18 SCHEDULE 2I: VALID CERTIFICATE OF LABOUR COMPLIANCE (CERTIFIED 

COPY)  

The Tenderer must attach to this page a copy of the Labour Compliance Certificate. In the case of a joint venture 

between two or more firms, the tenderer shall attach copies of the certificate for each of the joint venture 

partners. 
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2.19 SCHEDULE 2J:  DECLARATION OF ELIGIBILITY 

[All bidders must meet the following criteria, to be eligible to participate in public procurement. 

Suppliers must provide a signed declaration on their company letterhead in the following format. If 

the Tender is being presented by a joint venture or consortium all members must sign the declaration] 

 

[>>> Name of Tenderer, Address, and Date>>>] 

 

To: The Chief Executive Officer 

Eswatini Water & Agriculture Development Enterprise (EWADE) 

EWADE Building 

P.O. Box 198 

Siphofaneni 

 

Dear Sir,  

 

(1) Re: EWADE/0719: CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME  

In accordance with the eligibility requirements of the Procurement Regulations and the Tender document we 

hereby declare that: 

(a) We, are a legal entity and have the legal capacity to enter into the contract; 

(b) We, further declare that we are not insolvent, in receivership, bankrupt or being wound up, our affairs are 

not being administered by a court or a judicial officer, our business activities have not been suspended and 

we are not the subject of legal proceedings for any of the foregoing; 

(c) We, declare that we have fulfilled our obligations to pay taxes and social security contributions; 

(d) We, have not, and our directors or officers have not, been convicted of any criminal offence related to 

our/their professional conduct or the making of false statements or misrepresentations as to their 

qualifications to enter into a contract within a period of five years preceding the commencement of the 

procurement proceedings; and 

(e) We, do not have a conflict of interest in relation to the procurement requirement. 

 

Authorized Signature: …………………………. 

 

Date: ………………………………………… 
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3.0  AGREEMENTS AND CONTRACT DATA 

 

               CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME  
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3  AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Performance Guarantee 

C1.4 Form of Tender (Guarantee) 

C1.4 Protection of the Environment 
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3.1 C1.1 : FORM OF OFFER AND ACCEPTANCE  

1. OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: 

…………………………………..………………..…………………………………………………………………….. ....  

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 

tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax (VAT) is……………………………….  

 

………………………………………………………………………. Emalangeni (in words); 

 E............................................................................  (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the tenderer before the end of the period of validity stated in the 

tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of 

contract identified in the contract data. 

Signature(s)  .....................................................   ..........................................  

Name(s)  .....................................................   ..........................................  

Capacity  .....................................................   ..........................................  

for the Tenderer  ..................................................................................................................................  

 (Name and address of organization) 

Name and signature 

of witness  .....................................................  Date   ..............................  
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Form of Tender Security (Bank Guarantee) 
 

__________________________ [Bank’s Name, and Address of Issuing Branch or Office] 

    Beneficiary: Eswatini Water and Agricultural Development Enterprise Ltd (EWADE) 

EWADE Building 

PO Box 198 

Siphofaneni, Eswatini 

 

Date: __________________________  

TENDER GUARANTEE No.: __________________________  

We have been informed that __________________________ [name of the Tenderer] (hereinafter called "the 

Tenderer") has submitted to you its Tender dated ___________ (hereinafter called "the Tender") for the 

execution of the CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE 

WATER SUPPLY SCHEME  ("the Contract").  

Furthermore, we understand that, according to your conditions, Tenders must be supported by a Tender 

guarantee. 

At the request of the Employer, we ____________________ [name of Bank] hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ___________ [amount in figures] (____________) 

[amount in words] upon receipt by us of your first demand in writing accompanied by a written statement stating 

that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a)  has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the Form of 

Tender; or 

(b)  having been notified of the acceptance of its Tender by the Employer during the period of Tender validity, 

(i) fails or refuses to execute the Contract Form, if required, or (ii) fails or refuses to furnish the performance 

security, in accordance with ITT 1.50.1 and ITT 1.50.2. 

This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the 

contract signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; 

and (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy your 

notification to the Tenderer of the name of the successful Tenderer; or (ii) thirty days after the expiration of the 

Tenderer’s Tender or (iii) if the Tenderer refuses to accept the correction of errors in his Tender; 

Consequently, any demand for payment under this guarantee must be received by us at the office on or before 

that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication 

No. 758. 

_____________________________ 

[Signature] 
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

3.2 C1.2: CONTRACT DATA (PART 1) 

 

PART 1: DATA PROVIDED BY THE EMPLOYER  

 

CONDITIONS OF CONTRACT  

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South 

African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this Contract 

and is obtainable from www.saice.org.za.  

 

 

 

 

 

 

  

http://www.saice.org.za/
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CONTRACT SPECIFIC DATA  

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 

Third Edition, 2015, are applicable to this Contract:  

 

PART 1: DATA PROVIDED BY THE EMPLOYER 

 

The following contract specific data are applicable to this Contract: 

 

GCC Clause Information 

Clause 1.1.1.15 
The name of the Employer is Eswatini Water & Agricultural Development 

Enterprise (EWADE) 

Clause 1.1.1.17 and 

1.2.1.2 

The Employer’s Agent is: 

Name: ……………………………………….. 

 

The address of the Employer is:  

 

Postal  
 

P.O. Box 198   

Siphofaneni 

Eswatini  

 
 

Tel: 00 268 2411 8600 

 

Email: eswade@eswade.co.sz  

 

  

Physical Address     

EWADE Building 

Siphofaneni MR08 

Siphofaneni 

ESWATINI   

Clause 1.1.14: 

 

 

100% of the works is financed by the Government of Eswatini. The Project will be 

managed by EWADE. The name of the Employer is Eswatini Water and Agricultural 

Development Enterprise (EWADE).  

 

Clause 1.1.1.13 
The Defects Liability Period is 12 Months from the date of the Certificate of 

Completion. 

Clause 1.1.1.16 The name of the Employer’s Agent Representative is …………………………  

Clause 1.2.1 

The address of the Employers Agent Representative is: ………………………. 

 

LUSIP Ndzevane Offices 

PO Box 198 

Siphofaneni 

mailto:eswade@eswade.co.sz
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GCC Clause Information 

 

          fax: 00 268 2344-1665/1953 

          Tel: 00 268 2411 8600 

Clause 1.3.2 
The law which is to apply to the Contract and according to which the Contract is to 

be interpreted, shall be the law of Eswatini. 

Clause 1.1.1.26 The Pricing Strategy is the Bill of Quantities  

Clause 2.1.2.2 

The Contractor shall be deemed knowledgeable in respect of environmental, 

hydrological and climatic conditions, particularly for the planning of the Temporary 

Works. 

Clause 4.5.2 
Temporary Works shall be discussed by the Employer, the Contractor and the 

Engineer before obtaining approval for implementation 

Clause 5.2.1 
The commencement date shall be the date included in the letter of award contract 

issued by the Employer and or Date of signature of Contract. 

Clause 5.8.1 
The special non-working days are Sundays and all Public Holidays in terms of The 

Public Holidays Act 1938 as amended 

Clause 6.2 
The time to deliver the Deed of Guarantee is within 14 days from the 

Commencement Date. 

Clause 6.2 The liability of the guarantee shall be for 10% of the Tender Sum. 

Clause 6.2.1 
The security to be provided by the Contractor shall be in the form of a Performance 

Guarantee and will comply with the requirements of Clause 6.2.3. 

Clause 5.3 
The Contractor shall commence with executing the Works upon the Employers 

Agent Instruction to the Contractor. 

Clause 5.3.1 

The documentation required before commencement of Works execution are: 

➢ Health and Safety Plan  

➢ Environmental Management Plan  

➢ Initial Program (refer to clause 5.6) 

➢ Performance Security (refer to clause 6.2) 

➢ Insurance (refer to clause 8.6) 

Clause 5.3.2 
The time required to submitting the required documentation before commencement 

of works is 14 days after receipt of Letter of Award. 

Clause 5.4.2 
The access and possession of Site shall not be exclusive to the Contractor but as set 

out in the Site information 

Clause 5.5.1 The whole of the Works shall be completed within four (4) Calendar Months. 

Clause 5.13.1 The Contractor shall be liable for the penalty at SZL5 000.00 per day for every 

calendar day that elapses between the Completion Date and the actual date of Practical 

Completion. 

Clause 5.14.1 Practical Completion Certificate will be issued after the following has been 

completed; (i) Completion and Approval of the project.  

Clause 5.16.3 The latent defect period is 5 years 
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GCC Clause Information 

Clause 6.6.1.2.1 The maximum percentage allowance to cover overhead charges is 5% 

Clause 6.8.2 No price adjustment is allowed for in this contract. 

Clause 6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

Clause 6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 80% 

(To be supported by Original Invoices) 

Clause 6.10.3 The total amount of retention money shall not exceed 10% of the Contract price. 

Clause 6.10.3 
The limit of retention money is 10% of the contract price. Guarantee in lieu of 

retention is not permitted.  

Clause 6.10.6.2 
Monies due to the Contractor which are not paid within 45 days shall incur interest, 

at the prime overdraft rate, as charged by the Contractor’s Bank. 

Clause 8.1.1 
The Contractor shall maintain sufficient Temporary Works to ensure the least 

possible inconvenience to other roads users or operators within the facility.  

Clause 8.4.1.1 

Add to the end of Clause 33.1.1 the following text: 

“hereby indemnifies the Employer against any liability in respect of damage or 

physical loss of property of any person or injury or death of any person due to non-

compliance with the Occupational Safety and Health Act of 2001, and” 

Clause 10.4.2 
Dispute resolution shall be by amicable settlement, failing which dispute shall be 

resolved by way of Adjudication Board. 

Clause 10.5.3 The number of Adjudication Board members to be appointed is one. 
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

2.1 C1.2 : CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

GCC Clause Information 

Clause 1.8 The Name of the Contractor is …..………………………………………. 

Clause 1.2.1.2 

 

The address of the Contractor is: 

 

Postal  Tel: …………………  

………………….. ………………….. Fax:  

 

………………….  
………………….. 

 

………………….. 

………………….. 

 

………………….. 

 

Email: ………………. 

Physical   
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME  

CONTRACT NO.: EWADE/0719 

2.2 C1.3 : FORM OF PERFOMANCE GUARANTEE 

 

CONTRACT NO. EWADE/0719 – CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME  

WHEREAS EWADE  

(hereinafter referred to as “the Employer”) entered into, a Contract with  

 ..............................................................................................................................................................................  

(hereinafter called “the Contractor”) on the  ....................................... day of .............................20.....................  

for the construction of  

 ..............................................................................................................................................................................  

at  ..........................................................................................................................................................................  

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 

by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS  ................................................................................................................................................  

has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE,  ...................................................................................................................................  

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the 

Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by 

the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in 

any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 

modifications, variations, alterations, directions or extensions of the Completion Date of the Works 

under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 

liability hereunder be affected by reason of any steps which the Employer may take under such 

Contract, or of any modification, variation, alterations of the Completion Date which the Employer 

may make, give, concede or agree to under the said Contract. 

2. This guarantee shall be limited to the payment of a sum of money 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 

give time to or compound or make any other arrangement with the Contractor. 
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4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion 

in terms of the Contract, unless we are advised in writing by the Employer before the issue of the 

said Certificate of his intention to institute claims, and the particulars thereof, in which event this 

guarantee shall remain in full force and effect until all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the Guaranteed Sum of  

 ....................................................................................... (E ............................................................... ) 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed 

Sum with the beneficiary, whereupon our liability hereunder shall cease. 

7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 ............................................................................................................................................................  

IN WITNESS WHEREOF this guarantee has been executed by us at  ................................................................  

on this  ......................................................... day of  ..................................................................20.......................  

As witnesses: 

1.  .............................................................................  Signature  ............................................................  

2.  .............................................................................  Duly authorized to sign on behalf of 

   ............................................................................  

 

  Address ...............................................................  

   ............................................................................  

   ............................................................................  
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

2.3 C1.4 : PROTECTION OF THE ENVIRONMENT 

 

The contractor will not be given access to the site unless this form has been signed 

 

I/We………………………………………………………………………………(contractor), record as 

follows: 

 

1. I/We the undersigned, do hereby declare that I/we are aware of the increasing requirement by society 

and environmental legislation, that development activities of any kind shall be carried out with due 

regard to their impact on the environment. 

 

2. In view of this requirement of society and legislation, and a corresponding requirement by the employer 

with regard to this contract, I/we shall comply with the terms of the contract dealing with environmental 

management. 

 

3. In the spirit of such requirements, I/we shall, in selecting appropriate employees, plant, materials and 

methods of construction, is so far as I/we have the choice, include in the analysis not only the technical 

an economic aspects, but also the impact on the environment of the options. In this regard, I/we 

recognize and accept the need to abide by the ‘precautionary principle’, which aims to ensure the 

protection of the environment by the adoption of the most environmentally sensitive approach to 

development in the face of uncertainty. 

 

4. I/We acknowledge and accept the right of the employer to deduct from any amounts due to me/us, as  a 

result of my failure to protect the environment 

 

5. Officer shall certify as being warranted in view of my/our failure to comply with the terms of the 

contract dealing with the protection of the environment, subject to the following: 

• The Environmental Compliance Officer (ECO), in determining the amount of such a fine, shall 

take into account inter alia, the nature of the offence, the seriousness of its impact on the 

environment, the degree of prior compliance/non-compliance, the extent of the contractor’s 

overall compliance with environmental conservation requirements, and in particular, the extent 

to which he considers it necessary to impose a fine in order to eliminate/reduce future 

occurrences. 

• The  ECO shall, with respect to any fine imposed, provide me/us with a written statement giving 

details of the offence, the facts on which he has based his assessment and the terms of the 

contract (by reference to the specific clause) which has been contravened. 

 

 

 

 

 

 

  

DATE  SIGNATURE OF TENDERER 
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

 

 

 

 

 

 

 

 

 

 

4.0  PRICING DATA 

 

                CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME   
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3 BILL OF QUANTITIES  

 

3.1 PREAMBLES TO SCHEDULE OF QUANTITIES 

 

1. The General Conditions of Contract together with the Specifications, Special Provisions and the Drawings 

shall be read in conjunction with the Schedule of Quantities and in so far as they have any bearing shall be 

referred to for details of the description, quality, test and strength of material used and the workmanship, 

conditions, obligations, liabilities and instructions generally which shall be complied with in carrying out the 

Contract. 

 

2. The cost of complying with all conditions, obligations and liabilities described in the General Conditions of 

Contract, Specification and Project requirements and Particular requirements and Particular Specifications and 

in the Schedule of Quantities, including all overhead charges and profit, costs and expenses that may be required 

in and for carrying out the work as shown on the drawings shall be deemed to be spread over and included in 

the prices or sums stated by the Contractor in the Schedule of Quantities. 

 

3. Each item shall be priced and extended to the Amount column by the Contractor with the exception of the 

items for which a rate only is required, or which already have Provisional Sums attached thereto. If the 

Contractor omits to price any items in the Schedule of Quantities, then the cost of the work of such items shall 

be held to be spread over and included in the prices given on other items of work. 

 

4. The quantities of work and materials set forth in the Schedule of Quantities are estimates only and are not to 

be considered as limiting nor as extending the amount of work to be done and material to be supplied by the 

Contractor. The works as completed in accordance with the Contract shall be measured and paid for as described 

in the Schedule of Quantities and in accordance with the General Conditions of Contract, Specification, Project 

Requirements and Particular Specifications. 

 

5. The units of measurement described in the Schedules of Quantities are metric units. Abbreviations used in 

the Schedule are as follows:- 

km = kilometre 

m = metre 

m2 = square metre 

m3 = cubic metre 

No. = number 

kg = kilogram 

t = ton = 1000 kg 

l = litre 

ha  = hectare 

hr = hour 

All rates and sums of money quoted in the Schedule of Quantities shall be in Emalangeni. 

 

6. In the event of errors of extension or addition in the priced schedule of Quantities, the rates quoted 

will be taken as correct. 
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3.2 CONSTRUCTION INDUSTRY COUNCIL LEVY PAYMENT SCHEDULE 

 

1. Reference is made to the CIC Levy Regulation of 2016, procedure, rules, terms and conditions for levy 

payment obtainable at the CIC website at www.cic.co.sz. The table below informs bidders on the levy payment 

schedules. 

 

Levy Payment Schedules as gazetted by the Minister of Public Works and Transport as of 10 October 2016. 

 

Minimum Project Cost (E) Maximum Project Cost (E) Levy Payable (%) 

0 2 000 000.00 1 

2 000 001 5 000 000.00 0.8 

5 00 001 10 000 000.00 0.75 

10 000 001 15 000 000.00 0.6 

15 000 001 No Limit 0.5 

 

2. Tenderers are advised to consult with the CIC and EWADE will not be held accountable for the accuracy of 

the information provided in the table above for levy payment schedules. 

 

 

http://www.cic.co.sz/
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CONSTRUCTION OF MAINLINE FOR GAMULA POTABLE WATER SUPPLY SCHEME 

ITEM 

NO 
DESCRIPTION  AMOUNT  

      

1 SECTION A: PRELIMINARY AND GENERAL ITEMS   

     

2 SECTION B: CONSTRUCTION OF SUPPLYING MAINLINE   

   

3 SECTION C: DAY WORKS  
     

4 SUB - TOTAL (A)   

     

5 ADD CONSTRUCTION LEVY @................%   

     

6 SUB - TOTAL (B)                         

     

7 ADD – CONTIGENCIES ( ….%)  

   

8 SUB - TOTAL (C)                        

   

9 ADD 15% VAT   

     

10 TOTAL PROJECT COST CARRIED TO FORM OF OFFER   
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CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY SCHEME  

ITEM DESCRIPTION UNIT QTY  RATE  AMOUNT  

NO        SZL   SZL  

  
SECTION A: PRELIMINARY AND GENERAL 

ITEMS 
   

 

  

A1 Fixed Charge Items         

            

A1.1 Contractual requirements Sum 1     

            

A1.2 Site establishment. Sum 1     

            

A1.3 Facilities for Sub-Contractors Sum 1     

            

A1.4 All other fixed charge obligations Sum 1     

            

A1.5 Removal of site establishment Sum 1     

            

A2.0 

Time Related Items (Time related items will be paid for 

over the duration of the Contract in the ratio of work 

done to date to the total value of work to be executed in 

the sections excluding Section A.  The final amount to 

be paid to be equal to 100%) 

    

  

  

A2.1 Contractual requirements Sum 1     

A2.2  Facilities for Sub-Contractors Sum 1     

A2.3 Supervision for the duration of construction Months 4     

A2.4 
Company and office overhead costs for the duration of the 

Contract 
Sum 1 

  
  

A2.5 Any other value-related obligations Sum 1     

            

A3.0 Sums Stated Provisionally by the Employer         

            

A3.1 
Topographical surveys ordered by Engineer. This sum shall 

cover topographical surveys ordered by the Engineer. 

Prov. 

Sum 
1 

 

10,000.00  

       

20,000.00  

            

A3.2 Overhead charges and profit on Item A3.1 above %       

            

A3.3 

Community Liaison Officers. This sum shall cover full-

time employment of one (1 No) Community Liaison 

Officers for the schemes who shall be appointed by and 

report to the Contractor 

Prov. 

Sum 
1 

 

12,000.00  

       

12,000.00  

          

A3.4 Overhead charges and profit on Item A3.3 above %       

      

 A3.5 
 Supply and delivery of final Drawings (As-Built) two hard 

and three soft copies  
 Sum   1 

  
  

Total Carried to Summary   

ITEM 

NO 
DESCRIPTION UNIT QTY RATE     AMOUNT 
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NO       SZL SZL 

  SECTION B: CONSTRUCTION OF SUPPLYING 

MAINLINE 
    

    

            

  SITE CLEARANCE          

B1 Clear vegetation and trees of girth up to 1 m on a width 

of 3m 
 m 3253 

  

          

B1.1 Clear trees of girth greater than 1m  No 25   

          

  EXCAVATION       

  Excavate in all materials for trenches backfill, compact, 

and dispose of surplus/ unsuitable material, for pipes: 

OD 125 mm diam. and less for total trench depth: 

    

  

          

B1.2 Exceeding 0,0 m but not exceeding 1,2m   m 3428   

          

B.1.3 Intermediate excavation m3 550   

          

B 1.4 Hard rock excavation m3 405   

          

B 1.5 Excavate and dispose of un-suitable material from 

trench bottom.  
 m3 1020 

  

          

  ANCILLARIES       

  Anchor/Thrust blocks and pedestals       

          

B 1.6 Concrete Grade 20MPa/19mm  m3 10   

          

B 1.7 Formwork  m2 150   

          

  VALVE and Hydrant CHAMBERS        

B 1.8 Gate Valve Chamber as per Drawing No. RWSB/P/03 

incl enkhangala slab and cover 
 No. 5 

  

          

B 1.9 Washout Valve Chamber as per Drawing No. 

RWSB/P/03 incl enkhangala slab and cover 
 No. 2 

  

          

B 1.10 Air Valve Chamber as per Drawing No. RWSB/P/03 

incl enkhangala slab and cover 
 No. 8 

  

  Marker Blocks       

          

B 1.11 Type 1 drawing RWSB/P/04; gate valve No. 5   

          

B 1.12 Type 1 drawing RWSB/P/04; air valve No. 8   

          

B 1.13 Type 1 drawing RWSB/P/04; washout No. 2   

          

B 1.14 Type 1 drawing RWSB/P/04; pipe No. 40   

          

 Total Carried Forward       
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ITEM NO DESCRIPTION UNIT QTY      AMOUNT 

NO       SZL SZL 

 Brought Forward          

           

  PIPELINES         

  uPVC pipes Class as detailed: Supply, handle, 

lay, bed and joint Class uPVC spigot and socket 

ring jointed pressure pipes, Pressure test and 

disinfect (potable water pipeline) 

    

    

            

B 1.16 125 mm dia. Class 9 m 1788   

          

B 1.17 125mm dia. Class 12 m 1765   

          

  Flanged GMS pipe, complete with elbows, 

tees, bends, bolts & nuts & gaskets every joint, 

at stream crossings and over rock outcrops as 

per drawing. All pipe and fittings must 

withstand PN 16 

    

 

 

            

B 1.18 100mm dia. m 150   

          

  SPECIALS AND FITTINGS       

          

  PN 16 Bends uPVC Class as specified spigot 

and socket ring jointed bends for pressure 

pipes.  

    

 

 

          

B 1.19 125 mm diam. 45 deg. No 8   

          

B 1.20 125 mm diam. 90 deg. No 6   

          

B 1.21 125 mm diam. 22,5 deg. No 12   

 Pipe Bedding     

 Importation of bedding and blanket material 

from borrow pit. Refer to drawing number 

GEN-0719-12 

  

 

 

 B 1.22  a) Selected granular material for class B 

bedding 
 m3 480  

 

 

      

B 1.23 b) Selected fill material m3 183   

      

 Total Carried Forward       
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ITEM NO DESCRIPTION UNIT QTY RATE     AMOUNT 

NO       SZL SZL 

 Brought Forward         

          

  Adapters:       

          

B 1.24 125 mPVC/100 mm GMS No 12   

          

  VALVES        

          

  Supply valve complete with coupling, in valve 

box, install on concrete support, joint, incl cut 

pipes where necessary, test, clockwise closing, 

non-rising spindle, with key. All valve and 

associated fittings shall withstand PN 16 

    

 

 

          

B 1.25 125mm Flanged vosa gate valves or similar 

approved 
No. 2 

 

 

       
  

B 1.26 125mm Scour valves (flanged) No. 2   

       
  

B 1.27 125mm Non return Valve (Flanged) No. 2   

       
  

B 1.28 Double orifice Air Valve - 50mm No. 8   

      

B 1.29 Supply and installation a 100 mm Octave 

ultrasonic bulk water meter or similar approved 

complete with all necessary accessories 

No. 1 

 

 

      

B 1.30 Non-standard pipe specials, fittings and omitted 

works 

Prov. 

Sum 
1 

25000 

25000 

      

B 1.31 100mm dia equilibrium float valve to be fitted 

on inlet pipe, incl. fittings 
No. 1 

 

 

          

 Total Carried Forward to Summary       
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ITEM 

NO 
DESCRIPTION UNIT QTY 

 RATE   AMOUNT  

       SZL   SZL  

            

  SECTION C: DAY WORKS         

            
C1.0 Tenderers are to refer to the introduction to the Bill of Quantities for notes concerning 

Dayworks 
    

            

  Labour         

            
C1.1 Foreman hr 8   

          
C1.2 Quantity Surveyor hr 4   

          
C1.3 Surveyors hr 4   

          
C1.4 Operator hr 46   

          
C1.5 General Laborer hr 6   

          

  Material     
  

          

C1.6 Concrete (25MPa/19) m3 1   

          

          

  Contractor's Equipment       

          
C1.7 Grader hr 8   

          
C1.8 10m3 Tipper Truck km 50   

          
C1.9 Excavator, 30 ton hr 8   

          
C1.10 Tractor-Loader-Backhoe (TLB) hr 24   

          
C1.11 Lowbed hr 8   

           

           

Total Carried forward to summary    

 

 

 

 

 

 

 

 

 

 



74 | P a g e  

EWADE/0719 

ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER SUPPLY 

SCHEME   

CONTRACT NO.: EWADE/0719 

 

 

 

 

 

 

 

 

 

 

5.0  PROJECT TECHNICAL SPECIFICATIONS 

 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME 

 



 

75 

5.0 PROJECT TECHNICAL SPECIFICATION AND PARTICULAR SPECIFICATIONS  

 

a. PROJECT SPECIFICATION PART 1 

 

STATUS. 

Should any requirement of the Project Specifications conflict with any requirements of the 

Standard Specifications listed in PS 18, the requirements of the Project Specifications shall 

prevail. 

 

PS 1. GENERAL REQUIREMENTS. 

 

This Project Specification supplements the attached General and Special Conditions, 

Specifications and Drawings. However, in the case of conflict with any part or parts of the 

said Specifications or Drawings, the said Project Specification shall take precedence and 

shall govern. 

 

PS 2. SCOPE OF CONTRACT. 

 

The contract is for the CONSTRUCTION OF WATER SUPPLY PIPELINE FOR 

GAMULA POTABLE WATER SUPPLY SCHEME. The works include but not limited 

to: 

i) Bush Clearing 

ii) Trench Excavation 

iii) Bedding 

iv) Pipelaying 

v) Blanketing 

vi) Backfilling 

vii) Connecting pipeline to existing reservoirs. 

PS 3. DESCRIPTION OF SITE AND ACCESS. 

   

The site is located in Mngometulu and Matsenjwa Chiefdom. 

i. The site is accessed through Manzini – Lavumisa Road 

ii. Take a turn to the left direction to Ndzevane EWADE office to Ndzevane 

Potable Water Supply Scheme. 

 

PS 4. NATURE OF GROUND AND SUB-SOIL CONDITIONS. 

 

There is no geotechnical report available for the sites. Hence, contractors are required to 

familiarise themselves with ground conditions during the site inspection and during the 

tendering period. 

 

PS 5. DETAILS OF CONTRACT. 

 

The contract includes but is not limited to the construction of the items outlined below: 

a. Clearing of bushes for pipeline 

b. Excavation Trench 

c. Laying and Backfilling pipeline. 
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PS 6. DRAWINGS. 

The works shall be carried out in accordance with the drawings issued by the Engineer, 

and any amendments or additions thereto which may from time to time be ordered in 

writing by the Engineer. 

PS 7. FACILITIES FOR OTHER CONTRACTORS AND RELEVANT AUTHORITIES. 

 

The Contractor shall in accordance with the requirements of the Engineer afford all 

reasonable facilities to any other contractors employed by the Employer and their workmen 

and to the workmen of the Employer and of any properly authorised person, authority or 

statutory body who may be employed in the execution on or near the Site, of any work not 

included in the Contract, or of any Contract which the Employer may enter into in 

connection with or ancillary to the works. 

 

PS 8. OFFICIAL WORKING HOURS. 

 

Normal working hours for EWADE shall be from 0730 to 1630 hours on Monday to 

Fridays inclusive. 

 

Should the Contractor wish to work overtime during the working week or on Saturday, he 

shall notify the engineer at least 48 hours in advance for approval. 

 

PS 9. SITE FACILITIES AVAILABLE. 

 

The contractor must make his own arrangements for the supply of water and electricity. 

 

PS 10. LOCATION OF CAMP AND DEPOT. 

 

The site set aside as a camp and depot site for the Contractor will be agreed by the 

successful Tenderer and the Engineer. Possible sites can be indicated during the site 

inspection. 

 

PS 11. SITE FACILITIES. 

 

 An engineer’s site office will not be required. 

 

PS 12. NAME BOARDS. 

 

Details of the information to be given on the name boards will be shown on a drawing to 

be issued to the successful Tenderer. The following information will be in the name board: 

Name of the project CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME, name of the contractor, name of the employer 

(Eswatini Water and Agricultural Development Enterprise), name of the financer (GoS) 

and description of the Project. 

 

PS 13. SURVEY REQUIREMENTS. 
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 The contractor shall check all survey information provided to them and carry out required 

survey for proper checks and setting out of structures.  

 

PS14. CONSTRUCTION PROGRAMME. 

 

The time allowed for this contract is four (4) calendar months ONLY. The Contractor shall 

ensure that the works including testing and commissioning is completed within the time 

stated above. 

 

PS 15. SITE DIARY. 

The Contractor shall keep a site diary at his office on the site. Entries shall be made each 

day concerning progress, delays, numbers of employees and plant on site and any other 

item that is relevant to the works. Each day's entry shall be signed by the Contractor or his 

agent and the Engineer. This diary shall constitute the permanent record of the works. 

 

PS 16. TEMPORARY DRAINAGE WORKS. 

 

Temporal drainage works will be required in this contract. 

 

PS 17. BEDDING MATERIALS (for all piping and services) 

 

Materials used for bedding shall comply with SABS 1200-LB 3.1 or 3.2. 

 

PS 18. APPLICABLE STANDARDISED AND OTHER SPECIFICATIONS. 

 

Unless otherwise specified in the supplementary specification, the following standard 

specifications (including amendments) of the organisations indicated shall form part of this 

specification.  

 

The following standardised specifications shall form part of the contract: 

SANS 10409      Installation of Geomembrane  

 

SABS 1200       A General 

 

SABS 1200 AA Civil Engineering Construction. General (Small Works). 

 

SABS 1200 AB Civil Engineering Construction 

 Engineer's offices. 

 

SABS 1200 C Civil Engineering Construction 

 Site Clearance. 

 

SABS 1200 D Civil Engineering Construction 

 Earthworks. 

 

SABS 1200 DB Civil Engineering Construction 

 Earthworks (Pipe Trenches). 

 

SABS 1200 DM Civil Engineering Construction 

 Earthwoks (Road /Subgrade) 
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SABS 1200 DK Gabions and Pitching 

 

SABS 1200 GA Civil Engineering Construction 

 Concrete (Small Works). 

 

SABS 1200 GB Civil Engineering Construction 

 Concrete (Ordinary Buildings). 

 

SABS 1200 L Civil Engineering Construction 

 Medium pressure pipelines. 

 

SABS 1200 LB Civil Engineering Construction  

 Bedding (Pipes) 

 

SABS 1200 LC Civil Engineering Construction 

 Cable Ducts 

 

SABS 1200 LD Civil Engineering Construction 

 Sewers 

 

SABS 1200 LE Civil Engineering Stormwater  

 Drainage. 

 

SABS 1200 M Civil Engineering Construction 

 Roads (General). 

 

SABS 1200 ME Civil Engineering Construction 

 Sub-base. 

 

SABS 1200 MF Civil Engineering Construction 

 Base. 

 

SABS 1200 MG Civil Engineering Construction 

 Bitumen Surfacing 

 

SABS 1200 MH Civil Engineering Construction 

 Asphalt base and Surfacing. 

 

SABS 1200 MM Civil Engineering Construction 

 Ancillary Roadworks. 

 

 

It is the contractors responsibility to find Copies of these documents 

SANS 1200 DM Civil Engineering Construction 

 Earthworks (Road /Subgrade) 

 

SANS 1200 DK Gabions and Pitching 

 

SANS 1200 GA Civil Engineering Construction 

 Concrete (Small Works). 

 

SANS 1200 GB Civil Engineering Construction 
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 Concrete (Ordinary Buildings). 

 

SANS 1200 L Civil Engineering Construction 

 Medium pressure pipelines. 

SANS 1200 LB Civil Engineering Construction  

 Bedding (Pipes) 

 

SANS 1200 LC Civil Engineering Construction 

 Cable Ducts 

 

SANS 1200 LE Civil Engineering Stormwater  

 Drainage. 

 

It is the contractor’s responsibility to find Copies of these documents.  

 

 

PS 21. MANUFACTURER'S RATINGS 

 

 All equipment such as fans, compressors, cooling towers, pumps, etc., shall be selected to 

operate well within the manufacturer's ratings. Equipment offered for use beyond these 

limits will not be considered. 

   

 Tenderers must submit manufacturer's ratings of all equipment offered. Ratings shall be 

given in the SI system. 

 

 

PS 22.  NOTICES 

 

 The Contractor shall supply and install all notices and warning signs that are required by 

the appropriate laws or regulations and by these documents. 

 

 PS 23. GUARANTEE 

 

 The 12-month guarantee called for in the Supplementary Specification, shall apply to all 

items of plant such as chillers, etc., delivered to site and/or erected. It is the responsibility 

of the Contractor to negotiate with his suppliers in order to secure their equipment 

guarantee on this basis. 

 

  The date of acceptance shall be that appearing in the acceptance certificate issued by the 

Client and shall define the start of the guarantee period and free maintenance period (where 

applicable). No Claims for extended guarantee or otherwise from Suppliers, Principals etc., 

will be considered even if equipment is required on site long before acceptance date. 

 

PS 24. LUBRICATION 

 

 All bearings must be packed with approved grease or filled with the correct oil, and all 

gearboxes and sumps must be filled with the lubricant specified by the manufacturer. The 
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Contractor will be responsible for the supply of all lubricants required for the initial fill. 

All lubricants must be new and supplied in sealed drums or containers. 

 

PS 25.  COMMISSIONING AND TESTING 

 

  Commissioning Engineers 

The Tenderer shall allow in his tender price for the services of approved and expert 

Commissioning Engineers, as may be appropriate for the individual specialized sections of 

his contract, as well as a competent Engineer in overall control of the installation. Testing 

and commissioning shall be carried out by these Engineers. Should undue problems be 

encountered at any time, the Contractor may be requested by the CLIENT to obtain the 

services of a representative of the manufacturer of specified items of equipment, at no cost 

to the Client. 

 

  Notice of Testing and Commissioning 

The Client shall receive not less than two weeks advance notice of any tests to be witnessed 

by the Client. 

 

  Failure of Works, Site or Commissioning Tests 

Should the Client be notified to attend official tests as laid down, and should the equipment 

fail the test for any reason whatsoever, such that the Client is required to re-witness the 

test, the time, transport and disbursement by the Client in so doing will be for the 

Contractor's account, which amount may be deducted, at the option of the Client, from 

monies due to the Contractor. 

 

  Quality Testing of Equipment 

The Client reserves the right to arrange for testing of any piece of equipment at will, to 

check on compliance with the relevant specifications. Should the particular piece of 

equipment pass the test, the cost of such testing will be borne by the Client. However, 

should it fail the test, the cost of the test, rectification of the shortcomings, re-testing and 

repetition of the same test on the remaining like items will be for the Contractor's account. 

 

   Inspection during Manufacture 

The Contractor will advise the Client when the items to be supplied are in the course of 

manufacture. The Client reserves the right to inspect any items during the course of 

manufacture, and witness any performance tests that may be required thereon. The 

Contractor shall give the Client at least two weeks advance notice of works tests. 

 

  Testing 

The Contractor shall be responsible for carrying out all tests laid down in the specific 

sections elsewhere in this document, in addition to those listed hereafter and in the 

Supplementary Specification. 

Testing and balancing shall not begin until the system has been completed and is in full 

working order. The plant shall be tested and operated to meet the performance figures and 

duties specified. All safety features and interlocks will be tested. 

 

The Contractor will be responsible for all costs incurred in the testing, including the supply, 

calibration and use of all instruments and tools, but not the supply of water or power on 
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site. All instruments and test equipment used shall be provided by the Contractor, and shall 

be accurately calibrated and maintained in good working order.  

 

All test instruments used for tests to be witnessed by the Client's Representative shall be 

provided with calibration certificates, which must be available to the client`s  

Representative. Specific attention is drawn to the fact that calibration certificates will be 

required for the following: Watt meters, ammeters, voltmeters, frequency meters, pressure 

gauges, flow meters, orifices plates, temperature gauges and dynamometers. All 

instruments shall be of above standard grade, and test pressure gauges shall not be less than 

150mm in diameter. The maximum scale of the instrument shall not exceed 1,5 times the 

full test requirement. It is essential that the Contractor inspects and tests all equipment 

before requesting the Client to inspect or witness acceptance tests thereon.  

 

All acceptance tests, whether in the manufacturer's works or on site, must be carried out in 

the presence of the Client's Representative. Should the Client wish to verify the calibration 

of any instruments, the Contractor shall make the necessary arrangements for the 

instrument to be re-calibrated by a recognized authority. Should the instrument prove to be 

correctly calibrated, the cost of the re-calibration test will be borne by the Client. Should 

the instrument prove to be in error, the cost of the tests will be borne by the Contractor.  

 

Two copies of the complete test reports shall be submitted to the Client, prior to the first 

delivery of the project. Reports shall cover all tests carried out on individual sections, 

including such works tests as may have been conducted. All reports shall be neatly typed. 

 

PS 26. COMMISSIONING 

 

The Contractor shall carry out all tests and commissioning of the systems installed by him, 

in a coordinated and properly organized manner. 

 

Should the tests be carried out over an area outside the range of normal speech, it is required 

that the Contractor make available at least four battery powered, two-way radio sets, to 

facilitate communications. The testing procedures shall be sufficiently comprehensive to 

prove the correct functioning of each and every piece of equipment, and its suitability for 

the application. 

After all systems and equipment have been tested and commissioned to the satisfaction of 

the Client, a detailed demonstration of all functions of the system shall be carried out in the 

presence of the Client's Representative, so as to allow him to become fully acquainted with 

the operation of the system. 

 

The commissioning tests shall include the tests laid down under the specific sections 

hereafter, and a full operational test of all pumps, compressors, fans and control gear in all 

modes of operation.  

 

The Contractor shall allow for the replacement and cost of any materials and fuel used for 

testing purposes, as part of the contract. 

 

  The demonstration to the users shall include a repeat of the operational tests above. 
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The planning of this demonstration shall take place in collaboration with the Client A 

certificate of completion will not be issued until all tests have been satisfactorily completed, 

and the plant has operated successfully, to the complete satisfaction of the Client. 

 

PS 27. PERFORMANCE TOLERANCE 

 

All performance figures obtained during testing and commissioning must be within -5% 

and +5% of the specified performance figures given in the supplementary specification. 

Should the plant fail to comply with these figures after it has been tested and operated for 

a period of seven days, then the Contractor shall have a further four weeks to meet the 

requirements of the specification, after which the Client shall have the right to reject the 

plant and recover all monies paid to the Contractor for the rejected plant. 

 

PS 28. TEST CERTIFICATES 

 

The Contractor shall ensure that copies of all relevant test certificates, inspection reports, 

materials analysis certificates and similar data as may be required under various sections 

of this specification, or by Government Licensing and Inspection Authorities or Local 

Authorities, shall be provided before handing over the plant. Acceptance of the plant will 

be delayed if such certificates are not available. In particular, attention is drawn to pressure 

vessel and boiler construction and materials test certificates. 

 

PS 29. APPLICATION FOR INSTALLATION 

 

The Contractor shall allow for the submission of the necessary forms, fees and drawings to 

the Inspector of Machinery or other relevant Authorities to obtain permission to install 

equipment where this is required. He shall also, in co-operation with the Client make any 

arrangements that may be required for Government Inspectors or other relevant Inspectors 

to carry out prescribed tests. 

 

PS 30. POWER, WATER AND DRAIN CONNECTIONS 

 

Power, water and drain points in the plant room will be provided by and at the expense of 

the Client. All plumbing between equipment and water and drain points shall form part of 

the contract.   The exact details of terminal points will be set out in the Supplementary 

Specification. 

 

PS 31. QUALITY OF MATERIALS 

 

Only new materials of high quality shall be used throughout and shall be subject to the 

approval of the Client. All materials, where applicable, shall conform in respect of quality, 

manufacture, tests and performance, with the requirements of the SABS standards or, 

where no such standards exist, they shall conform with the appropriate current specification 

of the British Standard Institution. Materials manufactured in South Africa shall be used 

wherever possible. Imported materials shall comply with the requirements of the relevant 

SABS or British   Standard Specifications, although these materials need not necessarily 

bear the SABS mark. All materials shall be suitable for the particular site conditions. These 

conditions shall include weather conditions as well as prevailing conditions during 
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installation and subsequent permanent use. Should the materials or components not be 

suitable for use under temporary site conditions, where applicable, the Contractor shall 

provide at his own cost, suitable protection until these unfavorable site conditions cease to 

exist. 

 

PS 32. SERVICE ACCESS 

 

The Contractor shall make good of all access provided until the end of the contract. 
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PROJECT SPECIFICATION PART 2: VARIATIONS AND ADDITIONS 

 

Contents 
 

PSA General  

PSC Site Clearance 

PSD Earthworks 

  

  
 

1.6.1 PSA GENERAL 

 

PSA1    TESTING LABORATORY 

 

The Contractor shall make arrangements to carry out all necessary and specified tests as detailed 

throughout the standard specifications. He shall either set up his own laboratory or shall make 

arrangements for testing by an approved laboratory.  The costs of this shall be included in 

normal rates for the work. 

 

 

i. PSC   SITE CLEARANCE 

 

PSC1   

           The areas to be occupied by the works shall be cleared through an instruction from the engineer, 

of all brush, trees and shrubs, with the exception of various trees which will be identified by the 

Engineer. 

 

The topsoil removed will be stockpiled in areas designated by the Engineer for later use. 

Payment will only be made once for each area cleared, notwithstanding the number of services 

in that area. 

 

 

ii. PSD EARTHWORKS  

 

 

PSDM1 

 

1.1.b) Areas to be topsoiled will be as directed by the Engineer. 

1.1.c) Areas to be grassed will be the areas that are topsoiled, unless otherwise instructed. 

 

PSDM2 

 

2.1.b) Areas for disposal of surplus material will be designated by the Engineer. 

2.1.c) Borrow pits: The decision as to which source of gravel materials the Contractor shall use 

at any time shall rest with the Engineer. Payment will not be made for moving the Contractor’s 

plant from one location to another. 

 

Should the Contractor elect to obtain materials from sources other than those shown, he shall 

excavate the necessary trial holes, take samples and have the tests conducted as deemed 

necessary by the Engineer, all to the Contractor’s expense. 

 

Compensation to owners, royalties and any other arrangements shall be to the Contractor’ 

expense. 
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iii. PSDB   EARTHWORKS  

 

  The following variations are applicable to the standard specification SABS 1200 DB: 

 

 

PSDB1.1 To ensure the integrity of the flexible membrane lining, earthworks should generally be 

done in accordance with SABS 1200, D: Earthworks.  The following requirements are, however, 

highlighted: 

 

a) The area to be lined must be free of all protrusions, stones, roots, vegetation and other 

materials which may be detrimental to the performance of the liner.  A maximum particle size of 

3mm is required and if the excavated soil is unsuitable, a stabilised sand blinding of at least 75mm 

thick should be applied.  Alternatively, a non-woven geotextile may be used on the slopes, while 

sand only on the floors will suffice. 

 

b) The base and embankment slopes must be compacted (as per SABS 1200D Clause 

5.2.3.1 Embankments).  The embankment slopes must not exceed a slope of 1:2,5 (v to h), i.e. 

approximately a 22 degree incline. 

 

c) To prevent the formation of gas under the liner, all vegetation must be removed and a 

suitable weed killer applied, if necessary.  The base of the earthworks or structure must be clean 

and dry.  Should ground-water be present, a suitable drainage system must be provided for and 

our client should provide for the continuous removal of water from the operational area if 

necessary.  The design of a drainage system should be done in conjunction with our design office 

to accommodate the lining system. 

 

d) Excavation and subsequent backfilling of suitable perimeter lining anchor trenches 

situated a suitable distance from the upstream crest of the structure, is to be provided for by the 

client.  The backfilling should only be carried out once the structure has been filled, air entrapped 

thereunder has been vented out and the liner has settled.  Suitable backfill material must be used, 

which must be free of rocks, stones and other sharp objects and have a maximum particle size of 

10mm. 

 

e) Earthworks Tolerances – Tolerances for the excavation and backfilling of embankments 

will be in accordance with Clause 6.1.B) 3 of SABS 1200D – Degree of Accuracy II i.e. the work 

shall be finished to a permissible deviation from designated levels with reference to the nearest 

transferred benchmark of ±50mm.  The flatness of the finished surface (i.e. the maximum 

deviation of the surface from any straight line of length 3,0m) shall be ±50mm.  Abrupt changes 

in a continuous surface are to be limited to a maximum of 3mm. 

 

f) Where the liner is to be sealed to a concrete surface the permissible deviation of the 

concrete should be in accordance with SABS 1200 G – 1982 Concrete (Structural) clause 6.1.1 

Degree of Accuracy I, 6.2.3.C7 i.e. 2mm.  All concrete work should be executed in accordance 

with SABS 1200 G-1982.  All structures should be of sufficient strength, density and integrity so 

as to allow satisfactory and secure attachment of mechanical anchor bolts wherever such details 

are required. 
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PSDB2.1 Excavation Equipment (sub-clause 4.1) 

  

  Excavations on gradients too steep for normal excavating equipment (greater than 1:3) may 

have to be done by hand. 
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PART 1. PREAMBLE  
  

 

  

1.1.  Introduction  
1. This document describes in detail the environmental specifications and health and safety 

specifications which have to be met by tenders for construction of all components of the 

Lower Usuthu Smallholder Irrigation Project (LUSIP).  

2. The document will form part of the Project Specifications for each specific contract 

tendered under the overall project.  

3. Part 1 provides background information for the tenderer. Part 2 contains the detailed 

contractual specifications for environmental management of the construction projects, Part 3 

contains detailed contractual specification for health and safety of the construction projects, 

which will provide for prevention and avoidance of specific impacts at the construction sites, 

as well as those away from the site(s) but caused by site-specific construction activities.  

1.2.  Comprehensive Mitigation Plan  
1. The environmental issues of the LUSIP have been studied and assessed in a number of 

documents, including a feasibility study, an environmental impact assessment (EIA), and a 

series of appraisal reports. These have dealt with the impacts of the LUSIP in a comprehensive 

and regional context.  

2. The EIA has been accepted by the Eswatini Environmental Authority (EEA), who have 

issued an environmental compliance certificate for the LUSIP as an entity. A requirement of 

the compliance certificate is the submission of a comprehensive mitigation plan (CMP) for 

the LUSIP and the undertaking of specific measures related to environmental management 

and resettlement.  

3. Detailed CMP’s were prepared which dealt with the environmental impacts predicted to 

occur from development of the major project components. These described the actions related 

to project location, design, development and management considered necessary to reduce 

environmental and social impacts to an acceptable level. They provided the rationale for 

project planning decisions of importance to construction activities, e.g.  

− locations and routes of project components;  

− areas to be avoided by construction;  

− seasonal restrictions on construction activities;  

− requirements for community cooperation; and  

− labour management practices.  

 

1.1 Environmental Supervision  

 
The Contractor is expected to co-operate fully with all supervisory staff assigned to the contract site, 

in particular:  
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− the Resident Engineer (“the Engineer”) who retains full authority for all site activities;  

− the Environmental Monitor (EM) who falls under the Project Management Unit (PMU) 

and is responsible for overall environmental concerns; and  

− the on-site Environmental, Health and Safety Monitoring Officer (EMO) who reports 

directly to the Engineer and through him to the PMU.  

1.4 Environmental Management of Construction  
1. An environmental performance objective is associated with each construction activity. 

This is the target for each activity and forms the baseline against which compliance and 

progress are measured.  

2. The purpose of specifying and complying with environmental objectives during the 

construction process is to minimise the many and varied types of environmental and social 

impacts which can occur. Avoidance is far preferable to the less cost-effective options of 

undertaking remedial actions or controlling or treating deleterious discharges to the 

environment.  

3. Contractors are expected to utilize best practice methods and management to meet the 

environmental performance objectives.  

4. The basis for effective mitigation of construction-related environmental impacts is an 

environmental management plan and a Health and Safety plan for the tendered work. This 

will form part of the Contractor’s proposal and will be subject to review during tender 

evaluation. A detailed management plan must also be submitted to the Engineer for approval 

prior to Contractor site mobilization (Section 2.1).  

5. The Contractor is expected to be familiar with the relevant clauses and conditions of all 

environmental and other legislation which may relate to construction site activities and which 

may impose limitations on actions and procedures. Annex 1 lists the most important current 

Eswatini acts and regulations which deal with environmental items.  

1.5.  Community Liaison  
1. Contractors are required to maintain a high level of communication and cooperation with 

local communities in order that communities may derive as much benefit as possible from the 

construction activities, and also provide the Contractor with local services.  

2. Overall community liaison with project development is maintained through the Lubovane 

Planning Committee (LPC) which is representative of all the chiefdoms in the project area. A 

number of sub-committees have been established which deal with specific aspects of the 

project, e.g. local employment. The Contractor is expected to establish and maintain 

communication with the LPC and its relevant sub-committees.   

3. The term “Community Committee” is used in this document to indicate the LPC, its 

designated sub-committees, or any other community group which enters into liaison with the 

Contractor.  

1.6.  Approvals  
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1. The Contractor will be required to make submissions for approvals required from the 

Engineer for activities indicated in Section 2 in good time to allow for any necessary 

investigations and consultations.  

2. The Contractor should note that certain construction activities require the prior approval 

of the Board of the Eswatini Water and Agricultural Development Enterprise (EWADE) 

and/or of Government of Eswatini ministries and departments. In particular, the locations and 

designs of all borrow pits and spoil dumps must be submitted (through the Engineer) for 

approval from the Eswatini Environment Authority (SEA).  

1.7.  Monitoring and Auditing  
1. Frequent and regular environmental monitoring is an integral component of sound 

construction site environmental, health and safety management. Periodic environmental 

audits of construction sites are a legal requirement. The Contractor is required to provide full 

cooperation to environmental monitors and environmental, health and safety auditors during 

the course of inspections and audits.  

2. During site mobilization and prior to construction commencement the Contractor will be 

expected to assist the EMO in preparing a detailed construction monitoring plan which, 

amongst other things, will:  

− identify all construction activities, outline the stages of activity and proposed schedule for 

each, and assign a monitoring frequency to each;  

− be of a standard format which will allow for recording of the environmental status of each 

activity, any problems or issues occurring, and the status of remedial actions;  

− be the basis for reporting by the EMO to the Engineer and the PMU on a weekly or monthly 

basis (depending on the items under review), with copies provided to the Contractor.  

3. The specifications in Part 2 require the Contractor to take prompt and appropriate remedial 

action for all problems reported by the EMO and environmental, health and safety auditors.  

1.8.  Non-Compliance  
1. In the event of significant environmental management non-compliance and health and 

safety non-compliance, as so deemed by the Engineer, the Contractor will be ordered to halt 

work until the specific conditions have been met or the contravening conditions removed. The 

costs of the work stoppage will be borne by the Contractor.  

2. In cases where the Contactor does not rectify the situation to the approval of the Engineer, 

the latter is empowered to take steps to remedy the situation and to recover the costs of so 

doing from the Contractor.  

3. Failure to show adequate consideration for the environmental, health and safety aspects 

of the Contract will be deemed sufficient cause for the Contractor’s representative and/or any 

other Contactor’s employee to be removed from the site in terms of the General Conditions 

of Contract.  

4. Any dispute arising from application of the environmental, health and safety requirements 

will be resolved by the Engineer, whose decision will be final.  
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PART 2. ENVIRONMENTAL MANAGEMENT SPECIFICATIONS FOR CONSTRUCTION  
  

 

  

2.1.  Environmental Planning  
1. Before any construction work commences, the Contractor shall draw up an environmental 

management plan (EMP) and submit it to the Engineer for approval.  

2. The Contractor shall note all construction-specific requirements of the CMP which has 

been drawn up for the relevant project components and ensure that these are fully addressed 

in the EMP.  

3. The EMP shall identify all construction activities and components which have potential 

environmental impacts. The EMP shall specify (but not be limited to):  

(a) types, locations and scheduling of construction activity;  

(b) size and locations of areas to be cleared, including those for spoil dumps, waste 

dumps and temporary access roads;  

(c) scheduling of land and site reclamation work;  

(d) types, locations and scheduling of plant to be brought in and installed;  

(e) types, locations and scheduling of waste management systems to be deployed;  

(f) types, locations and scheduling of sanitation systems to be deployed;  

(g) numbers and types of personnel to be deployed on and off site; and  

(h) proposed labour management practices, including housing, transportation and 

safety care.  

4. The EMP shall indicate the environmental risks of each construction activity, and indicate 

contingency actions to be taken in the event of a risk event occurring.  

5. The EMP shall indicate the activities and steps proposed by the Contractor to meet the 

environmental specifications outlined below in Part 2 of this document.  

2.2.  Natural Environment  
2.2.1.  Vegetation  

1. The Contractors’ personnel shall not inflict any damage through cutting, burning or 

defacing to vegetation which is not required to be cleared for construction purposes.  

2. The Contractor shall not introduce any alien vegetation in the form of seed or plants to the 

site for beautification of office or housing areas or for any other purposes. The use of 

indigenous trees and shrubs for such purposes is encouraged.  
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3. Wood retrieved from clearing operations may be used for cooking and heating purposes 

on construction sites, consistent with fire control requirements (Section 2.19).  

4. The clearing of sight lines outside of the road reserve shall be done by hand and kept to a 

minimum necessary to obtain readings. Trees and other natural features may not be defaced, 

painted or otherwise damaged.  

2.2.2.  Fish & Wildlife Disturbance  

1. There shall be no hunting, shooting, snaring, harassment, nest-raiding or egg-collecting 

of any wild animal or bird by construction personnel.  

2. The Contractor shall ensure that no construction personnel enter areas designated as 

sensitive for any purpose without prior approval from the Engineer.  

3. Construction personnel shall not be permitted to fish in rivers and streams traversing or 

adjoining the project development area.  

2.3.  Site Development & Occupation  
2.3.1.  Site Access  

1. All areas of construction activity shall be fenced by the Contractor prior to construction, 

unless authorization to the contrary is given by the Engineer. Fencing shall be done at 

individual areas of construction and around the full perimeter of the site.  

2. Construction activity shall take place only in areas which are deemed to be safe. All sites 

that are identified by the Engineer as being unsafe shall be indicated as such with warning 

signs in all relevant languages.  

3. Livestock shall be not be permitted access to construction sites.  

2.3.2.  Site Clearing  

1. The size of areas subjected to land clearance shall be kept to a minimum.  

2. Areas selected for clearing shall avoid wherever possible locations of agriculturally 

productive soils, highly erodible soils, steep slopes which are prone to water and wind erosion, 

important habitats for fauna and flora, forested areas, and locations close to homesteads or 

settlements which are not going to be resettled.  

3. The Contactor shall advise the Community Committee of construction site locations in 

good time so that local communities can collect wood and plant materials prior to site 

construction activities.  

4. Initial felling of all trees with basal stem diameters of 10cm and more shall be done 

manually so that local communities can retrieve the wood.  

5. Cleared vegetation debris which has not been utilized or collected by local communities 

shall be collected and disposed of as backfill in excavations. It shall not be burned on site.  

6. No clearing of vegetation shall be done other than in areas that have been delineated for 

construction.  

7. No vegetation shall be cut or collected off construction sites for burning or for any other 

purpose without the prior permission of the Engineer.  
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8. All vegetation not required to be removed shall be protected against damage.  

9. Special conditions apply to the clearing of the land to be flooded by the Lubovane 

Reservoir – see the relevant CMP.  

2.3.3.  Haul Roads                                                               

1. The Contractor shall include in the EMP and submit for the approval of the Engineer full 

details of any haul roads proposed for construction. Sections of any existing or abandoned 

roads shall be considered for upgrading and rehabilitation before new construction is 

proposed.  

2. All vehicle traffic shall be confined to well-defined haul roads.  

3. Haul roads shall wherever practical not be routed across sloping terrain.  

4. Road cut slopes shall be designed and constructed so as to minimise the angle of incline.  

5. Where practical, road cut surfaces shall be roughened and seeded to increase infiltration 

of rainfall and decrease the velocity of water across the slope during rainfall events. Section 

2.17 provides specifications for seeding of exposed surfaces.  

6. The Contractor shall ensure that safe crossing points for pedestrians within the 

construction site are well-marked.   

2.3.4.  Boreholes  

1. The siting of boreholes to be drilled on site shall be approved in advance by the Engineer 

as well as by the Department of Water Resources.  

2. Wherever possible, boreholes shall be located close to existing or proposed settlements.  

2.4.  Borrow Pits and Quarries  

1. Borrow pit, quarry and other excavations outside of the inundation zones and canal 

alignments shall be undertaken with rehabilitation in mind and shall be planned to ensure that 

rehabilitation of disturbed land can be done in a cost-effective way.  

2. Preferred locations for borrow pits and quarries are within the reservoir inundation zone 

below the future minimum operating level. All borrow pits and quarries located within the 

reservoir inundation zone shall be shaped to be self-draining during periods of drawdown 

when the reservoir is operational.  

3. Inner slopes of borrow pits shall be graded so as not to exceed 1:3.   

4. Borrow pits and other excavations shall be backfilled to the maximum extent possible 

with overburden and/or materials obtained from earthworks, clearing and grubbing.  

5. Suspended solids in runoff from the borrow pits and quarries shall be removed by means 

of settlement ponds before the runoff is discharged to the environment.  

6. Sluicing of rockfill must be monitored and a return water/ settling pond constructed 

downstream of the area to prevent fines entering the watercourses.  

7. All water discharged from the borrow pits and quarries shall comply with national effluent 

standards (see Annex 2).  
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8. Relevant sections in this document on stormwater management, erosion control and land 

reclamation shall be deemed to apply to all borrow pits and quarries.  

 

2.5.  Spoil Dumps  

1. Spoil dumps shall be located at least 10m away from natural drainage lines. Spoil dumps 

shall not be placed in natural drainage lines even if located within the reservoir inundation 

zone.  

2. Spoil dumps shall be placed wherever practical in topographically sheltered locations to 

obtain maximum protection from wind exposure.  

3. Spoil dumps shall be placed in areas where there are barriers to flow from the upstream 

catchment. These barriers could include catch-water drains or fills. Where there are no 

barriers, bunded canals designed for 1:5 year rainfall events shall be constructed upstream of 

the spoil dumps. Where the size of spoil dumps and dumps exceeds 500 m3, bunded canals 

shall be constructed downstream to capture runoff from 1:5 year rainfall events.  

4. Spoil dumps located on floodplains shall be finished and contoured to minimise loss of 

material in a flood or rainfall event.  

5. All spoil dumps assessed as being unstable shall be encircled with silt fences or drainage 

systems that will collect and dispose of contaminated water.  

6. Spoil dumps shall have slopes not greater than 1:2 (vertical to horizontal). Less steep 

slopes shall be applied in conditions where erosion risks are indicated to be high.  

7. Spoil dumps shall be smoothed and contoured and compacted to prevent ponding.  

8. Topsoil shall be stored separately from underburden and other materials (see Section  

2.17.4).  

9. Any topsoil dump which is to be maintained for longer than 28 days shall be treated with 

mulch, roughened and seeded with an approved grass mixture (see Section 2.17.7).  

10. Any underburden spoil dump which is to be maintained for longer than 28 days shall be 

covered with a layer of topsoil at least 250mm  thick, treated with mulch, roughened and 

seeded with an approved grass mixture (see Section 2.17.7).  

11. Unstabilised spoil dumps shall be treated appropriately against dust by hand watering or 

the installation of temporary sprinklers.  

2.6.  Storm- and Wastewater Management  
2.6.1.  Water Flows Across Construction Sites  

1. This section shall be read together with that dealing with erosion control (Section 2.8).  

2. Adequate measures shall be put into place to control surface water flows across and 

around  all construction sites.  

3. The quantity of uncontaminated stormwater entering cleared areas shall be minimized by 

appropriate site design and by installation of control structures and drains which direct such 
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flows away from cleared areas and slopes to stable (vegetated) areas or effective treatment 

installations.  

4. Site drainage lines shall be identified and control measures installed to handle predicted 

stormwater and sediment loads generated in the minicatchment.  

5. The extent of  continuous slopes in zones where flowing water is anticipated  shall be 

minimized by appropriate design and the installation of control structures.  

6. The velocity of storm water flows and associated scouring across construction sites shall 

be controlled though the installation of geotextiles, rock- or other structures.  

7. All drains constructed on site must discharge into natural drainage lines.  

8. Any natural drainage lines that discharge water on to the top of a slope shall be directed 

to grassed areas by intercept drains. Perimeter banks or sediment fences shall be constructed 

at the toe(s) of slope(s) to contain sediment run-off.  

9. Cross drains shall be put in place for every stream that is traversed by temporary access 

roads.  

2.6.2.  Water Removal from Construction Sites  

1. Water and sediment control measures, including storm water drainage systems, shall be 

installed before construction commences.  

2. Dewatering shall be effected wherever practical by pumping water:  

(a) preferably onto vegetated areas of sufficient width to remove suspended 

sediments;  

(b) as a secondary option to sediment control devices; or  

(c) as a last option into natural waterways.  

3. All pumping shall be supervised and all precautions taken to ensure that turbidity of 

pumped water is minimised. Pumping operations shall be monitored at least once every hour.  

4. Water pumped into the storm water system or a natural waterway shall be subjected to 

sediment removal if the turbidity exceeds 30 NTU.  Contaminated water removed from 

construction sites shall not be pumped into the storm water system or natural waterways 

unless the quality of such water complies with national effluent standards (Annex 2).   

5. Precautions shall be taken ensure that vegetated areas receiving pumped water do not 

become waterlogged and have adequate capacity to effectively remove suspended solids.  

2.6.3.  Waste Water  

1. The Contractor shall submit a site design of wastewater management systems as part of 

the environmental management plan for prior approval by Engineer. The design shall include 

at least one site designed and certified in accordance with the Eswatini Waste Regulation 

(2000).   

2. All water discharged from the works including effluent from sewage treatment, wash 

water and stormwater from workshops and refuelling areas, as well as all runoff from areas 

with pollution potential shall comply with national effluent standards (see Annex 2).  
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3. Settlement and retaining ponds shall be installed to allow for the removal of oil, sand silt, 

cement and other suspended solids in discharged wastewater. Where necessary, the water 

shall be treated prior to release.  

2.6.4.  Work in Waterways  

Where it is not possible to avoid working in a stream the following additional precautions shall be 

taken.  

1. The extent of works and the time during which work in a waterway is carried out shall be 

minimized.  

2. Works shall be scheduled wherever practical for the driest months of the year and for the 

lowest flow of the waterway.  

3. Protocols to minimise downstream damage shall be drawn up and applied.  

4. Any disturbance to a levee or stream bank shall be repaired as quickly as possible to avoid 

erosion.  

5. Turbidity shall be monitored immediately downstream from the areas in which work is 

occurring. Where continuous monitoring shows degraded water quality, the work procedures 

must be modified or halted.  

6. When working in a concrete channel, appropriate machinery must be used to avoid 

damage to structures.  

7. If in-stream activities require construction of a stream crossing, it shall be installed during 

low-water flows with downstream weirs in place to trap any released sediment.  

8. The type of access crossing used shall comprise:  

(a) preferably a bridge: this type of crossing must be used for major waterways and 

for waterways with high flows;  

(b) a culvert as a second option; or  

(c) a ford: this type of crossing may only be used during periods of low flow and shall 

not be used if construction will continue during wet periods of the year.  

9. Any crossing required shall be positioned perpendicular to the flow and located at the 

narrowest part of the stream. Damage to the stream bed and banks shall be avoided. The 

crossing shall be engineered to be stable under expected vehicle loads. Drainage over the 

surface of the crossing and access road shall have adequate controls to ensure that sediment 

run-off to the stream is minimised. Crossings shall be protected against erosion to prevent 

excessive sedimentation to prevent washout of the crossing;  

10. If a cofferdam is placed in a stream, minimum downstream flows shall be maintained that 

will sustain aquatic ecosystems.  

2.6.5.  Contingency Planning  

Contingency plans shall be in place to deal with site flooding, and shall address the following.  

1. Methods to limit large quantities of storm water entering excavation areas.  

2. Enhancement of existing measures and installation of additional controls when an intense 

storm event is forecast.  
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3. Siting of construction facilities.  

4. Clean-up procedures, including disposal of excess water.  

5. Flood warning systems.  

6. Procedures for preventing the loss through flooding of spoil, fuel, chemicals or other 

materials that could adversely affect the environment.  

7. Notification of the relevant authorities, including the Engineer, if unplanned incidents 

occur that could pose a risk to the environment.  

2.7.  Sediment Control  
1. Erosion and sediment control measures, including storm water drainage systems, shall be 

installed before construction commences.  

2. Installed sediment detention dams, ponds or basins shall have sufficient capacity for 

sediment-contaminated run-off to enable retention long enough for suspended sediments to 

settle out.  

3. Installed erosion and sediment run-off control measures shall be appropriate to site 

conditions to handle a one-in-two-year storm event for temporary structures, and a onein-fifty 

year storm event for permanent structures which provide ongoing sediment control after a site 

has been rehabilitated.  

4. Sufficient area shall be provided within the confines of the cleared sites to allow for 

dumping of silt cleared from the settlement ponds. Settlement ponds shall be cleared and 

maintained as regularly as is necessary to ensure that they can contain at least a 1:5 year storm 

event.  

5. Silt loads shall be treated as close to their source as possible using effective sediment traps 

such as geotextile fences and straw bales.  

6. An adequate inspection, maintenance and cleaning program shall be maintained for 

sediment run-off control structures.  

7. Contingency plans shall be in place for extreme storm events.  

 

2.8.  Erosion Control  
1. The specifications in this section shall be read and interpreted along with those in Section 

2.6 (storm- and wastewater management)  

2. Site activities shall take overall recognition of the importance of  measures to avoid and 

reduce erosion by phasing the work program to minimise land disturbance in the planning 

and design stage, by keeping the areas of land cleared to a minimum, and by ensuring that the 

period of time for which areas remain cleared are kept  to a minimum.  

3. Energy dissipaters such as gabion mattresses shall be placed at the outlets from diversion 

canals and silt traps.  

4. Concrete verges shall be developed at the main road crossing points which are developed 

as part of dam construction activities.  
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5. Erosion of footpaths linked to these main road crossings shall be prevented by paving the 

stretches which are susceptible to erosion. The Engineer shall confirm the extent of paving 

required.  

6. All cleared areas shall be promptly rehabilitated and in accordance with specific 

instructions from the Engineer.  

2.9.  Fuel & Chemical Storage  
1. The amounts of fuel and chemicals stored on site shall be minimized.  

2. Storage sites shall be provided with bunds to contain any spilled liquids and materials.  

3. Regular inspections shall be carried out to detect leaks and spillages. All storage facilities 

shall be maintained as regularly as is necessary to ensure they meet the original specification.  

4. Fuel tanks shall be established on impervious bunded concrete slabs and equipped with a 

leak proof sump. Fuel tanks and similar storage facilities with a high pollution potential shall 

be bunded to 110% of their storage capacity.  

5. Dedicated buildings and/or containment areas shall be established to contain or store 

hazardous substances. These facilities shall be located in excess of 30m from any watercourse 

or drainage line.  

6. Contingency plans shall be put in place for dealing with emergency spills and hazard 

events.  

7. All spillages shall be cleaned up by the Contractor immediately after they take place. Steps 

shall be taken to prevent a recurrence of a spillage.  

8. Areas which have been contaminated by minor or accidental spillages shall be excavated 

and the contaminated material moved to a waste site designed and certified in accordance 

with the Eswatini Waste Regulation (2000). The costs involved for the excavation of 

contaminated areas, the replacement with clean and uncontaminated soil, as well as the 

disposal of the contaminated soil, shall be borne by the Contractor.  

2.10. Refuse And Waste Disposal  
1. The Contractor shall submit a site design of waste management systems as part of the 

environmental management plan for prior approval by Engineer. The design shall include at 

least one waste site designed and certified in accordance with the Eswatini Waste Regulation 

(2000).   

2. Waste management on site shall be carried out by applying, in order of preference, waste 

avoidance, reuse, recycling and disposal.  

3. Burning of waste material shall not be permitted except under special circumstances and 

with prior approval of the Engineer.  

4. The following materials may not be spilled or disposed of on site or within the region:  

(a) oil, whether used or unused.;  

(b) batteries;  

(c) bulk bituminous products; and/or  



LUSIP - Environmental Specifications for Project Construction  

 

131 

 

(d) other materials identified for removal by the Engineer.  

Such materials shall be removed from site to the original suppliers. The arrangement with 

suppliers to accept these materials shall be part of the tender.  

5. The Contractor shall provide and maintain adequate facilities for litter collection (e.g.  

bins) at strategic locations around office, garage, parking, housing facilities and locations 

where food is consumed.  

6. Litter collection at all construction sites shall be undertaken at least once per working day. 

Work teams shall be supplied with refuse bags which can be disposed of daily in skips at 

centralised locations.  

7. A high quality of housekeeping shall be maintained on all construction sites to ensure that 

materials are not left where they can be washed or blown away to become litter.  

8. The contractor’s staff shall be made fully aware of the need to avoid littering.  

2.11. Sanitation  
1. Suitable toilets shall be provided for the staff at all points at which workmen are carrying 

out duties under the contract.  

2. The Contractor shall monitor that toilet facilities are used by personnel and that use of  

non-designated areas is actively discouraged.  

3. Latrines and ablution facilities shall not be situated within 150 m of any borehole, well or 

river.  

4. The Contractor shall ensure that sewerage is removed and disposed of in an adequate and 

approved septic tank and soakaway system.  

5. The Factories, Machinery and Construction Works Regulation (1974) of The Factories, 

Machinery and Construction Works Act, 1972 (No 17 of 1972), and any amendment thereof 

shall apply in terms of sanitary accommodation.  

6. The Building Operations Regulation, 1969 of The Building Act, 1968 (No 34 of 1968) 

and any amendment thereof shall also apply in terms of latrine and chemical closet 

requirements.  

2.12. Air Quality  
1. The Contractor shall ensure that all vehicles and machinery are fitted with appropriate 

emission control equipment, are maintained frequently and serviced to the manufacturers' 

specifications.  

2. Smoke emitted from internal combustion engines running on site shall not be visible for 

more than ten seconds.  

3. Burning of materials including wood, grass and refuse which emit visible smoke shall not 

be permitted on construction sites.   

 

2.13. Dust Control  
1. A dust prevention strategy shall be included in the environmental management plan.  
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2. Dust dispersion from construction activities, unsurfaced roads, spoil dumps and other 

construction locations shall be limited and suppressed to the maximum extent practical.  

3. Spoil dumps shall be positioned such that they are not vulnerable to wind erosion.  

4. Smooth exposed surfaces which generate dust shall be deep ripped and left rough and cloddy 

to reduce the wind velocity at the soil surface.  

5. Wind fences shall be deployed at problematic dust-generating sites if this is appropriate for 

the site.  

6. Spoil and other dust-generating dumps which are left unused for 28 days or longer shall be 

sprayed with water or chemically inert stabilisers to control dust, and treated with mulch and 

seeded as per Section  2.17.  

7. Untarred roads shall be sprayed with water from a water cart to limit dust generation by 

construction vehicles. Where spraying of water on roads is not adequate for dust control, 

environmentally benign binding agents shall be used to limit dust generation by construction 

vehicles.  

8. An appropriate freeboard shall be maintained in trucks hauling dirt, sand, soil and other loose 

material when leaving the road reserve.  

2.14. Plant Repair, Maintenance & Cleaning  
1. Any vehicle maintenance and repairs shall not be undertaken within a 30m radius of any water 

courses and drainage lines. Any facilities susceptible to oil, petrol and diesel spillage shall be 

located a minimum of 30m and preferably 50m from all water course.  

2. Repair yards, batching plants and stationary machines shall be provided with sumps, and 

spilled fluids and runoff shall be kept in a conservancy tank until removed from the site in 

terms of the Eswatini Waste Regulation (2000).  

3. Adequate collection facilities such as diversion mounds, ditches, drains, oil separation sumps 

and sedimentation ponds shall be constructed at each location with a pollution potential.  

4. All repair work away from bunded areas shall make use of drip trays.  

5. Regular inspections shall be carried out to detect leaks and spillages. These facilities shall be 

maintained as regularly as is necessary to ensure they meet the original specification.  

6. All construction plant required for use on the works shall be thoroughly cleaned before 

dispatch to the site, and shall be cleaned before removal from the site. Washing of incoming 

or outgoing plant at or near rivers and local streams will not be permitted.  

2.15. Noise & Blasting  
2.15.1. Blasting  

1. The Contractor shall obtain the required blasting permit(s) from the Inspector of Explosives 

and shall comply with specified conditions at all times.  

2. The Contractor shall prepare and submit to the Engineer for prior approval a map and 

description of blast hazard areas.  
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3. The Contractor shall prepare and submit to the Engineer a monthly schedule of proposed 

blasting operations which set out locations, dates, times, charge size, frequency and 

sequencing of blasting.  

4. Twenty-one (21) days in advance of blasting operations, people living or working in or near 

the blast-hazard zone shall be notified of the intention to blast and shall be advised on the 

location, date and times of the blasts, and given a description of the sounds of the warning 

sirens.  

5. Blasting within 500m of any dwelling or building shall be restricted to between 06:00 and 

18:00 daily with the exception of Sundays when no blasting shall be permitted. In the event 

that blasting is required after 18:00, it shall specifically be authorised by the Engineer.  

6. Personnel must be cleared in good time from an area within a 500m radius of a proposed 

blasting location prior to any blasting operations. One hour before blasting, a distinctive siren 

shall be sounded. Five minutes before blasting, a second distinctive siren (different from the 

first) shall be sounded.  

7. The Contractor shall assess whether construction-generated noise is disturbing to schools and 

clinics within 2km of the construction sites, and shall take steps to reduce or otherwise 

minimize such disturbance.  

8. In the event of any reported blasting damage to non-construction structures or facilities, the 

Contractor shall compile a written report supported by a photographic record and submit same 

to the Engineer within 24 hours. All blasting operations shall be immediately suspended until 

resumption is authorized by the Engineer.  

9. All damage to non-construction structures or facilities shall be repaired as quickly as possible 

at the Contractors’ expense in accordance with written authorization provided by the Engineer 

and following agreement by the owner(s) to receive repairs.  

2.15.2. Noise  

1. Construction-site generated noise shall not be above background levels inside any homestead 

adjacent to the construction areas between 10 pm and 7 am.  

2. The Community Committee shall be advised in advance when unavoidable out-of-hours work 

will occur.  

3. Appropriate and effective mufflers will be fitted to earth-moving and other vehicles on the 

site.  

4. Noise from vehicles and on-site powered machinery and equipment shall not exceed the 

manufacturer's specifications, based on the installation of silencers.  

5. Depending on the location of the facility, suitable noise suppression or abatement measures 

may be required, such as the provision of earthen embankments or other noise screens.  

6. Silencers on construction equipment shall be maintained to ensure no deterioration in noise-

dampening capacity.  
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7. The Contractor shall respond timeously in the event of any complaints by local residents or 

others about disturbing noise. The noise source shall be identified and appropriate noise 

mitigatory measures instituted in consultation with the affected party(ies).  

 

2.16. Cultural Resources  
 

2.16.1 Graves 

Identification and removal of all graves within the construction site(s) will be undertaken under the 

resettlement programme (see CMP’s). There is a slight possibility that unmarked graves may be 

encountered during construction excavations and other site activities. In such an event, the Contractor shall 

immediately halt the disturbance and inform the Engineer, who shall take the necessary steps to contact 

the Community Committee and effect the necessary removal of the graves from the construction area.  

2.16.2 Artefacts  

There is a slight possibility that historic artefacts (e.g. iron implements, pottery shards) may be unearthed 

by construction excavations and other site activities. In such an event, the Contractor shall immediately 

halt the disturbance and inform the Engineer, who shall take the necessary steps to contact archaeologists 

and cultural historians and effect the necessary collection of the material from the construction area.  

2.17. Land Reclamation  
1. Disturbed areas outside of the reservoir inundation zone and specific canal alignments shall 

be rehabilitated through landscaping, topsoil replacement and the establishment of vegetation.  

2. Wherever possible, rehabilitation shall take place during the construction phase as soon as the 

disturbing force is removed from the area to be rehabilitated.  

3. All construction activities, specifically borrow-pit development and additional disturbances 

outside of the inundation zones and canal alignments shall be undertaken with rehabilitation 

in mind and shall be planned to ensure that rehabilitation of disturbed land can be done in a 

cost-effective way.  

2.17.1. Timing & Scheduling of Reclamation  

1. Where the revegetation of disturbed areas is delayed by construction or growing season 

constraints, appropriate intermediate measures shall be taken to control erosion, including the 

use of energy dissipaters, the use of berms and storm-water-diversion canals, and the 

application of straw mulches or soil binders to exposed soils.  

2. Vegetation establishment in disturbed areas outside the reservoir inundation zone shall be 

undertaken as early as possible, with growing season and water availability being the primary 

time constraints.  

3. Revegetation and mulching shall be carried out  progressively as each section of works is 

completed; the interval between clearing and revegetation shall be kept to a minimum.  

4. If more than one contractor is working on a site the work schedules shall be coordinated so 

that there are no delays in construction activities resulting in disturbed land remaining un-

stabilised.  

5. Construction activities shall be programmed so that the areas of exposed soil are minimised 

during times of the year when the potential for erosion is high (e.g. summer).  
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6. Sites shall be stabilized and erosion controls installed so that they remain effective during any 

pause in construction, especially during the wetter months.  

7. Any cultivated and/or grazing land disturbed outside the inundation zone of the Lubovane 

Reservoir, including areas impacted by borrow pits and spoil dumps, shall be rehabilitated as 

soon as the disturbing force is removed, within the constraints of the growing seasons.  

 

2.17.2. Landscaping  

1. Landscaping shall be undertaken to restore the natural topography of the areas that have been 

disturbed or else to reduce slopes to stable gradients (no more than 1:3 and preferably flatter).  

2. Spoil from dam construction activities shall be used for landscaping purposes where possible. 

Additional material which may be required for landscaping shall be sourced with the 

Engineer’s approval only from areas within the reservoir inundation zone.  

3. Borrow pits and other excavations shall be backfilled with overburden and/or materials 

obtained from clearing and grubbing. The borrow pits and quarries located within the 

reservoir inundation zone shall be self-draining.  

4. All slopes which do not form part of an engineering structure shall be graded so that no slope 

exceeds a maximum gradient of 1 :3. Where required by the Engineer, agricultural type drains 

shall be provided to control erosion.  

5. Spoil dumps shall be formed in such a manner that the final profile shall appear as a natural 

extension of the adjacent undisturbed ground profiles.  

6. Contoured surfaces shall be left rough to facilitate binding with topsoil and vegetation.  

2.17.3. Area Preparation  

1. Manual preparation of the reclamation beds shall be given priority consideration in order to 

create employment opportunities for the local communities.  

2. Mechanical preparation of the seed bed shall not be carried out on slope gradients exceeding 

1:4.  

2.17.4. Topsoil  

1. Topsoil1 shall be sourced from areas which are cleared for construction and spoil dumps, 

conserved and used judiciously in the rehabilitation of disturbed land.  

2. Topsoil shall be stripped, stored and respreads with as little compaction as possible.  

3. Topsoil stripping shall be scheduled for the dry season.  

4. Where practical, topsoil spoil dumps shall not exceed 2m in height to prevent compaction 

and limit dispersion of dust from the spoil dumps.  

 
1 topsoil is defined as the top layer of soil that can be mechanically removed to a depth of about 400mm without 
blasting.  
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5. Single handling of topsoil shall be practised where possible.   

6. Stored topsoil shall be free of deleterious matter such as large roots, stones, refuse, stiff 

or heavy clay and noxious weeds which would adversely affect its suitability for planting.  

7. Any topsoil dump which is to be maintained for longer than 28 days shall be treated with 

mulch, roughened and seeded with an approved grass mixture (see Section 2.17.7).  

8. Land to which topsoil has been applied shall be vegetated as soon as possible after 

application.  

9. Topsoil shall not be required on slopes with gradients steeper than 1:2 as it may be washed 

away by erosion or caused to slip off by gravity. On slopes with a gradient of 1:2 or less, the 

layer of topsoil spread over the landscaped surface shall be at least 200 mm. Topsoil shall be 

spread manually on slopes with a gradient of less than 1:4. Topsoil shall be spread with as 

little compaction as possible.  

10. To restore the crop-producing potential of fields, a topsoil layer at least 250mm in depth 

shall be spread across the surface. Topsoil used shall be of the same or better quality than that 

stripped from pre-disturbance arable lands. Additional material required may be sourced from 

areas below the reservoir full supply level. Care shall be taken to ensure there are no stones 

or boulders in the topsoil layer that shall be a mechanical limitation to future cultivation.  

11. To restore the grazing potential of lands, a topsoil layer at least 200mm in depth shall be 

spread across the surface during rehabilitation. Topsoil used shall be of the same or better 

quality than that stripped from pre-disturbance grazing lands. Additional material required 

may be sourced from areas below the reservoir full supply level.  

2.17.5. Manures, Mulches & Anti-Erosion Compounds  

1. Manure used for land reclamation shall be free from soil, weed seed and other 

contaminants.  

2. Mulch used for land reclamation shall be natural, dried fibres of hay, chaff or tall grass 

clippings of 50mm and 400mm in length, with seed heads intact.  

3. Mulch shall be applied by hand immediately after seeding or mixed with water as part of  

a hydroseeding mix.  

4. Where anti-erosion compounds are used they shall be applied simultaneously with 

hydroseeding, at the rate specified by the manufacturer.  

2.17.6. Fertilizers, Herbicides & Pesticides  

1. Samples of different types of topsoil shall be tested to determine the quantity and type of 

fertiliser required for vigorous grass growth.  

2. The type of fertiliser to be used shall be one or more of the following2  

− agricultural lime (1 tonne/ha)  

− super phosphate (250 kg/ha)  

 
2 application rates indicated here are estimates and actual application rates shall be determined from site specific  

soil sampling  
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− limestone ammonium-nitrate (250 kg/ha)  

− 2:3:2 (22) (250 kg/ha) − 

monophosphate (250 kg/ha)  

− 3:2:1 (22) (250 kg/ha)  

− 3:2:1 (25) (250 kg/ha)  

− 2:3:4 (30) (250 kg/ha).  

3. The spread of invader and alien species on disturbed land shall be controlled without the 

use of herbicides (unless otherwise instructed by the Engineer) until the vegetation cover is 

capable of providing sufficient natural weed control.  

4. The Contractor shall not make use of any pesticide or insecticide unless so specified by 

the Engineer.  

2.17.7. Vegetation Establishment  

1. Runners of Cynodon dactylon (star or couch Grass) shall be used for reclamation in 

grassland areas (areas which have not been disturbed by cultivation).  

2. Seed mixes shall contain a rapidly germinating annual commercial species3 which can act 

as a "nurse crop" to stabilise the soil rapidly and then die out, allowing for colonisation by 

indigenous species.  

3. Seed mixes shall contain perennial commercial species with a high viability. These 

species shall not be invasive. The following species are recommended:  

− Cynodon dactylon (10kg/ha)  

− Chloris gayana (10kg/ha)  

− Digitaria eriantha (6kg/ha)  

− Eragrostis curvula (2kg/ha) − Dactylis 

glomerata (4kg/ha)  

− Paspalum notatum (8kg/ha).  

2.17.8. Method of Planting  

2.17.8.1. Manual Option (Grass Runners) on Gradients less than 1:3  

1. Runners of a grass with a stoloniferous and rhizomatous growth form4 shall be hand 

planted into drills on the slopes to facilitate rapid stabilisation.  

2. The plants must be well watered 24 hours before removal from the supply site and must 

be planted within 8 hours of removal.  

3. A topsoil layer of at least 250 mm shall be provided prior to planting.  

4. Areas where hand sowing of runners shall take place shall be well watered before planting.  

 
3 Eragrostis teff (teff) applied at a rate of 1. 0 kg/ha. is preferred for this purpose.  

4 Cynodon dactylon (star- or couch grass) is preferred for this purpose.  
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5. Trenches for the runners shall be cut approximately 80 mm deep along the contour at a 

spacing of approximately 150 mm. These shall be parallel to the contours of the finished 

surface.  

6. The plants shall be placed at 150 mm intervals with roots well covered and leaves exposed.  

7. A mulch of grass cut from the surrounding vegetation when the grass is in seed shall also 

be used - the mulch application rate shall be 1.5 tonnes/ha.  

8. The mulch may need to be secured on slopes with a gradient greater than 1 :2, particularly 

during the rainy season (October to March), with pegged netting (temporary plastic bird 

netting or permanent biodegradable geonetting).  

9. Seeds can be added to the mulch if deemed necessary.  

1.42.1.1 2.17.8.2. Mechanical Option (Hydroseeding) on Gradients less than 1:3  

1. The grass and fertiliser slurry shall include a mulch of grass cut from the surrounding 

areas when the grass is in seed. The mulch application rate shall be 1.5 tonnes/ha.  

2. An adhesive shall be included in the mixture to prevent the seed and fertiliser from 

blowing, washing or slipping.  

3. Only good-quality fresh seed shall be used.  

1.42.1.2 2.17.8.3. Manual Option (Hand Sowing) on Gradients more than 1:3.  

1. Trenches for the seeds shall be cut approximately 80mm deep along the contour at a 

spacing of approximately 150mm.  

2. Seeds and fertiliser shall be broadcast into the trenches by hand and soil shall be gently 

compacted using a garden rake or similar implement.  

3. A mulch of grass cut from the surrounding vegetation when the grass is in seed shall also 

be used - the mulch application rate shall be 1.5 tonnes/ha.  

4. Only good-quality fresh seed shall be used.  

2.17.8.4. Mechanical Option on Gradients more than 1:3.  

1. Fertiliser shall be spread over the surface and ploughed or disked into the soil.  

2. The surfaces shall be harrowed until a fine seed bed has been prepared.  

3. Seed shall be broadcast mechanically and then rolled with an agricultural roller.  

4. A mulch of grass cut from the surrounding vegetation when the grass is in seed shall also 

be used - the mulch application rate shall be 1.5 tonnes/ha.  

5. Only good-quality fresh seed shall be used.  

1.42.1.3 2.17.8.5. Irrigation  

1. Micro spray irrigation shall be used and the irrigation system supplied from a water cart.  
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2. Planted areas shall be irrigated on a daily basis until firm establishment of the seedlings 

and/or runners.  

3. Following successful vegetation establishment, planted areas shall be irrigated on a 

weekly basis until vegetation cover effective in resisting erosion has been established.  

4. Irrigation of established vegetation shall be applied if rainfall is inadequate to maintain 

growth and/or if vegetation dieback occurs.  

1.42.1.4 2.17.8.6. Maintenance  

1. Monitoring of plant growth shall be conducted on a weekly basis during initial phases and 

on a monthly basis when plants have become firmly established.  

2. Vegetation will be replanted in areas where vegetation cover has decreased due to dieback, 

or has failed otherwise to successfully establish.  

3. Noxious weeds, invasive and alien species shall be controlled by pulling, cutting or any 

other means approved by the Engineer. The use of herbicides shall not be allowed unless 

specified by the Engineer. Bare patches shall be replanted.  

4. Acceptable cover shall be construed as not less than 75% of the area being covered in the 

case of hydro seeding and sowing, and 50% in the case of hand planted runners. There shall 

be no bare patches greater than 750mm in diameter.  

2.17.9. Follow-Up  

1. For one full growing season after the vegetation has been planted on the disturbed land, 

access to rehabilitated areas, especially by livestock, shall be prevented by means of fencing.   

2. Rehabilitated areas shall be monitored and maintained until a self-sustaining plant 

community that protects soil against erosion has been established.  

3. It shall be the Contractor’s responsibility to eradicate all invasive and alien plant species 

introduced to the cultivated land in the topsoil within the first two years following site 

reclamation.  

2.17.10. Other  

1. The Contractor shall be responsible for the repair of erosion or drift sands caused by his 

activities.  

2. Temporarily disturbed land shall be rehabilitated to its pre-disturbance potential.  

1.43 2.18 Public Health Issues  
In the event of an outbreak of illness of a contagious or epidemic disease amongst construction 

personnel, the Contractor shall comply with and carry out such regulation, orders and requirements as 

may be made by the Government of Eswatini, or the local medical or sanitation authorities for the 

purposes of dealing with and overcoming the same.  

2.19  Fire Control  
1. All construction personnel shall receive training on fire hazards and techniques to 

extinguish any fire that may be initiated on the site.  
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2. The equipment required to extinguish any fires that may be initiated by construction 

activities must be installed on the site.  

3. Flammable materials shall be stored under conditions that must limit the potential for 

ignition and the spread of fires.  

4. Staff shall not be permitted to light fires on the site or on surrounding land, in areas other 

than those designated as safe by the Engineer.  

5. There shall be a 5m firebreak around the construction site. This area shall be kept clear of 

vegetation and refuse for the duration of the contract.  

6. The Factories, Machinery and Construction Works Regulation, 1974 of the Factories, 

Machinery and Construction Works Act, 1972 (No 17 of 1972) and any amendment thereof 

shall apply in terms of general safety and fire precautions.  

2.20. Employment  
2.20.1. Local Preference  

1. The Contractor shall give employment preference to residents of the Project Area in 

accordance with approved agreements and procedures adopted by the Community 

Committee, and shall use the database provided by the Committee as a basis for identifying 

potential job candidates.  

2. The Contractor's core of employees shall comprise no more than 15 % of the staff 

employed on the job during normal production periods. Where skilled workmen, artisans and 

operators are not available locally, they shall be employed from non-local sources.  

3. The Contractor shall make available to the Community Committee specific and relevant 

information on the available employment; this shall include number and type of jobs, skill 

requirements for the jobs, duration of the jobs, remuneration scales, hours of work, conditions 

of work, procedures for the application of jobs, procedures for selecting job applicants, and 

training and certification available on the job.  

4. The Contractor shall consider personnel from the applicants put forward by the 

Community Committee and shall consider aptitude, health, previous training and expertise. 

The Contractor shall as far as possible ensure that the distribution of hired personnel is 

proportional to the numbers of local applicants from the respective chiefdoms. Shall it not be 

possible to ensure equal distribution at one selection, the Contractor shall endeavour to correct 

for the difference at the next selection.   

5. No casual job seekers outside the construction site shall be selected, unless they are 

selected by means of the correct process.  

6. The Contractor shall maintain and submit records of all hirings, including dates of hiring 

and work commencement, the names and details of the applicants hired, and the chiefdom 

origins of the hired.  

7. The Contractor shall maintain written records of all discussions with the Community 

Committee and its sub-committees.  
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2.20.2. Training  

1. The Contractor shall set up a system of certification and/or accreditation related to 

training, to ensure all the workers have proof of work performed for future job application.  

2. The Contractor shall be responsible for the training and supervision of inexperienced 

workers in accordance with Legal Notice No 67 of 1974 of The Factories, Machinery and 

Construction Works Act, 1972.  

2.20.3. Employment Conditions  

1. The Contractor is required to adhere to the wage rates and conditions set out in the 

Eswatini Regulation of Wages (Building and Construction Industry) Order 1989 (Legal notice 

No 79 of 1989) and the Wages Act, 1964 (No 16 of 1964) or any superseding legal notice, or 

the Contractor shall negotiate wage rates, hours of work and conditions with the 

Commissioner of Labour.  

2. The Contractor shall maintain records of time worked, wages paid and training to show 

compliance.  

3. The Contractor shall clearly display on notice boards (on site) the general rates of wages, 

work hours and conditions of labour.  
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PART 3: HEALTH AND SAFETY SPECIFICATIONS FOR CONSTRUCTION 
 

3.1 Risk Assessments 
Every contractor shall appoint a competent person in writing to perform a Risk Assessment before 

the commencement of any Construction work. This risk assessment shall form part of the Health 

and Safety Plan and be implemented and maintained. 

 

The Risk Assessment shall include at least the following: 

• The identification of the risks and hazards to which persons may be exposed to 

• The analysis and evaluation of the identified risks and hazards 

• A documented plan of safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified 

• A monitoring plan, and 

• A review plan 

Based on the Risk Assessment, the Contractor must develop a set of site specific Health and Safety 

rules that will be applied to regulate Health and Safety aspects of the constructions. The Risk 

Assessments, together with the site-specific Health and Safety Rules shall be submitted to 

EWADE before mobilization on site commences. 

3.1.1 Review of Risk Assessments 

The contractor is to review the Hazard Identification, Risk Assessments and Safe Work 

Procedure’s at each Production Planning and Progress Report meeting as the Contract work 

develops and progresses and each time changes are made to the designs, plans and construction 

methods and processes (monthly) 

 

The contractor shall provide EWADE, and all concerned parties with copies of any changes, 

alterations or amendments brought about by the above. 

 

3.2 Legal Requirements 
All contractors entering into a Contract with EWADE shall as a minimum comply with the: 

• Occupational Health and Safety Act and Regulations (Act 9 of 2001) 

• EWADE must determine the competency of Contractors/persons he allows (authorize) to enter 

the work area by studying the required Portfolio of Evidence 

• The portfolio of evidence submitted with the tender shall include: 

o Qualifications and relevant experience of the responsible person 

o Last 5 similar projects 

o Valid First Aid certificate 

o Valid Responsible Person Certificate 

o Valid certificate of training for fire fighting 

 

  

3.3 Structure and Responsibilities 
 

3.3.1 Overall Supervision and Responsibility for Health and Safety 

EWADE shall ensure that the Contractor, appointed implements and maintains the agreed and 

approved Health and Safety Plan. 
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3.3.2 Further (Specific) Supervision Responsibilities for Health and Safety 

The contractor shall appoint designated competent employees and/or other competent persons as 

per requirement. The appointments shall be in writing and the responsibilities clearly stated 

together with the period for which the appointment is made. 

 

3.3.3 Designation of Occupational Health & Safety Representatives  

The contractor shall ensure Health and Safety representatives are appointed for every workplace 

where employees are exposed at risk. 

 

Occupational Health and Safety Representatives have to be designated in writing and the 

designation must include the area of responsibility of the person and term of the designation. 

 

The Contractor shall ensure that the designated OH&S Representatives conduct an inspection of 

their respective areas of responsibility using a checklist and report thereon. 

 

3.3.4 Health & Safety Goals & Objectives & Arrangements for Monitoring & Review of 

Health and Safety Performance 

The Contractor is required to report all incidents to EWADE. The project manager/SHEQ officer 

must submit an up to date report regarding all incidents to EWADE. 

 

3.4 Training, Awareness and Competence 
 

3.4.1 General Induction Training 

All persons on site are to attend a general induction session presented by the Contractor. 

All persons on the site shall be in possession of documentation/proof that they have undergone 

general induction training. 

 

The Contractor will be required to develop project specific induction training based on the Risk 

Assessments for the Contract work and train all employees and visitors. 

 

3.4.2 Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment shall 

be in possession of documentation proving that they have undergone training to operate said 

vehicles, plant and equipment. 

 

3.4.3 Awareness & Promotion 

The Contractor is required to have scheme in place to promote Health and Safety Awareness and 

culture. The following are some of the methods that may be used: 

• Toolbox Talks 

• Posters 

• Competitions 

• Videos etc 
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3.4.4 Competence 

 

The Contractor shall ensure that all appointed staff is competent and that all training required to 

do the work safely and without risk to health, has been completed before work commences. 

The Contractor shall ensure that follow-up and refresher training is conducted as the contract work 

progresses and the work situation change. Records of all training shall be kept on the Health & 

Safety file for auditing purposes. 

 

3.5 Checking, Reporting and Corrective Actions 
 

3.5.1 Bi-weekly Audits by EWADE 

EWADE through its agent the Environmental Health Officer will conduct Audits to comply with 

relevant legislation to ensure that the Contractor has implemented and is maintaining the agreed 

and approved Health & Safety Plan. 

 

The Contractor is to conduct his own internal audits to verify compliance with his own Health and 

Safety Plan. 

 

The Occupational Health & Safety Representative is to conduct inspections of their areas of 

responsibility and report thereon to their supervisor. 

All the results of the above mentioned inspections shall be in writing, reviewed, endorsed and 

placed in the Health & Safety File. 

 

3.6 Incident Reporting and Investigation 
 

3.6.1 Reporting of Accidents and Incidents 

The Contractor shall report all incidents where: 

• A major incident occurred 

• The health or safety of any person was endangered 

• Where a dangerous substance was spilled 

• The uncontrolled release of any substance under pressure took place 

• Machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 

• Machinery ran out of control 

To EWADE within two days. The Contractor is required to provide  EWADE with copies of 

all internal and external accident/incident investigations. 

             3.6.2 Accident and Incident Investigation 

The Contractor is responsible for the investigation of all accidents/incidents where employees and 

non-employees were injured to the extent that he/she/they had to be referred for medical treatment 

doctor, hospital or clinic and the results of the investigation shall be entered into accident/incident 

Register. 
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The Contractor is responsible for the investigation of all minor, non-injury incidents and near 

misses e.g. oil spillages. 

 

EWADE reserves the right to hold its own investigation into an incident or call for an independent 

external investigation. 

 

3.7 Operational Control 
 

3.7.1 Emergency Preparedness, Contingency Planning and Response 

The Contractor shall appoint a competent person to act as Emergency Coordinator. 

 

The Contractor shall conduct an emergency identification exercise and establish what emergencies 

could possibly develop. The Contractor must then develop detailed contingency plans and 

emergency procedures. 

 

3.7.2 First Aid 

The Contractor shall provide relevant First Aid equipment and have qualified First Aider/s on site 

as required by the Occupational Health & Safety Act. 

 

3.7.3 Security 

The Contractor shall develop, implement and maintain Security and Site Access Control Rules 

and procedures throughout the construction period. Access control shall include the rule that non-

employees will not be allowed on site unaccompanied. 

 

3.7.4 Construction Vehicles & Mobile Plant (CV &MP) 

All Construction Vehicles and Mobile Plant shall be inspected by the Contractor prior to being 

allowed on a project site and suppliers of hired vehicles, plant and equipment will be required to 

comply with this specification as well as the Occupational Health and Safety Act and Regulations. 

3.7.5 Housekeeping 

The contractor shall ensure that good housekeeping practices are implemented so that: 

• Every workplace is kept clean, orderly and free of tools and materials that is not required 

for the work being done. 

• Materials and equipment are stored properly 

• Scrap, waste and debris is removed regularly and in a safe manner. 

• Construction sites are fenced off to prevent entry by unauthorized persons. 

 

3.7.6 Eating, Changing, Toilet Facilities 

• Eating facilities should be provided in a location that is sheltered from the elements. 

• Adequate changing, and toilet facilities shall be provided for both sexes. At least 1 shower 

per 15 workers and 1 toilet per 30 workers shall be provided. Chemical toilets may be 

used. 

 

3.7.7 Personal & Other Protective Equipment 
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The Contractor shall identify the hazards in the workplace and endeavour to eliminate them. 

Where this is not possible, suitable steps shall be to protect workers from these hazards. 

 

The Contractor is required to inform employees of health and safety hazards and issue them with 

suitable equipment to protect them from these hazards. It is a further requirement that the 

Contractor maintains the equipment and instructs and train employees in the use of the equipment. 

Employees do not have the right to refuse to use/wear safety equipment. 

 

3.7.8 Public Health & Safety 

The Contractor is responsible for ensuring that non-employees affected by the Construction work, 

such as, visitors, the benefitting and surrounding community and passersby, are made aware of 

dangers likely to arise from the construction work as well as the precautionary measures to be 

observed to avoid or minimize these dangers. Appropriate signage must be posted to this effect 

and all employees on site shall be instructed to ensure that non-employees are protected at all 

times. All non-employees entering the site must receive induction into the hazards and risks and 

the control measures. 
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ANNEXES      

 

1.44 Annex 1. List of Eswatini environmental and related legislation with clauses and 
conditions applicable to construction sites and activities  

  

1. The Water Act, 2003 (Act No.5 of 2003)  

2. The Environmental Management Act, 2002  

3. The Flora Protection Act, 2000  

4. The Environmental Audit, Assessment and Review Regulations, 2000  

5. The Waste Regulations, 2000  

6. The Water Pollution Control Regulations, 1999 (draft)  

7. The Air Pollution Control Regulations, 1999 (draft)  

8. Eswatini Environment Authority Act, 1992  

9. The Human Settlements Authority Act, 1988 as amended in 1992 (Act No. 13 OF 1992)  

10. The Game Act (Amended), 1991  

11. The Protection of Fresh Water Fish Act, 1938  

12. The Wild Birds Protection Act, 1914  

13. The Natural Resources Act, 1951 (No. 71 of 1951)  

14. The Draft Eswatini Public Health Bill, 1999  
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1.45  Annex 2. Eswatini effluent standards (from Schedule Two of Regulations 2 and 
4 of the Water Pollution Control Regulations (1999).  

 

Parameter/Substance  
Units of  

Measurement  
Limit  

Colour  mg/ℓ Pt Scale  20 maximum  

Odour/Taste    not detectable after being diluted 3 fold  

pH  pH units  minimum of 5.5 and a maximum of 9.5  

Conductivity  ms/m  2 0 maximum  

Dissolved oxygen  % saturation  minimum of 75  

Temperature  degrees C  maximum of 35  

Chemical oxygen demand  mgO2/ℓ  75 maximum  

Biological oxygen demand  mgO2/ℓ  10 maximum  

Total dissolved solids  mg/ℓ  maximum of 500 above intake water  

Suspended solids  mg/ℓ  25 maximum  

Sodium content  mg/ℓ  maximum of 50 above intake water   

Soap, oil or grease  mg/ℓ  100 maximum  

Residual chlorine  mg/ℓ  0.1 maximum  

Free and saline ammonia  mg/ℓ  10.0 maximum  

Arsenic  mg/ℓ  0.5 maximum  

Boron  mg/ℓ  1.0 maximum  

Total chromium  mg/ℓ  0.5 maximum  

Copper  mg/ℓ  1.0 maximum  

Phenolic compounds (as phenol)  mg/ℓ  0.1 maximum  

Phosphates  mg/ℓ  2.0 maximum  

Lead  mg/ℓ  0.1 maximum  

Cyanides  mg/ℓ  0.5 maximum  

Sulphides  mg/ℓ  1.0 maximum  



LUSIP - Environmental Specifications for Project Construction  

 

149 

 

Fluorides  mg/ℓ  1.0 maximum  

Zinc  mg/ℓ  5.0 maximum  

Cadmium  mg/ℓ  0.05 maximum  

Mercury  mg/ℓ  0.02 maximum  

Total faecal coliforms  per 100 mℓ  10 maximum  
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1.46   Annex 3. Eswatini water quality standards (from Schedule One of 
Regulations 2 and 3 of the Water Pollution Control Regulations (1999)  

 

Physic-chemical parameters  Standard  

 

Dissolved oxygen  minimum of 4 mg/ℓ (surface water 

only)  

pH  minimum 6.5 and maximum 8.5  

EC  1800 µ/cm maximum  

Turbidity  5 Nephelometric units maximum  

Hardness   
1000 mg/ℓ maximum (as calcium 

carbonate)  

Chemical oxygen demand  10 mg oxygen/ℓ maximum  

Biological oxygen demand  

Anions   

5 mg oxygen/ℓ maximum  

Nitrate  10 mg N/ℓ (as nitrogen) maximum  

Nitrite  0.2-3 mg N/ℓ (as nitrogen) maximum  

Ammonia  0.6 mg N/ℓ maximum  

Fluoride  

Cations   

1.0 mg/ℓ maximum  

Iron  1 mg/ℓ maximum  

Manganese  0.5 mg/ℓ maximum  

Mercury  0.001 mg/ℓ maximum  

Cadmium  0.003 mg/ℓ maximum  

Aluminium  

Microbiological Parameters   

0.2 mg/ℓ maximum  

Total Coliforms  1 - 1 0 per 100 mℓ maximum  

Faecal Coliforms  1 - 1 0 per 100 mℓ maximum  
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ESWATINI WATER & AGRICULTURAL DEVELOPMENT ENTERPRISE LTD 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA POTABLE WATER 

SUPPLY SCHEME   

CONTRACT NO.: EWADE/0719 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7.0  TENDER DRAWINGS 

 

CONSTRUCTION OF WATER SUPPLY PIPELINE FOR GAMULA 

POTABLE WATER SUPPLY SCHEME   
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7.0 TENDER DRAWINGS  

 

7.1 List of Specific Drawings 

 

No Title Drawing No. 

1 PIPE LAYOUT NDZ-GAM-01-01 

2 PIPE LAYOUT NDZ-GAM-01-02 

3 PIPE LAYOUT NDZ-GAM-01-03 

4 PIPE LAYOUT NDZ-GAM-01-04 
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END OF TENDER DOCUMENT 


